

## EXHIBIT “A”

### OUTLINE OF ADDITIONAL REQUIREMENTS FOR ROW PERMIT 2020-0199

1. No work will be allowed during the TPC Event. All work will be shut down and area cleaned up before the event, March 5<sup>th</sup>, and after the event, March 15<sup>th</sup>. Work may resume March 16<sup>th</sup>. The current TPC web site list March 9<sup>th</sup> through March 14<sup>th</sup> as the TPC schedule.
2. No work on Holidays.
3. Staging area and worker transportation to the job site will be discussed at the Pre-Con.
4. A Pre-Con will be required.
5. JEA will provide weekly updates on the project to the SJC Inspector.
6. All reports; such as, compaction, density, etc., will be provided to the SJC Inspector.
7. The SJC Inspector will be: Robert Fuller. Contact info: [rfuller@sjcfl.us](mailto:rfuller@sjcfl.us) Cell: (904)466-0601
8. JEA is to provide full time inspection services on this project at all times. JEA has confirmed that a CEI and an inspector from JEA will be on site during construction.
9. The SJC Noise Ordinance No. 2015-19 will be adhered to at all times during construction. A copy of the Ordinance has been uploaded to the permit.
10. **Project location and surrounding areas are to be videotaped by the Contractor or JEA prior to construction.**
11. Access to both residential and commercial driveways need to be discussed during the pre-bid. Notifications will be required prior to blocking any accesses. As discussed, there will be times when residents will not be able to enter or exit their driveways. All businesses will have to have access at all times unless prior arraignments have been made in advance.
12. Recommend keeping the MSD updated on the progress of the project so they can provide updates during their monthly meeting.
13. **JEA Project signage must be installed prior to starting any work with JEA’s contact information clearly visible. Please also put the web-site information so residents can view the JEA Outreach information on the project.**
14. Maintenance of Traffic: All school buses, both public and private, will be allowed to continue through the work zone without unreasonable delay. The SJC Inspector will monitor the MOT and report any issues immediately to the CEI, JEA Inspector and the Public Works Department Engineering Utility Manager. In addition it was agreed upon that JEA would use the MSD Deputy’s when needed to assist with MOT issues.
15. JEA will upload the latest and/or revised plans and Appendix A-Technical Specification 013-20 Ponte Vedra Blvd. 6” CI iron Water Main Replacement to the permit application once a contractor has been awarded the project or sooner. These documents will become an integral part of the project.