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003-21 Appendix A - Technical Specifications 

Ponte Vedra Blvd 6-inch CI Water Main Replacement 

901. Scope of Work 

JEA is soliciting Bids from construction contractors (hereinafter referred to as “Company”) for 

Construction of the Ponte Vedra Blvd 6-inch CI Water Main Replacement Project (the “Work” or 

“Services”).  The Project is located in St. Johns County (SJC), Florida. 

A. The Scope of work specified herein consists of the installation of a new water main (WM) along Ponte 

Vedra Blvd between Corona Rd and Pablo Rd and along Solana Rd between Ponte Vedra Blvd and 

Rutile Dr by open trench at the approximate lengths indicated:  7,860 LF of 12-inch PVC DR18, 80 LF 

of 10-inch PVC DR18, 100 LF of 8-inch PVC DR18, 280 LF of 6-inch PVC DR18 and 240 LF of 6-

inch DIP (PC 350). 

B. Connections to the existing water mains at the following locations: 

 Connect new 12-inch PVC on Ponte Vedra Blvd to existing 12-inch PVC at Corona Rd 

 Connect new 12-inch PVC on Solana Rd to existing 12-inch PVC on Solana Rd, west of Rutile Dr 

 Connect new 10-inch PVC on Solana Rd to existing 10-inch AC on Rutile Dr 

 Connect new 12-inch PVC on Ponte Vedra Blvd to existing 12-inch PVC at STA 56+64 

 Connect new 12-inch PVC on Ponte Vedra Blvd to existing 12-inch PVC at STA 60+61 

 Connect new 12-inch PVC on Ponte Vedra Blvd to existing 12-inch PVC at Miranda Rd 

C. Installation of approximately 85 short-side water services and 82 long-side water services to transfer 

from existing to new water mains.  Installaiton of  22 Fire Hydrant Assemblies. 

D. The abandonment of existing water mains by grout-fill at approximate lengths indicated:  4,732 LF of 

12-inch, 3,461 LF of 8-inch, 10,250 LF of 6-inch, 127 LF of 4-inch, and removal of 18 Fire Hydrant 

Assemblies. 

E. Asphalt milling and resurfacing, and pavement striping to be done following completion of all work 

defined in the scope for the following roads: 

 Ponte Vedra Blvd full-width from edge-of-pavement to edge-of-pavement from Corona Rd to 

Pablo Rd, including at side road intersections as delineated in the Plans 

 Solana Rd full-width from edge-of-pavement to edge-of-pavement from Ponte Vedra Blvd to west 

of Rutile Dr as delineated in the Plans 

 Rutile Dr full-width from edge-of-pavement to edge-of-pavement from Solana Rd to a point south 

as delineated in the Plans 

F. Other work required shall include, but is not necessarily limited to, the following: 

 Mobilization/demobilization, general requirements, and insurance 

 Installation of Maintenance of Traffic (MOT) signs, devices, striping and measures to construct the 

project including temporary pavement and temporary signalization 

 Installation/maintenance of erosion & sediment control devices/measures (E&SC) & other aspects 

of the storm water pollution prevention plan (SWPPP) 

 Site work 

 Clearing, grading, and sodding 
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 Repaving of all open cut crossings in accordance with SJC and JEA standards and details 

 Restoration of SJC Right of Way 

 Restoration of SJC westerly 34-ft Right of Way 

 Installation of isolation valves and appurtenances as per the construction drawings  

 Installation of connection to existing water mains 

 Performance of all testing and swabbing required during construction 

 Performance of all permits necessary to complete the work 

 Performance of all site restoration to preconstruction (or better) condition 

 

All Work shall be done in accordance with the January 2020 Edition of JEA Water & Wastewater Standards 

Manual. The following is a link to the JEA Water and Wastewater Standards: 

https://www.jea.com/Engineering_and_Construction/Water_and_Wastewater_Standards/     

 

The Company shall follow and comply with the latest edition of the St. Johns County Standards and Detail 

Manual included as a supplement to the Land Development Code, as applicable. 

902. General Conditions 

The General Conditions Lump Sum price shown on the Bid Form shall be compensation to complete the 

Work as required in this contract  (except  for items listed separately on the bid form), including but not 

limited to costs and expenses related to the following: 

 

 The execution and recording of the Payment and Performance Bonds 

 Safety requirements 

 Quality Control  

 Preparation of daily reports  

 Attendance of meetings, project scheduling 

 Maintenance of traffic (if not included elsewhere) 

 Testing (if not included elsewhere) 

 

Except as provided below for expenses related to Bonds and Surveying, JEA’s payment for the 

General/Special Conditions line item shall be based upon the percentage of Work completed.   

 

Bonds - Company will be permitted to invoice JEA, in its first payment application, for the costs associated 

with the execution and recording of the Payment and Performance Bonds.  The amount paid by JEA for the 

Payment and Performance Bonds will be deducted from the General/Special Conditions line item total.   

 

Surveying – Prior to construction, the Company will be permitted to invoice JEA for costs associated with 

the survey of the existing roadway horizontal alignment.  The amount paid by JEA for these costs will be 

deducted from the General/Special Conditions line item total.   

 

SWA - In the event that JEA authorizes changes to the Work under a Supplemental Work Authorization 

(SWA), the amount of the Bid Form line item for SWA Allowance will not be increased unless the total 

value of all SWA Work exceeds the original SWA Allowance provided on the Bid Form.  

https://www.jea.com/Engineering_and_Construction/Water_and_Wastewater_Standards/
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903. Bid Drawings 

Titled “Construction Drawings for Ponte Vedra Blvd 6-inch CI Water Main Replacement”, dated October 

2020, prepared by Constantine Engineering, Inc. are attached. 

904. St Johns County Road Pavement Marking Plans 

Titled “Ponte Vedra Blvd From Corona Road to Duval County Line Pavement Marking Plans”, St. Johns 

County, Florida, Project No. 19270-172-01, prepared by Jones Edmunds are attached. 

905. Geotechnical Report 

Titled “Geotechnical Exploration and Evaluation Report Revision No. 01 for JEA Ponte Vedra Blvd 

Watermain Replacement, St. Johns County, Florida; prepared by CSI Geo, Inc., dated January 17, 2020 is 

attached. The Company is responsible for reviewing the general subsurface conditions, design and site 

preparation recommendations, geotechnical boring logs and other pertinent information for this project. 

906. Dewatering and Stormwater Pollution Prevention Plan 

Titled “Dewatering and Stormwater Pollution Prevention Plan, Rev No. 01 for JEA Ponte Vedra Blvd 

Watermain Replacement, Ponte Vedra, Florida; prepared by CSI Geo, Inc., dated January 17, 2020 is 

attached. 

907. Subsurface Utility Engineering (Test Hole Data Sheets) 

Test Hole Data Sheets for Ponte Vedra Blvd; prepared by Maser Consulting, dated December 2019 and 

January 2020 are attached.  The Company is responsible for reviewing this information for this project. 

908. Temporary Assignment of Easement 

The temporary assignment of easement made June 2, 2020 between St. Johns County and JEA is to 

temporarily assign its easement rights described in Exhibit A (Easement Area) of the easement for the 

purpose of performing work under the Project. 

909. Permits and Plan Approvals 

JEA will provide the following permits/Approvals for the Project: 

  

 St Johns County Right-of-Way Permit 

 FDEP General Permit Water Main Extension: Permit No. 0080377-032-DSGP, issued May 19, 

2020 

 

Prior to commencing Work the Company is responsible for obtaining the following permits, including but 

not limited to: 

 

 FDEP NOI to Use NPDES Generic Permit for Stormwater Discharge from Large and Small 

Construction Activities (CGP) – Form 62-621.300(4)(b) 

 SJRWMD Notice to District of Dewatering Activity – Form 40C-2-900-12 

 

All costs associated with obtaining such permits shall not be paid for separately but shall be included in the 

cost of the associated item of work in the Bid Form. The Company shall comply with all conditions of 
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permits issued for the Work, either directly or indirectly, issued by federal, state, or local governmental 

agencies. 

910. Permit Coordination Meetings 

Company shall be responsible for being thoroughly familiar with all permit requirements prior to mobilizing 

and starting work associated with a particular permit.  If a permit requires a notification or meeting with 

the issuing agency prior to starting work, Company shall be responsible for arranging said meeting and 

informing the JEA Representative.  The following shall be attended by, but not limited to, the Company's 

Project Manager, Company's Site Superintendent, Permitting Agency Representative, JEA Project Engineer 

and JEA Inspector. 

911. Ponte Vedra Beach Municipal Service District (MSD) Townhall Meeting 

Company shall attend the preconstruction Ponte Vedra Beach MSD Townhall meeting for the project.  

Advance notice of the meeting date, time and location will be provided to the Company. 

912. Project Work Hours 

The Company shall comply with St. Johns County project work hours at all times along Ponte Vedra Blvd 

and all side roads.  The working hours are from 8:00 am to 6:00 pm, Monday through Friday; and on 

weekends if scheduled a minimum of (5) working days in advance and agreed to in writing by SJC.  No 

work allowed on Holidays.  Refer to Plan sheet TTC-1 for lane closure hours. 

No lane closures are allowed before 8:00 am and after 6:00 pm, Monday through Friday. 

913. Project Work Hours – Ponte Vedra Resorts 

The Company shall comply with the Ponte Vedra Resorts work hours at all times along Ponte Vedra Blvd.  

The working hours are from 8:00 am to 6:00 pm, Monday through Friday; and on weekends if scheduled 

a minimum of (5) working days in advance and agreed to in writing by Ponte Vedra Resorts and SJC.  No 

work allowed on Holidays. 

The specific properties include: 

Ponte Vedra Inn & Club 

200 Ponte Vedra Blvd. 

 

The Lodge & Club 

607 Ponte Vedra Blvd. 

 

Stockton Building 

547 Ponte Vedra Blvd. 

 

914. Players Championship Golf Tournament Event Work Restrictions 

The Company shall shutdown and will not be allowed to perform any work activities during The Players 

Championship Golf Tournament which runs from March 5-15, 2021 in Ponte Vedra, Florida.  Prior to the 

shutdown, the Company shall restore the roadway to a drivable surface consisting of permanent asphalt 

repair placed on the limerock base course as specified in the Plans.  The Company shall also clean up the 

entire work and surrounding areas, remove any hazards, secure all materials and equipment, and remove 

all Temporary Traffic Control devices.  
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915. School Bus (private and public) Prioritization on One Lane Road 

St. Johns County requires that when a school bus, private or public approaches the Work Area and is stopped 

by flagging operations due to the one lane road, the Company shall make it a priority to minimize the 

amount of time the school bus is stopped, and allow the bus to travel through the work zone in an 

expeditious and safe manner. 

 

916. Critical Path Method (CPM) Scheduling 

The Contractor shall use the Critical Path Method (CPM) to schedule and manage the Work in accordance 

with Section 2.13.2 CPM SCHEDULE REQUIREMENTS of the Solicitation. 

917. Maintenance of Traffic/Temporary Traffic Control 

The Temporary Traffic Control (TTC) Plan shall be in accordance with drawings, TTC-1 to TTC-13.  

Payment will not be paid for separately, but shall be included in the associated bid item as set forth in the 

Bid Form, and shall include, but not be limited to, mobilization, excavation, sod, pavement marking 

removal, pavement marking removable tape, thermoplastic pavement marking, thermoplastic preformed 

pavement marking, permanent tape for concrete bridges, permanent tape for concrete surfaces, temporary 

reflective pavement markers, permanent reflective pavement markers, work zone signs, temporary barrier 

wall, temporary crash cushion, channelizing devices, milling existing asphalt pavement, superpave 

asphaltic concrete, grounding rumble strips and portable changeable message sign, removal of all TTC 

components, cleaning up the site; furnishing all material, labor, tools, and equipment and all incidental and 

related work required to complete the work of the item. 

918. Roadway Reconstruction  

Company shall perform survey of existing roadway horizontal alignment and vertical grade and of the 

existing structures and appurtenances for the Work area prior to initiating any construction. No separate 

payment shall be made, but all costs shall be included in the lump sum cost of the General Conditions line 

items. Intent is to restore existing roadway, structures and appurtenances to existing alignment, width, and 

grade to match existing elevations after construction is performed. Damage to existing features, including 

but not limited to asphalt, sidewalks, curb and gutter, driveways, walls, fencing, signs, lights, landscaping, 

and hardscape, will be replaced at the Contractor’s expense unless otherwise authorized by JEA. 

919. Open Cut Trench for Pressure Pipe 

The new water main pipeline (water services excluded) shall  be installed by open-cut as depicted on the 

Plans and be in accordance with JEA Water and Wastewater Standards Manual, Plate W-42 OPEN CUT 

TRENCH FOR PRESSURE PIPE (January 2020). 

920. Pipeline Trench Repair and Asphalt Surface 

Upon completion of the pipeline trench repair, the roadway shall be restored to a drivable surface consisting 

of temporary or permanent asphalt placed on a limerock surface before it is reopened to traffic at the end 

of each workday and before the Contractor moves to the next construction/work zone. 

The SJC standard permanent pavement repairs shall be in accordance with the Major Collector, Minor 

Collector and Detail 201 as applicable and depicted on the Plans; and shall be completed within five (5) 

calendar days or when 500 LF of roadway is disturbed after completion of the utility installation. All 

mobilization/demobilization required for rework/regrading of lime rock base, dust control, including 

asphalt paving shall not be paid for separately but shall be included in the cost of the associated items in 

the Bid Form.  
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921. Asphalt Pavement Milling & Resurfacing 

Asphalt pavement milling & resurfacing shall be completed when all pipeline work is done as depicted on 

the Plans.  The work shall be done in two lifts as described herein, with a separate bid item for each lift. 

 

 Asphalt Milling = 3.5 inches 

 Resurface 1st Lift (base course) = 2 inches (Asphalt Type SP 12.5) 

 Resurface 2nd lift (surface course) = 1.5 inches (Asphalt Type SP 9.5) 

The Company shall submit as part of their project schedule a pavement milling & resurfacing sequencing 

plan to be approved by JEA prior to scheduling the work.  All work shall be done in accordance with the 

St. Johns County Standards and Details. 

922. St. Johns County Pavement Marking Requirements  

Pavement markings shall be placed within the Project limits as shown on the attached “Ponte Vedra Blvd 

From Corona Road to Duval County Line Pavement Marking Plans”, St. Johns County, Florida, Project 

No. 19270-172-01, prepared by Jones Edmunds. 

 Any required temporary markings must be in place before opening lanes of traffic. Pay items for 

temporary pavement markings are not paid for separately but included in the associated item of 

paving. 

 The removal of existing pavement markings will be considered an incidental item with no 

additional compensation provided. 

 All permanent pavement markings shall be extruded thermoplastic and meet current St. John’s 

County specifications and FDOT standard specifications, latest edition. 

 Thermoplastic pavement markings are to be placed no sooner than 30 calendar days after the 

completion of the final pavement layer. 

 A bituminous reflective pavement marker (RPM) adhesive meeting current FDOT specifications 

shall be used on asphalt roadways. 

 Reflective pavement markers that do not conflict with permanent (thermoplastic) markings shall 

be placed on all final asphaltic concrete surfaces immediately after the temporary striping is in 

place. 

923. Traffic Signage 

Costs incurred by the Company to provide new signage and pavement markers, or remove and replace 

existing signage as necessary to accomplish the work shall not be paid for separately but shall be merged 

with the cost of the associated item of work. Damaged signage shall be replaced with new signage. All 

signage and pavement markers shall be in accordance with the drawings and St. Johns County requirements.  
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924. Swale and Ditch Construction/Regrading 

The Company shall regrade all existing swales and ditches as necessary to restore the swales and ditches to 

their pre-construction (or better) condition.  No separate payment shall be made for regrading or 

construction of new drainage ditches as required for restoration, but shall be included in the associate item 

on the Bid Form. 

925. Sidewalk Removal and Replacement 

The measurement and payment for this item shall be in accordance with JEA’s Water and Wastewater 

Standards Manual as specified in Section 801-X.1 & X.4.  In addition to these requirements, the following 

conditions apply: 

 

 Payment of the sidewalk removal shall also include removal of all existing retaining walls, steps, 

handrails, etc.  These existing improvements shall be removed as part of this work due to their 

proximity and/or connection to the existing sidewalk. 

 Payment of the sidewalk replacement shall also include construction of all pre-existing items that 

were removed such as but not limited to: retaining walls, steps, handrails, etc. All existing 

improvements that were removed during construction shall be reconstructed in their existing 

location to their existing configurations utilizing the existing materials to provide an improvement 

that is equal to or exceeds the pre-existing condition. 

926. Company’s Use of Premises 

Company shall have complete use of the premises for the performance of the Work. Prior to mobilization, 

the Company’s Work Plan shall address its staging, storage, pipe stringing, pipe installation, and limits of 

disturbance areas within St. Johns County right-of-way. Also, the Company shall coordinate activities with 

any other Company who will be performing work in the same general area. 

All work shall take place within the St. Johns County right-of-way.    

The Company is responsible for securing and obtaining any additional off-site storage areas necessary. 

Coordinate uses of premises with JEA, St. Johns County, Ponte Vedra Resorts, and other entities with 

vested interest. 

Company shall assume full responsibility for security of all its and its subcontractors’ materials and 

equipment stored on the site. 

If directed by the JEA or ENGINEER, move any stored items which interferes with operations of St. Johns 

County, or other contractors. 

Company is responsible for obtaining and paying for the use of additional storage or work areas if needed 

to perform the work. 

927. Company’s Staging, Storage and Stockpile Area 

No additional staging, storage, and stockpile will be made available by the JEA along the project site. The 

Company is not allowed to store any equipment or materials outside the SJC right-of-way. The location 

will be agreed to upon and discussed at the pre-construction meeting. 

928. Updated Surveying 

In addition to the Surveying requirements set forth elsewhere in this solicitation, the Company shall be 

responsible for surveying and staking the project stationing, permanent easements, temporary construction 

easements, and/or right-of–way boundaries. The survey datum used for this project is NAVD 1988. Staking 

shall be maintained throughout construction, including resurveying and restaking if the stakes are damaged 
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or removed. All surveying shall be performed by a Professional Surveyor and Mapper (PSM) licensed in 

the State of Florida. 

929. Existing Utilities 

Known surface and subsurface utilities are shown or noted on the drawings as accurately available 

information will permit. JEA does not guarantee the information shown or noted or that utilities other than 

those indicated (on the drawings) do not exist.  It is the responsibility of the Company to notify each of the 

utilities at least (15) fifteen working days prior to construction and request that the location of their 

respective utility or material be located and staked in the field.  Should the Company encounter unidentified 

utility, work in the immediate area shall promptly cease and the JEA representative shall be advised.  JEA 

shall investigate the condition and propose remedial action.  The Company is reminded of the laws of 

Florida requiring notification of Gas Company, at least four (4) working days in advanced of any digging 

operation.  The Company shall call the Sunshine State One-Call of Florida (811) to request location of all 

facilities owned by utilities that participate in the locate program.  Failure by the Company to contact 

Sunshine State One-Call of Florida prior to digging shall obligate the Company for damages to participating 

utility Company and associated repair cost.   

In order to reduce the disruption and cost of utility damages occurring in the St. Johns County, the Company 

shall prevent damages to existing utilities caused by its work through field verification of the location of 

existing utilities.  In the case of open excavation, verification may be performed during the Company’s 

work. 

Company shall verify the location of existing utilities as needed to avoid contact.  Existing utilities shall be 

exposed using detection equipment or other acceptable means.  Such methods may include but shall not be 

limited to “soft dig” equipment and ground penetrating radar (GPR).  The excavator shall be held liable for 

damages caused to the city’s infrastructure and the existing facilities of other utility companies. 

930. Coordination of Construction with Existing Utilities 

Company shall verify size and type of existing pipe at each connection prior to ordering materials for 

connections. All costs associated with connections to existing water and sewer utilities shall not be paid for 

separately, but shall be included in the cost of the associated line items shown on the Bid Form. 

The Company shall establish liaison with and coordinate work with (including; but, not limited to) JEA, 

Beaches Energy, AT&T, TECO/Peoples Gas, and Comcast to prevent interference with overhead and 

buried electrical, telephone, and television cables. AT&T, Beaches Energy, TECO/Peoples Gas, Comcast 

and others will need time to relocate their facilities. 

The Company shall at all times conduct his operation so as to interfere as little as possible with the existing 

utilities.  The Company shall develop a program in cooperation with JEA and interested representatives of 

Utilities and City agencies, which shall provide for the construction of, and putting into service, the new 

work in the most orderly manner possible.  This program shall be adhered to, except as deviations there 

from are expressly permitted.  All work of connecting with, cutting into, and reconstructing existing pipes 

and structures shall be planned so as not to interfere with the operation of the existing utility. 

931. Construction Sequencing Constraints & Connections 

The Company shall adhere to the following construction sequencing constraints for the work in this 

Contract.  It is not necessarily a complete list of all work to be completed 

 The Work shall commence at the north end of the project on Ponte Vedra Blvd from Miranda Rd 

(STA. 85+10 as shown on Drawing C-13) to Pablo Rd (STA. 104+00 as shown on Drawing C-15).  

The purpose is to transfer the existing water service connections from the existing 6-inch CI WM 
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located on the east side of Ponte Vedra Blvd to the existing 12-inch PVC WM located on the west 

side of Ponte Vedra Blvd. 

The Company is allowed to commence the remaining project work simultaneously with the work 

at the north end of the project, based on its construction sequencing plans. 

 The Company shall give a minimum of five (5) working days advance written notice to the JEA of 

each component proposed for shutdown, outages, tie-in, or disruption, all of which shall be subject 

to JEA’s approval and limitations. The request shall include, but not be limited to, point of 

connection, fittings to be used, method of flushing, and estimated construction time for connection. 

 Connection to the existing system and transfer of services shall be performed by the Company 

under the JEA’s direction.  The Company shall not operate any valves in the existing system. 

 The JEA reserves the right to postpone connection to existing utilities due to operational and/or 

weather related concerns. 

 Connection to the existing system may depend on the closure of certain valves.  The existing valves 

may be not be operable or may not seal properly.  The Company shall coordinate with the JEA in 

advance of connections to determine condition of existing valves. 

 Interruption of service is not allowed during peak flow periods or holidays. 

 Work shall proceed continuously to complete connections in the minimum time. Minimize 

shutdown times by thorough advanced planning. Have required equipment, materials, and labor on 

hand at time of shutdown. 

Company shall anticipate performing the water main relocation tie-in work within a 6-hour maximum 

shutdown time. 

932. Water Main Flushing Plan 

The Contractor shall prepare a written flushing plan which outlines water supply point and all blow-off 

points and submit the plan a minimum of ten (10) working days prior to the proposed work to the JEA 

Project Manager.  Due to the limited water supply and operating limitations of the JEA system, the flushing 

plan must be approved by the JEA Project Manager prior to implementation. The Contractor shall modify 

the flushing plan as directed by JEA, at no additional cost.  Due to the many operating limitations of the 

existing water systems, the flushing operation will be scheduled (date and time), by JEA and will often 

require flushing during low water demand periods (10 p.m. to 5 a.m.). The Contractor shall anticipate 

flushing lines during low water demand periods. 

For additional requirements, refer to Section 350-III.6.2, III.6.3 in the JEA Water and Wastewater Standards 

Manual. 

The Contractor shall provide notification of affected property owners, business’s, Ponte Vedra Inn & Club 

Resorts, residents a minimum of five (5) working days prior to implementing the flushing plan. 

933. Pressure and Leakage Testing 

The Contractor shall test the water main pipeline in accordance with Section 350-III.6.3 in the JEA Water 

and Wastewater Standards Manual.  The total length of pipe within the test section shall not exceed 5,000 

linear feet.  
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934. Water Service Connections 

All long side water service connections (services crossing roadway) shall be installed by trenchless methods 

such as pneumatic moling/boring from the new water main to the existing or relocated water meter location, 

unless indicated otherwise on drawings. 

935. Fire Hydrant Branch Piping and Valves 

The 6-inch pipe branch material from the water main tee to the fire hydrant shall be restrained joint pipe, 

using either PVC or Ductile Iron Pipe (DIP) as depicted on the Plans.  All gate valves connected to fire 

hydrant assemblies shall be located outside of roadway pavement, and not required to be located adjacent 

to the water main tee fitting for the 6-inch pipe branch, unless it is outside of the pavement.  The pipe 

material is dependent on whether it is a short or long side service as defined below: 

 

Short-Side Water Services:  The 6-inch pipe material from the water main tee to the fire hydrant 

shall be restrained joint PVC as depicted on the Plans. 

 

Long-Side Water Services:  The 6-inch pipe material (crossing the pavement to the far side) from 

the water main tee to the fire hydrant shall be restrained joint Ductile Iron Pipe (Pressure Class 

350) as depicted on the Plans. 

 

In reference to Plate W-13 FIRE HYDRANT INSTALLATION USING MECHANICAL JOINT TEE in 

the JEA Water and Wastewater Standards Manual, the following revisions are noted: 

 

The material for Ductile Iron Pipe shall be Pressure Class 350, with Mechanical Joints conforming 

to AWWA C151.  Note that this is a revision to Plate W-13 FIRE HYDRANT INSTALLATION 

USING MECHANICAL JOINT TEE in the JEA Water and Wastewater Standards Manual, and shown on 

Drawing W-STD-1, for long-side services only. 

936. Removal of Existing Fire Hydrant 

Removal of fire hydrant shall include full compensation for the item of work, complete, including all 

required excavation and backfill; placing and removing all traffic signs and barriers and maintaining traffic; 

removal, disposal of all materials.  When removing and replacing fire hydrants, the contractor shall salvage 

the old fire hydrant assemblies and return them to JEA’s storage yard at 2434 N Pearl Street, Jacksonville, 

FL. 

937. Dewatering 

If Company encounters groundwater, the Company shall be responsible for obtaining; a Generic Permit for 

Discharge of Produced Ground Water From any Non-Contaminated Site Activity from the Florida 

Department of Environmental Protection (FDEP), and a Noticed General Permit for Short-term 

Construction Dewatering from the St. Johns River Water Management District (SJRWMD) before any 

dewatering activities can begin 

The Company shall be responsible for developing and utilizing a dewatering system(s) to remove water 

from the excavations.  Prior to beginning any dewatering activities, the Company shall submit a dewatering 

plan to JEA for review. The Company shall comply with all sampling requirements listed in FDEP 

regulation (62-621.300(2) F.A.C.) before any dewatering can begin.   

If the above requirements are not followed, the Company shall be held liable for any fines and/or violations 

incurred by JEA. 

Refer to Section 2.14.3 NPDES PERMIT CONFORMANCE - DEWATERING of the Solicitation for 

further information and requirements for dewatering. 
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938. Landscaping 

Except for trees designated for removal and/or replacement and areas within the designated limits of 

clearing on the drawings, the Company shall be responsible for protection and preservation of all trees, 

palms, shrubs, plants, irrigation systems, landscaping, signs, etc. along the route of the proposed work 

including hand digging, removal and storage of such and subsequent replacement to the fullest extent 

possible of the pre-existing condition. No trees shall be removed in the St. Johns County right-of-way unless 

designated for relocation on the construction drawings. All costs associated with such shall not be paid for 

separately but shall be included in the cost of the associated item of work shown on the Bid Form. 

939. Clearing and Grubbing      

Payment for clearing and grubbing shall not be paid for separately, but shall be included in the cost of the 

associated item of work.  Payment will be compensation in full for all clearing and grubbing required for 

the roadway right-of-way and for any other clearing and grubbing indicated or required for the construction 

of the entire project area including area of excavated trenches and where trenchless operations are required, 

including all necessary hauling, furnishing equipment, equipment operation, furnishing any areas required 

for disposal of debris, leveling of terrain and the landscaping work of trimming, etc. as required.  

940. Dust Control 

The Company shall utilize a water spray truck to mitigate dusty conditions when roadways are unpaved 

and construction areas have a lack of vegetative cover. 

941. Earthwork 

It shall be the sole responsibility of the Company to evaluate the geotechnical findings and 

recommendations along with the construction drawings to determine the quantity of soil to be managed or 

removed/disposed and replaced in order to meet the requirements of the Contract Documents.  No separate 

payment shall be made for stockpiling, managing, mixing, and/or removal, disposal, importation and 

placement of A-3 sand required for backfill and/or over-excavation (bedding) material for the pipeline(s) 

and structures, but all costs shall be merged with the associated item of work shown in the Bid Form. Excess 

and/or unsuitable material shall become the property of the Company and shall be disposed of outside of 

the right-of-way and easements. 

942. Temporary Mailbox Removal/Relocation  

Contractor shall remove and temporarily relocate any mailboxes that are in conflict with construction for 

the working day. All mailboxes removed/relocated shall be reinstalled by the end of the workday. It is the 

Contractor’s responsibility to protect all mailboxes from damage during construction. Damage to any 

mailboxes during construction will be replaced at the Contractor’s expense. All costs associated with 

temporary relocating mailboxes shall not be paid for separately but shall be incorporated in the associated 

line item work. 

943. Site Restoration Allowance 

The Site Restoration Allowance is to cover costs for labor, materials and equipment associated with the 

restoration of various features that are damaged during normal construction operations found along the 

pipeline route within the project work area.  These features include but are not limited to: repair or 

replacement costs of pavers, leveling sand, shell aggregate/specialty concrete, painted concrete, brick and 

stone driveways; all types of mail boxes; ornamental plants, flowers, shrubs, bushes and trees; planters and 

various types of garden borders; mulch, rock, stones and other ground cover; light poles, ground lights, spot 

lights and associated electrical work to reconnect damaged electrical features; metal and wooden fences; 

irrigation systems; and other damages. 
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The Site Restoration Allowance is intended for items that are not covered by any other line item on the Bid 

Form as defined in the Measurement and Payment Section 801 of the JEA Water and Wastewater Standards 

Manual.  This allowance does not cover the cost of any damages outside the work area that are a direct 

result of or caused by negligence by the Company or their sub-contractor.  In order for the allowance to be 

used for restoration of any item, the Company must submit documentation of the specific work to be 

completed to the JEA Project Manager or Representative.  The Company must get written authorization 

signed by the JEA Representative prior to beginning the work that will cause damages to the item(s) in 

question. Once the Company receives written approval from JEA or their Representative, the work causing 

damage to the item and/or to repair the item can commence.  The Company shall not consider verbal 

statements as authorization to proceed with the work.  

In determining costs for site restoration work, the Company and the JEA Representative shall mutually 

agree to the pricing of the work.  Any negotiated increase in the price shall be based on the Company's 

costs for labor, materials and equipment directly applicable to the increase plus 10% thereof for 

Company's supervision, overhead, bonds and profit. For any negotiated increase, the Company will 

provide a complete detailed breakdown for all labor, material, and equipment, etc. associated with the 

work. A lump sum figure submitted with no breakdown will be returned to the Company without review. 
 

The site restoration allowance is not applicable to grassing/sodding, as this is covered under a separate line 

item in the Bid Form.  Refer to section 944 Grassing/Sodding in the technical specifications. 

 

944. Grassing/Sodding 

Disturbed areas within the St. Johns County right-of-way and on private property must be restored to 

original or better conditions using sod (if grass was established pre-construction) which complies with 

Section 441 GRASSING of the JEA Water and Wastewater Standards Manual requirements and 

specifications. 

This section describes the coordination of the sod type and inclusion of additional sod varieties that are                                                                                                                                                                                                                                                                      

not included in the JEA Standards Manual.  The Company shall coordinate existing sod type with property 

owner, if available, and replace the sod in kind. Sod shall match existing sod to one of the varieties listed 

below:   

 Floratam St. Augustine 

 Palmetto St. Augustine 

 Argentina Bahia 

 Tiftuf Bermuda 

 Bimini Bermuda  

 Tifway 419 Bermuda 

 Icon Zoysia  

945. Updated As Builts 

Upon submission of each payment application, Company shall furnish to the JEA Engineer a photocopy 

“redline” set of drawings identifying those field changes made to the Work to date, along with a photocopy 

set of the associated field notes. Revisions and recording of information on the photocopy set of drawings 

shall be done in scale in red ink clearly and accurately identifying those changes in the Work by a competent 

drafter. All “As-Built” information shall be recorded and kept current during the progress of the Work. The 

JEA Engineer may review and comment on the drawings which shall be incorporated into the next month’s 
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as-built submittal. Failure to incorporate changes the following month may result in denial of pay 

application request. These requirements only supplement the requirements of the General Conditions.  

When the payment of application submitted includes associated items of final restoration for a project, or a 

portion of the project thereof, then the associated final as-builts shall be submitted as a “redline” marked 

photocopy set of drawings for that pay period. The Project Engineer may review and comment on the 

drawings with the view toward final as-built submittal. The subsequent month submittal made with the 

payment application shall incorporate a photocopy set of CADD drawing final as-builts. The JEA Engineer 

shall review and comment on the photocopy set of CADD drawings which shall be incorporated into the 

final as-built submittal. These requirements only supplement the requirements of the General Conditions.  

946. Quality Control and Quality Assurance 

The Company shall provide Quality Control to ensure the Work is performed in accordance with the 

Contract. Quality Control shall be appropriate for the nature of the Work, and shall be conducted in manner 

consistent with sound quality management and industrial engineering principles. The Company shall have 

only personnel trained in Quality Control techniques and experienced with the nature of the Work perform 

the Quality Control function.   

JEA will perform Quality Assurance activities. Such activities do not in any way limit or reduce the 

Company's requirements. JEA may become aware of quality related problems during its performance of 

Quality Assurance, but has no obligation to notify the Company of its findings. The Company shall provide 

access to all areas of Work, including the Company's facilities, for JEA Quality Assurance personnel and 

JEA Representatives. JEA will conduct Quality Assurance activities so as not to excessively interfere with 

the Work, however, where JEA Quality Assurance personnel request specific actions of the Company, the 

Company shall comply with the request and agrees that such compliance is included as part of its Contract 

Price.  

947. Reporting 

The Company shall provide daily reports and other reports as defined in the Contract Documents. 

Where the reporting frequency is daily, reports shall be submitted by noon of the following workday. Where 

the reporting frequency is weekly, reports are due by Monday at noon, covering the prior workweek. Where 

Monday is a Holiday, the reports are due at noon on the next workday. Where reports are due monthly, 

reports are due by noon on the first business day of each month. Sample forms for reports may be included 

in the Contract Documents. Where they are included they are to be used. Where they are not included, the 

Company shall provide a sample of its proposed report format for each report to the Contract Administrator 

at least one-week prior to its initial due date. The JEA Engineer will review and either approve or reject use 

of the report. Where proposed report is rejected, Company shall resubmit revised report formats, until JEA 

Engineer approves format. Reporting cycle shall begin upon PO date, or, if used, date of Notice to Proceed.  

948. Responsible Bidders List (RBL) GC-11 Locate Line Verification 

Upon request by JEA, Company shall identify which subcontractor on JEA’s RBL GC-11 Locate Line 

Verification listing will be utilized for the installation of locate wire on PVC piping.  Company may obtain 

a list of prequalified persons and/or companies by contacting the JEA Procurement Bid Office, 21 W. 

Church Street, Customer Center 1st Floor – Room 002, Jacksonville, FL 32202, (904) 665-6740, or by fax 

(904) 665-7294, or online at JEA.com. 

949. JEA Company / Subcontractor Safety Requirements 

Company and Subcontractors must be prequalified under JEA’s safety prequalification program.  Bids from 

Companies not prequalified under the safety program will not be opened. Subcontractors do not need to be 

safety prequalified at time of bid opening, but must prequalified before they step on the jobsite.  To inquire 
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as to status of safety prequalification, contact Jerry Fulop, JEA, 21 W. Church Street, Jacksonville, 

FL  32202, (904) 665-5810, e-mail: fuloje@jea.com 

Company agrees to abide by all JEA’s Safety Rules and Regulations in accordance with JEA Company 

Safety Requirement.  In addition, ALL Company employees will be required to attend and successfully 

complete Company’s orientation and supervisor’s training at Company’s expense prior to the start of any 

work activities.   This is a condition of employment for Company and Subcontractors who perform work 

for JEA.  There will be at least four (4) categories of training mandated.  1) Orientation, 2) Supervisor, 3) 

Competent Person, and 4) Certified Flagger. 

ORIENTATION - Required one day training class for ALL personnel working at JEA’s sites.  Acceptable 

training will be EITHER attendance at an OSHA 10 hour class in the last two years (will require an OSHA 

issued card for proof) or attend the NCCER (National Center for Construction Education and Research) 8 

hour Orientation. Company personnel utilizing the OSHA 10 Hour class must also attend the JEA 2-Hour 

Operation specific training. This training must be completed prior to starting work on a JEA job site. 

SUPERVISOR - Orientation and the JEA Safety Leadership Development (SLD) Class.  This requirement 

is for ALL employees paid as a foreman, general foreman, superintendent or any employee that will direct 

or may be expected to direct work. 

CERTIFIED FLAGGER – All Company’s performing any construction to or on City of Jacksonville, or 

State of Florida streets and highways shall provide certified flaggers to direct traffic in accordance with the 

approved MOT of the project. 

NOTE:  OSHA ten (10) hour classes are available from the following:  Trained and Certified OSHA 

Instructors, Consultants, Safety Councils, etc.  Other training mandated by JEA has been developed and 

approved by the NCCER.  This training will be available from Certified Master Instructors, JEA, Northeast 

Florida Safety Council or other approved sources and will be tracked in the form of an individual transcript 

for each employee by NCCER. 

Company may request exemption for specialty work based on task to be performed, hazard involved, and 

duration of work. 

950. Customer Service Plan 

The Company's Customer Service Plan to achieve customer satisfaction requirements as determined by  

JEA Project Outreach and Ponte Vedra Municipal Service District shall include, but is not limited to the 

following:  

 Name of Company's Customer Service Representative  

 Office phone number  

 Cell phone number  

 Email address  

 Fax number  

 Detailed flow chart outlining how the Company will handle customer concerns  

 Preemptive customer satisfaction control measures (such as door hangers provided by JEA, and 

neighborhood meetings in conjunction with JEA staff)  

 Company’s plan for notification of affected property owners, business’s, residents of proposed road 

and/or sidewalk closures as shown in the project plans  
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 Construction best practices that eliminate damage to customers' property including, but not limited to, 

blocking customers' access to driveways, cutting customers' services during tie-in, excessive noise from 

construction equipment, and elimination of dust during construction Work.  

 Providing access for business and home owners, mail delivery, landscape service, and garbage/yard 

debris/bulk pick-up 


