



Building Community®

Procurement Bid Office
Customer Center 1st Floor, Room 002
21 W. Church Street
Jacksonville, Florida 32202

October 24, 2019

ADDENDUM NUMBER: Two (2)

TITLE: ITN Supply of Water and Wastewater Materials for JEA Inventory Stock

JEA ITN NUMBER: 004-20

RESPONSE DUE DATE: November 13, 2019

TIME DUE: 12:00 PM

THIS ADDENDUM IS FOR THE PURPOSE OF MAKING THE FOLLOWING CHANGES OR CLARIFICATIONS:

1. The document labeled “004-20 Appendix A - Response Workbook” has been deleted in its entirety and replaced with the document labeled “004-20 Appendix A - Response Workbook - Addendum 2” attached to this addendum.
2. Located below is the proposed bid schedule.

Bid sent: October 22, 2019

- Pre-bid: October 30, 2019 (7 days from start)
- Bid due date: November 13, 2019 (21 days from start)
- Analysis, ITN conversations, any needed addendums sent: November 14, 2019 – November 19, 2019
- Final bid due: December 4, 2019 (42 days from start)
- Final analysis and bid review: December 5, 2019 – December 6, 2019
- Award Committee: December 12, 2019
- Contracting and supplier pre-building inventory: December 13, 2019 – December 31, 2019
- New vendor agreements start: January 1, 2020 (19 days after award)

3. Response to Vendor Request:

A Vendor asked, “Was it meant to add in the 271 items that are on line 925 through line 1195? I feel that these were a lot of the items that got removed on the last bid due to inactivity from previous years. Just making sure.”

Yes, our intention was to include them as part of the overall bid scope this time around in order to get more Water and Wastewater Materials on Contract.