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1. Introduction 
 
JEA is implementing the Rivertown Water Treatment Plant (WTP) Project to provide and 
distribute additional potable (e.g., drinking) water in JEA’s service area in northwest St Johns 
County.  The Rivertown WTP Project includes two raw water production wells; one backup well; 
water treatment plant and associated components; and raw and finished water pipelines.    
 
As shown in Figure 1, the Rivertown WTP site, which includes Well No. 1 site, is located at 7612 
Longleaf Pine Parkway, St Johns County, Florida.   Well No. 2 site is located east of the WTP site 
and east of Longleaf Pine Parkway.   Backup Well No. 3 site (alternate bid item) is located north 
of the WTP site and west of Longleaf Pine Parkway.    
 
The Rivertown WTP Project was initially planned for two (2) invitation for bid (IFB) and two (2) 
construction packages as described below: 
 

 Part 1 Package:  Well Nos. 1, 2, and Backup Well No. 3,  Production Well Drilling, for the 
Rivertown Water Treatment Plant, 
 

 Part 2 Package:  Rivertown Water Treatment Plant, Wellhead Mechanical and Facilities, 
and Raw Water Pipelines.  

 
Hence, two separate sets of drawings and specifications were developed for the two (2) IFB and 
construction packages.  
 
Due to unexpected delays that have occurred in project implementation, it has been decided to 
consolidate the Part 1 Package and Part 2 Package into one IFB and one construction package for 
implementation as described in this document. 
 
2. Consolidated Rivertown WTP Project Package 
 
The Consolidated Rivertown WTP Project Package includes, but is not limited to the following: 
 

2.1. Part 1 Package: Well Nos. 1, 2, and Backup Well No. 3, Production Well Drilling, for the 
Rivertown Water Treatment Plant, which includes the following documents: 

 
2.1.1. Technical Specifications for Rivertown Water Treatment Plant Well Nos. 1, 2, and 

Backup Well (No.3), Part 1 – Production Well Drilling including: 
2.1.1.1. Geotechnical Exploration and Evaluation Report 
2.1.1.2. Soft Dig Report 
2.1.1.3. Preliminary Wetlands and Listed Species Report 
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2.1.2. Construction Drawings for JEA Rivertown Water Treatment Plant Well Nos. 1, 2, 
and Backup Well No. 3, Part 1 Production Well Drilling 
 

2.2. Part 2 Package:  Rivertown Water Treatment Plant, Wellhead Mechanical and Facilities, 
and Raw Water Pipelines, which includes the following documents:    

2.2.1. Technical Specifications, Volume IV-A, Rivertown Water Treatment Plant Project 
including: 

2.2.1.1. Geotechnical Exploration and Evaluation Report 
2.2.1.2. Soft Dig Report 

2.2.2. Technical Specifications, Volume IV-B, Rivertown Water Treatment Plant, Well 
Nos. 1, 2, and Backup Well No.3, Wellhead Mechanical and Facilities 

2.2.3. Technical Specifications for the Construction Rivertown Water Treatment Plant – 
Raw Water Piping, Volume IV-C 

2.2.4. Construction Drawings for Rivertown Water Treatment Plant, Volume 1 – Water 
Treatment Plant  

2.2.5. Construction Drawings for Rivertown Water Treatment Plant, Well Nos. 1, 2, and 
Backup Well No. 3, Wellhead Mechanical and Facilities, Volume II 

2.2.6. Construction Drawings for Rivertown Water Treatment Plant, Volume III – Raw 
Water Pipelines 

2.2.7. Rivertown Water Treatment Plant, Volume V – FPL Electrical Power Infrastructure 
 

3. Performance of Work 
 
The Contractor shall plan, coordinate, integrate, and perform all work in the Consolidated 
Rivertown WTP Project Package, which includes the Part 1 Package and Part 2 Package.  
 
4. Permitting / Regulatory Status 
 
The “Permitting/Regulatory Status for (Part 1) Production Well Drilling – Well Nos. 1, 2, and 
Backup Well (No. 3) for the Rivertown Water Treatment Plant Project,” dated 11/10/20 in 
Appendix 1 of the Technical Specifications for Rivertown Water Treatment Plant Well Nos. 1, 2, 
and Backup Well (No.3), Part 1 – Production Well Drilling is superseded and replaced by the 
document titled:  “Permitting/Regulatory Status for the Rivertown Water Treatment Plant 
Project.”  
 
5. Schedule 
 
The Contractor shall provide a consolidated, comprehensive, and, integrated schedule for the 
efficient and effective performance of work to be performed under the Part 1 Package and the 
Part 2 Package.   The requirements for frequency and format of the schedule are specified in the 
contract documents.   
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The Substantial Completion and Final Completion milestone activities contained in the Part 1 and 
Part 2 Packages are superseded and replaced by the following Substantial Completion and Final 
Completion milestone activities.   The Contractor shall comply with these milestone activities: 
 

Description Substantial Completion Final Completion 

Part 1 Package work for 
Well No. 1 including Drilling, 
Construction, Development 
and Water Quality Sampling 

130 calendar days after 
Notice to Proceed 

160 calendar days after 
Notice to Proceed 

Part 1 Package work for 
Well No. 2 including Drilling, 
Construction, Development 
and Water Quality Sampling 

260 calendar days after 
Notice to Proceed 

290 calendar days after 
Notice to Proceed 

All Part 2 Package work 
except for Backup Well No. 
3 Wellhead Mechanical, 
Facility, and Access Road  

480 calendar days after 
Notice to Proceed 

540 calendar days after 
Notice to Proceed 

Backup Well No. 3 (if 
authorized by JEA) Wellhead 
Mechanical, Facility and 
Access Road 

540 calendar days after 
Notice to Proceed 

570 calendar days after 
Notice to Proceed 

 
 

6. Bid Workbook 
 

The Bid Workbook was prepared by consolidating the Bid Workbooks for the Part 1 Package and 
the Part 2 Package and calculating the “subtotals” for the Part 1 and Part 2 Packages.   These 
subtotals are then added to calculate the “Total Bid Price for Part 1: Well Nos. 1, 2, and Backup 
Well No. 3, Production Well Drilling, and Part 2: Rivertown Water Treatment Plant, Wellhead 
Mechanical and Facilities, and Raw Water Piping (Base Bid Items Plus Alternate Bid Items)” price. 
 
7. Limitations on General Conditions 
 
The sum of all General Conditions bid items plus Mobilization and Demobilization bid items shall 
not exceed ten percent (10%) of the “Total Bid Price for Part 1: Well Nos. 1, 2, and Backup Well 
No. 3, Production Well Drilling, and Part 2: Rivertown Water Treatment Plant, Wellhead 
Mechanical and Facilities, and Raw Water Piping (Base Bid Items Plus Alternate Bid Items)” price.  
General Conditions are defined in the Solicitation. 

 
8. Basis for Evaluation for Award 
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The Basis of Award contained in the Part 1 and Part 2 Packages is superseded and replaced by 
the following: 

 
8.1. The bids will be evaluated for contract award based on the “Total Bid Price for Part 1: 

Well Nos. 1, 2, and Backup Well No. 3, Production Well Drilling, and Part 2: Rivertown 
Water Treatment Plant, Wellhead Mechanical and Facilities, and Raw Water Piping (Base 
Bid Items Plus Alternate Bid Items)” price. 
 

8.2. The actual authorization of alternate bid items for implementation will based on JEA’s 
best interests and available funding. 

 
9. Compliance With JEA Standards 
 
The work, including equipment, materials, products, and vendors/suppliers, performed for the 
Consolidated Rivertown WTP Project Package shall comply with the requirements in JEA’s 
Standards, which are available at the following website: 
 
Standards | Reference Materials | Water and Wastewater Development | Engineering and Construction 
| JEA

https://www.jea.com/Engineering_and_Construction/Water_and_Wastewater_Standards/
https://www.jea.com/Engineering_and_Construction/Water_and_Wastewater_Standards/
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