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Solicitation 

For Participation in 

Transmission Culvert Replacements and Installations  

 

Jacksonville, FL 

Solicitation Number 

049-18 

 

Mandatory Pre-Bid Meeting on January 18, 2018 

Mandatory Pre-Bid Meeting Time: 9:00 AM 

JEA Procurement Bid Office, Customer Center, Room 002, 21 West Church Street, Jacksonville, FL 

32202 

Bids are due on February 6, 2018 

Direct delivery or mail to JEA Bid Office, Customer Center 1st Floor, Room 002 

21 W. Church Street, Jacksonville, FL 32202 

 

JEA will publicly open all bids received from qualified Bidders on February 6, 2018, at 2:00 p.m. 

 in the JEA Bid Office, Customer Center 1st Floor, Room 002, 21 W. Church Street, Jacksonville, FL 

32206 
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SOLICITATION 

1. SOLICITATION 

1.1.  INVITATION 

1.1.1. SCOPE OF WORK 

JEA is soliciting Bids from construction contractors (hereinafter referred to as “Company”) to provide construction 

services for the replacement of eight (8) new RCP culvert systems and one (1) new ERCP culvert system throughout 

JEA’s transmission line corridors. The scope of this project is to perform all work necessary to replace these culverts 

as detailed in the construction drawings attachments of these specifications. 

 

The Work specified herein includes installation of foundations, steel structures, bus work, all equipment, grounding, 

conduit, site work, and all other work required for the installation. 

 

Project work is expected to start mid to late February 2018, and be completed by the end of May 2018. 

 

A complete scope of work is provided in Appendix A – Technical Specification. 

1.1.2. QUESTIONS 

All questions must be submitted in writing to the JEA Buyer listed below at least five (5) business days prior to the 

opening date.  Questions received within five (5) business days prior to the opening date will not be answered.  

 

For Procurement Related Questions: 

Buyer:  RODNEY LOVGREN 

E-mail: LOVGRD@JEA.COM 

 

For Technical Questions: 

Contact: EBENSON VERDULE 

E-mail: VERDE@JEA.COM          

1.1.3. INVITATION TO BID 

You are invited to bid on the Solicitation noted below: 

 

JEA Solicitation Title: Transmission Culvert Replacements and Installations 

JEA Solicitation Number: 049-18 

 

To obtain more information about this Solicitation: 

Download a copy of the Solicitation, PDF quality drawings (if applicable) and any required forms at jea.com. 

 

Bid Due Time: 12:00 P.M. - ALL LATE BIDS WILL BE RETURNED UNOPENED  

Bid Due Date:  FEBRUARY 6, 2018 

 

All Bids must reference the JEA Solicitation title and number noted above.  All Bids must be made on the appropriate 

Bid forms as specified within this Solicitation, and placed in an envelope marked to identify the Solicitation and 

delivered or mailed to:  

 

JEA Procurement, Bid Office, Customer Center 1st Floor, Room 002, Jacksonville, FL 32202 
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The Bidder shall be solely responsible for delivery of its Bid to the JEA Bid Office.   Please note, JEA employs a 

third party courier service to deliver its mail from the local U.S. Postal Service (USPS) which could cause a 

delay of Bid delivery if mailed through the USPS.   Therefore, JEA recommends direct delivery to the JEA Bid 

Office.  Reliance upon the USPS, the courier service employed by JEA to make pick-ups from the local USPS, or 

public carriers is at the Bidder's risk.  

 

 Bids are due by the time and on the date listed above. ALL LATE BIDS FOR WHATEVER REASON WILL 

BE RETURNED UNOPENED.        

1.1.4. MANDATORY PRE-BID MEETING 

There will be a mandatory Pre-Bid meeting. All interested Bidders must attend the Pre-Bid meeting.  Each Bidder will 

be required to sign in at the beginning of the meeting.  A Bidder shall only sign in representing one (1) company, 

unless otherwise specified by JEA.  Bidders not attending the Pre-Bid meeting shall have their bids opened, however, 

the Bid will be rejected and JEA will send the Bidder a disqualification letter.     

 

Bidders shall be on time to the Pre-Bid meeting and Bidders must be present at the starting time of the 

meeting.  Bidders not arriving on time for the meeting will have their Bids rejected and returned unopened. 

 

PLEASE BE AWARE DUE TO JEA SIGN IN AND/OR SECURITY PROCEDURES IT MAY TAKE UP TO 

FIFTEEN (15) MINUTES TO OBTAIN ACCESS TO A JEA FACILITY. PLEASE PLAN ACCORDINGLY SO 

AS TO ARRIVE TO THE PRE-BID MEETING ON TIME.  

 

 Pre-Bid Meeting Time: 9:00 A.M. 

 Pre-Bid Meeting Date: JANUARY 18, 2018 

 Pre-Bid Location: JEA Procurement Bid Office, Customer Center, First floor, room 002, 21 West Church Street, 

Jacksonville, FL 32202. 

1.1.5. OPENING OF BIDS 

All Bids shall be publicly opened, read aloud and recorded at 2:00 PM on FEBRUARY 6, 2018 at the JEA Bid 

Office, 21 W. Church Street, Customer Center First Floor, Room 002, Jacksonville, FL 32202. 

 

At the opening of Bids, a JEA Representative will publicly open and announce each Bid that was received on 

time.  Bids that have been properly withdrawn will not be opened. JEA has the right to waive any irregularities or 

informalities in the Bid Document.        

1.2. SPECIAL INSTRUCTIONS 

1.2.1. MINIMUM QUALIFICATIONS FOR SUBMISSION 

Bidder shall have the following Minimum Qualifications to be considered eligible to submit a Bid in response to this 

Solicitation. A Minimum Qualification Form which is required to be submitted with the Bid Form is provided in 

Appendix B of this Solicitation. 
 

It is the responsibility of the Bidder to ensure and certify that it meets the Minimum Qualifications stated 

below.  A Bidder not meeting all of the following criteria will have their Bids rejected: 

 

 Company shall have successfully performed two (2) similar projects in the last five (5) years, date ending 

the Bid Due Date.   

o A similar project is a culvert installation or replacement of class 5 concrete/corrugated steel, greater 

than $50,000.00 in value. 
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Please note, any Bidder whose contract with JEA was terminated for default within the last two (2) (2) years 

shall have their Bid rejected.  

1.2.2. EVALUATION METHODOLOGY 

1.2.2.1. BASIS OF AWARD - LOWEST BID 

JEA will Award this Contract to the responsive and responsible Bidder whose Bid meets or exceeds the Minimum 

Qualifications set forth in this Solicitation, and the Bidder's price represents the lowest cost to JEA. 

 

JEA will use the Bidder's Total Bid Price stated on the Bid Form when making price comparisons for Award purposes.   

The cost of the Payment and Performance Bonds shall be include in the Bidder’s Total Bid Price.     

1.2.2.2. COMPETITIVE SEALED BIDDING (INVITATION FOR BIDS) 

The Bidder shall submit its sealed Bid in response to this Solicitation no later than the Bid due date and time indicated 

herein.  At the public opening of the Bids, the Bids from all Bidders will be publicly announced.  After the public 

opening, JEA will subsequently review Bids to determine if they meet the minimum qualifications as stated in this 

Solicitation.  JEA will Award the Contract to the lowest responsive and responsible Bidder whose Bid meets or 

exceeds the minimum qualifications, and whose Bid Price represents the lowest cost to JEA.  

 

NO EXCEPTIONS ARE ALLOWED IN AN INVITATION TO BID. IF THE BIDDER OBJECTS IN ANY 

MANNER TO THE TERMS AND CONDITIONS OR TECHNICAL SPECIFICATIONS, THE OBJECTION 

MUST BE ADDRESSED IN WRITING FIVE (5) BUSINESS DAYS PRIOR TO THE BID OPENING DATE, 

AND THE OBJECTION MAY BE ADDRESSED IN AN ADDENDUM IF JEA BELIEVES THAT A 

CLARIFICATION OR CHANGE IS NECESSARY. ANY MODIFICATIONS, EXCEPTIONS OR 

OBJECTIONS STATED WITHIN THE BID DOCUMENTS SHALL SUBJECT THE BID TO BE 

REJECTED.          

1.2.3. NUMBER OF CONTRACTS TO BE AWARDED 

JEA intends to Award ONE (1) Contract(s) for the Work.  JEA reserves the right to Award more than one Contract 

based on certain groupings of the Work items, or JEA may exclude certain Work items, if JEA determines that it is in 

its best interest to do so.  

1.2.4. JACKSONVILLE SMALL AND EMERGING BUSINESS (JSEB) PROGRAM REQUIREMENTS 

1.2.4.1. JACKSONVILLE SMALL AND EMERGING BUSINESS (JSEB) PROGRAM GOAL 

The specific JSEB participation goal for the Scope of work described in this Solicitation is ten percent (10%).  This 

percentage is the percentage of the Bidder's total bid price that must be awarded or subcontracted to JSEB firms.  

Failure to fully comply with the JSEB requirements stated herein may disqualify the Bid. 

 

Bidders are required to complete and submit with their Bid the JSEB form which can be found at www.jea.com.  

Bidders must specify on the JSEB form how they intend to comply with the JSEB goal stated herein.  Bidders that do 

not submit a JSEB form with their Bid may have their Bids rejected, unless they are exempted under the good faith 

exception described below.   
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In no case shall the Bidder make changes to the JSEB firms listed in its Bid, revise the JSEB Scope of work or amount 

of Work as stated in its Bid without prior written notice to the JEA Contract Administrator, and without subsequent 

receipt of written approval from the JEA Contract Administrator.   

 

JSEB firms that qualify for this Contract are those shown on the current City of Jacksonville JSEB directory appearing 

at www.COJ.net.  Certification of JSEB firms must come for the City of Jacksonville.  No other agency or 

organization is recognized for purposes of this Contract.   

 

If the Bid does not comply with the JSEB requirements established in this Solicitation, the Bidder must submit 

documentation as part of its Bid describing in detail its good faith efforts to comply with the JSEB requirements of the 

Solicitation. This documentation shall include at a minimum the following items: 

 

• A written and signed statement describing the level of effort for each of the requirements listed below. 

Include dates times, people whom the Bidder contacted and phone numbers to enable JEA to confirm good faith 

efforts. 

 

• Copies of written solicitations of participation the Bidder sent to qualified JSEB firms, showing adequate 

response time was provided, defining the scope and nature of the work Bidder is asked to perform, Bidder contact 

information for questions and follow-up, and an offer to meet to review plans, specifications and scope. 

 

• A statement of the Bidder's efforts to negotiate a suitable agreement with JSEB firms including call logs 

showing participants, dates, times, topics discussed, and open issues. 

 

• A statement of the Bidder's efforts to help qualified firms that may require assistance in obtaining bonding, 

insurance, financing, technical support, procedural information, or other items necessary to compete for and perform 

the Work. 

 

For each offer received from a qualified JSEB firm but rejected by Bidder, a statement explaining why such offer was 

not made part of the Bid. 

 

For each qualified JSEB firm contacted but considered unqualified by the Bidder to perform a portion of the Work, a 

statement of the reasons Bidder considered firm to be unqualified. 

 

The Bidder shall contact the JEA JSEB Office for assistance when all independent attempts (emails, phone calls, faxes 

and letters) to contact qualified JSEB firms have failed, and shall do so in adequate time for JSEB firms to be 

identified and to allow JSEB firms adequate time in which to respond. Failure by the Bidder to contact the JEA JSEB 

Office as required herein will be considered when determining if the Bidder has made a good faith effort. 

 

The Bidder understands and agrees that receipt of a lower bid from a non-JSEB qualified firm, will not in and of itself, 

be sufficient reason to justify failing to meet the JSEB requirements of the Solicitation. 

 

The determination as to whether the Bidder made a good faith effort in trying to achieve the JSEB requirements of this 

Solicitation will be made solely by JEA and prior to Award 

 

Rita Scott 

JSEB Manager 

scotrl@jea.com 

904-665-6257 
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1.2.5. INSURANCE REQUIREMENTS 

Prior to JEA issuing a Purchase Order to the Bidder to begin the Work or Services, the Bidder shall submit a certificate 

of insurance (COI) that is in compliance with amounts and requirements as indicated in the Section herein entitled 

"Insurance Requirements".   Note that the COI shall specifically indicate JEA (and Florida Power and Light 

Company ("FPL"), if applicable) as additional insured(s) on all required insurance except Worker's 

Compensation and Professional Liability (if applicable).   Furthermore, waiver of subrogation shall be provided 

for all required insurance in favor of JEA, FPL (if applicable), including their board members, officers, 

employees, agents, successors, and assigns.             

1.2.6. PAYMENT AND PERFORMANCE BOND REQUIREMENTS 

Once the Bidder is Awarded the Contract and upon receipt of the Contract Documents, the Bidder shall furnish a 

Payment and Performance Bond, or alternate form of security, in the amount indicated on the Bid Form, made out to 

JEA in forms and formats approved and provided by JEA, as security for the faithful performance of the Work or 

Services. No modifications to the JEA bond forms are allowed.   

 

A fully executed Payment and Performance Bond must be recorded with the Clerk of Duval County Court and delivered 

to JEA before the JEA Purchase Order will be issued. JEA will send the approved bond forms to the Bidder for execution 

along with the Contract; however, in no case shall the date on the bond forms be prior to that of the executed Contract. 

The surety must be authorized and licensed to transact business in Florida.  Note, that the Bidder is responsible for 

the costs associated with the required Payment and Performance Bonds; therefore, the costs should be included 

in the Bidder's total Bid Price.  If the Bidder fails or refuses to furnish or record the required bonds, JEA will retain 

the Bidder's bid bond as liquidated damages. 

 

To be acceptable to JEA as surety for Performance and Payment Bonds, a surety company shall comply with the 

following provisions: 

 

o The Surety Company shall have a currently valid Certificate of Authority, issued by the State of 

Florida, Department of Insurance, authorizing it to write surety bonds in the State of Florida. 

o The Surety Company shall have a currently valid Certificate of Authority issued by the United States 

Department of Treasury under Sections 9304 to 9308 of Title 31 of the United States Codes. 

o The Surety Company shall be in full compliance with the provisions of the Florida Insurance Code. 

o The Surety Company shall have at least twice the minimum surplus and capital required by the 

Florida Insurance Code during the life of this agreement. 

o If the Contract Award Amount exceeds $500,000, the Surety Company shall also comply with the 

following provisions: 

The Surety Company shall have at least the following minimum ratings in the latest issue of A.M. Best's 

Key Rating Guide. 

POLICY HOLDER'S CONTRACT AMOUNT AND REQUIRED FINANCIAL RATING  

$500,000 TO 1,000,000: A-CLASS IV 

$1,000,000 TO 2,500,000: A-CLASS V 

$2,500,000 TO 5,000,000: A-CLASS VI 

$5,000,000 TO 10,000,000: A-CLASS VII 

$10,000,000 TO 25,000,000: A- CLASS VIII 

$25,000,000 TO 50,000,000: A- CLASS IX 

$50,000,000 TO 75,000,000: A- CLASS X 

The Surety Company shall not expose itself to any loss on any one (1) risk in an amount exceeding ten 

percent (10%) of its surplus to policyholders, provided: 

Any risk or portion of any risk being reinsured shall be deducted in determining the limitation of the risk as 

prescribed in this section. These minimum requirements shall apply to the reinsuring carrier providing 
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authorization or approval by the State of Florida, Department of Insurance, to conduct business in this state 

has been met. 

In the case of the surety insurance company, in addition to the deduction for reinsurance, the amount 

assumed by any co-surety, the value of any security deposited, pledged or held subject to the consent of the 

surety and for the protection of the surety shall be deducted. 

1.2.7. SAFETY QUALIFICATION REQUIREMENTS (IFB) 

Bidder shall be approved as JEA Safety Qualified within ten (10) business days of receiving written notice from the 

JEA Bid Office that it is the lowest responsive and responsible Bidder. If the Bidder fails to obtain JEA approval as a 

JEA Safety Qualified company by 4:00 p.m. Eastern Time on the 10th business day, JEA will reject the company's Bid, 

and proceed to Award to the next lowest responsive and responsible Bidder. 

 

JEA Safety Qualification information is available online at jea.com. Please note that it may take up to five (5) 

business days for a company to be approved as JEA Safety Qualified. It is the Bidder's responsibility to ensure 

it is JEA Safety Qualified. A list of the JEA's Safety Qualified vendors can be found on jea.com. For additional 

information, contact Jerry Fulop at (904) 665-5810.  

1.2.8. TIME 

In computing any period of time prescribed or allowed by this solicitation, the day of the act, event, or default from 

which the designated period of time begins to run shall not be included. The last day of the period so computed shall 

be included unless it is a Saturday, Sunday, or JEA holiday, in which event the period shall run until the end of the 

next day which is neither a Saturday, Sunday, or JEA holiday.  

1.2.9. REQUIRED FORMS TO SUBMIT WITH BID 

To submit a Bid in response to this Solicitation, all of the forms listed below must be completed and submitted as part 

of the Bid.  The Bidder must obtain the required forms, other than the forms provided in the solicitation, by 

downloading them from JEA.com. If the Bidder fails to complete or fails to submit one (1) or more of the required 

forms, the Bid shall be rejected. 

The following forms are required to be submitted at the time of Bid: 

 

o Bid Bond 

o Minimum Qualification Form - This form can be found in Appendix B 

o Bid Form (including  acknowledgements of all addenda) - This form can be found in Appendix B 

o Florida Trench Safety Act Acknowledgment - This form can be found on jea.com 

o Construction and Demolition Debris Disposal (if applicable) - This form can be found on jea.com 

o List of Subcontractor Form (if any) - This form can be found on jea.com 

o State of Florida license number- Enter on Appendix B Bid Form 

o Completed Schedule of Values 

 

If the above listed forms are not submitted with the Bid by the Bid Due Time on the Bid Due Date, JEA shall reject the 

Bid. 

 

JEA also requires the following documents to be submitted prior to execution of Contract. A Bid will not be rejected if 

these forms are not submitted at the Bid Due Time and Date. However, failure to submit these documents at the time 

of Contract execution could result in Bid rejection. 

 

o List of JSEB Certified Firms (if any)- This form can be found on jea.com 

o Conflict of Interest Certificate Form 

o Insurance Certificate 
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o W-9 

o Evidence of active registration with the State of Florida Division of Corporations (www.sunbiz.org) 

o Any technical submittals as required by the Technical Specifications. 

1.2.10. BID SECURITY/BID BOND 

All Bids shall be accompanied by a bid security in the amount stated on the Bid Form. The bid security must be 

furnished by the Bidder at or before the opening of Bids. The bid security shall either be issued by a surety company 

authorized to do business in the State of Florida, or Bidder shall furnish a certified check or cashier's check in the 

amount of five percent 5% of the total Bid Amount shown on the Bid Form. The JEA Bid Bond form can be found at 

jea.com. Failure to furnish the required bid security will disqualify the Bid. If the Bidder is Awarded the Work and 

fails to execute the Contract within ten (10) days of postmarked date on the Contract Documents, JEA shall retain the 

Bid Bond or check as liquidated damages.  

1.3. GENERAL INSTRUCTIONS 

1.3.1. COMPLETING THE BID DOCUMENTS 

Bidders shall complete and submit all Bid Documents with responses typewritten or written in ink. ALL BIDS 

SUBMITTED LATE TO THE JEA BID OFFICE WILL BE REJECTED.  

 

When a blank is marked "optional" on the bid form, the Bidder shall insert the words "No Bid" in the space provided if 

the Bidder does not choose to submit a price for that item. Failure to complete each blank with either a price or the 

words "No Bid" may disqualify the Bid. The Bidder, or its authorized agent or officer, shall sign the Bid Documents. 

Failure to sign the Bid Documents may disqualify the Bid. JEA approved erasures, interlineations or other corrections 

shall be authenticated by affixing in the margin, immediately opposite the correction, the handwritten signature of each 

person executing the Bid. Failure to authenticate changes may disqualify the Bid. JEA may disqualify any Bids that 

deviate from the requirements of this Solicitation, and those that include unapproved exceptions, amendments, or 

erasures.          

1.3.2. CALCULATION OF THE BID PRICE 

JEA will use the Bidder's Total Bid Price stated on the Bid Form when making price comparisons for Award purposes. 

1.3.3. SUBMITTING THE BID FORM 

The Bidder shall submit one (1) original of all the Bid Documents and two (2) duplicates of the original Bid 

Documents.  It is encouraged that all submitters include an electronic version with their hardcopy submittal.   

 

JEA will not accept Bid Documents files transmitted via email. If electronic copies of the Bid Documents are 

submitted, they must be submitted on a CD with the hardcopies of the Bid Documents.           

1.3.4. MODIFICATION OR WITHDRAWAL OF BIDS 

The Bidder may modify or withdraw its Bid at any time prior to the Bid Due Date and Time by giving written notice to 

JEA's Chief Procurement Officer. JEA will not accept modifications submitted by telephone, telegraph, email, or 

facsimile, or those submitted after the Bid Due Date and Time. The Bidder shall not modify or withdraw its Bid from 

time of Bid opening and for a period of ninety (90) days following the opening of Bids. 

1.3.5. ADDENDA 

JEA may issue Addenda prior to the Bid opening date to revise, in whole or in part, or clarify the intent or 

requirements of the Solicitation.  The Bidder shall be responsible for ensuring it has received all Addenda prior to 

submitting its Bid or Proposal and shall acknowledge receipt of all Addenda by indicating where requested on the Bid 
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Form.  JEA will post all Addenda when issued online at jea.com. The Bidder must obtain Addenda from the JEA 

website.  All Addenda will become part of the Solicitation and any resulting Contract Documents. It is the 

responsibility of each Bidder to ensure it has received and incorporated all Addenda into its Bid or Proposal. Failure to 

acknowledge receipt of Addenda may be grounds for rejection of a Bid or Proposal. 

1.3.6. CONTRACT EXECUTION AND START OF WORK 

Within thirty (30) days from the date of Award, JEA will present the successful Bidder with the Contract Documents. 

Unless expressly waived by JEA, the successful Bidder shall execute a Contract for the Work or Services within ten 

(10) days after receiving the Contract from JEA. If the Bidder fails to execute the Contract or associated documents as 

required, or if it fails to act on a JEA-issued Purchase Order (PO), JEA may cancel the Award with no further liability 

to the Bidder, retain the bid security or bond (if applicable), and Award to the next-ranked company. 

 

Upon JEA's receipt of the executed Contract, certificate of insurance, and recorded Payment and Performance bonds 

(if applicable), JEA will issue a PO, in writing and signed by an authorized JEA representative as acceptance of the 

Proposal or Bid and authorization for the company to proceed with the Work, unless otherwise stated in the Contract 

or PO. 

 

For Construction Services: In the event that JEA intends to authorize the successful Bidder to proceed with 

administrative work only, or with only a portion of the Work, then the PO shall state the specific limitations of such 

authorization and JEA will issue a separate written Notice to Proceed to authorize the Bidder to begin Field Work, 

when applicable, or to perform the remainder of the Work, or any portion thereof.  The Bidder shall ensure that it is 

prepared to begin Field Work upon receipt of Notice to Proceed.  Any Work performed outside of this partial 

authorization shall be at the Bidder's risk and JEA shall have no obligation to pay for such Work.           

1.3.7. DEFINED TERMS 

Words and terms defined in the Section entitled "Definitions" of this document are hereby incorporated by reference 

into the entire document. 

1.3.8. EX PARTE COMMUNICATION 

Ex Parte Communication is strictly prohibited.  Ex Parte Communication is defined as any inappropriate 

communication concerning a Solicitation between a firm submitting a Bid or Proposal and a JEA representative during 

the time in which the Solicitation is being advertised through the time of Award. Examples of inappropriate 

communications include: private communications concerning the details of Solicitation in which a Bidder becomes 

privy to information not available to the other Bidders. Social contact between Bidders and JEA representatives should 

be kept to an absolute minimum during the solicitation process.  

 

Failure to adhere to this policy will disqualify the noncompliant Company's Bid or Proposal.  Any questions or 

clarifications concerning a Solicitation must be sent in writing via email to the JEA Buyer at least five (5) business 

days prior to the opening date. If determined by JEA, that a question should be answered or an issue clarified, JEA will 

issue an addendum to all Bidders.  

 

For more information on Ex Parte communications, see JEA Procurement Code, Article 1-110, which is available at 

www.jea.com.      

1.3.9. JEA PUBLICATIONS 

Applicable JEA publications are available at jea.com. 
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1.3.10. PROHIBITION AGAINST CONTINGENT FEES 

The Company warrants that it has not employed or retained any company or person, other than a bona fide employee 

working for the Company, or an independent sales representative under contract to the Company, to solicit or secure a 

contract with JEA, and that it has not paid or agreed to pay any person, company, corporation, individual or Company, 

other than a bona fide employee working solely for the Company, or an independent sale representative under contract 

to the Company, any fee, commission, percentage, gift, or any other consideration, contingent upon or resulting from 

the Award or making of the Contract.  For a breach or violation of these provisions occurs, JEA shall have the right to 

terminate the Contract without liability, and at its discretion, to deduct from the Contract Price, or otherwise recover, 

the full amount of such fee, commission, percentage, gift or consideration. 

1.3.11. RESERVATIONS OF RIGHTS TO JEA 

The Solicitation provides potential Companies with information to enable the submission of written offers. The 

Solicitation is not a contractual offer or commitment by JEA to purchase products or services.  

 

Bids shall be good for a period of ninety (90) days following the opening of the Bids.  

 

JEA reserves the right to reject any or all Bid or Proposals, or any part thereof, and/or to waive informalities if such 

action is in its best interest. JEA may reject any Bids that it deems incomplete, obscure or irregular including, but not 

limited to, Bid or Proposals that omit a price on any one (1) or more items for which prices are required, Bids that omit 

Unit Prices if Unit Prices are required, Bids for which JEA determines that the Bid or Proposal is unbalanced, Bids 

that offer equal items when the option to do so has not been stated, Bids that fail to include a Bid Bond, where one (1) 

is required, and Bids from Companies who have previously failed to satisfactorily complete JEA contracts of any 

nature or who have been scored by JEA as "Unacceptable" and as a result, are temporarily barred from bidding 

additional work.  

 

JEA reserves the right to cancel, postpone, modify, reissue and amend this Solicitation at its discretion.  

 

JEA reserves the right to cancel or change the date and time announced for opening of Bids at any time prior to the 

time announced for the opening of Bids. JEA may Award the Contract in whole or in part. In such cases whenever 

JEA exercises any of these reservations, JEA will make a commercially reasonable effort to notify, in writing, all 

parties to whom Solicitations were issued. JEA may award multiple or split Contracts if it is deemed to be in JEA's 

best interest.           

1.3.12.  SUNSHINE LAW 

General 
Article I, Section 24, Florida Constitution, guarantees every person access to all public records and Chapter 119, 

Florida Statutes, provide a broad definition of public records. JEA is a body politic and corporate and subject to these 

laws and related statutes ("Florida's Public Records Laws"). All responses to this Solicitation are public records and 

available for public inspection unless specifically exempt by law. 

 

IF A BIDDER HAS QUESTIONS REGARDING THE APPLICATION OF 

CHAPTER 119, FLORIDA STATUTES, TO THE CONTRACTOR’S DUTY 

TO PROVIDE PUBLIC RECORDS RELATING TO THIS CONTRACT, 

CONTACT THE CUSTODIAN OF PUBLIC RECORDS AT: 
 

 JEA 
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 Attn: Public Records 

 21 West Church Street 

 Jacksonville, Florida 32202 

 Ph: 904-665-8606 

 publicrecords@jea.com 
 

Redacted Submissions 
If a Bidder believes that any portion of the documents, data or records submitted in response to this Solicitation are 

exempt from Florida's Public Records Law, Bidder must (1) clearly segregate and mark the specific sections of the 

document, data or records as "Confidential," (2) cite the specific Florida Statute or other legal authority for the asserted 

exemption, and (3) provide JEA with a separate redacted copy of its response (the "Redacted Copy"). The cover of the 

Redacted Copy shall contain JEA's title and number for this Solicitation and Bidder's name, and shall be clearly titled 

"Redacted Copy." Bidder should only redact those portions of records that Bidder claims are specifically exempt from 

disclosure under Florida's Public Records Laws. If Bidder fails to submit a redacted copy of information it claims is 

confidential, JEA is authorized to produce all documents, data and other records submitted to JEA in answer to a 

public records request for such information. 

 

In the event of a request for public records to which documents that are marked as confidential are responsive, JEA 

will provide the Redacted Copy to the requestor. If a requestor asserts a right to any redacted information, JEA will 

notify Bidder that such an assertion has been made. It is Bidder’s responsibility to respond to the requestor to assert 

that the information in question is exempt from disclosure under applicable law. If JEA becomes subject to a demand 

for discovery or disclosure of Bidder’s redacted information under legal process, JEA shall give Bidder prompt notice 

of the demand prior to releasing the information (unless otherwise prohibited by applicable law.) Bidder shall be 

responsible for defending its determination that the redacted portions of its response are not subject to disclosure. 

By submitting a response to this Solicitation, Bidder agrees to protect, defend and indemnify JEA from and against all 

claims, demands, actions, suits, damages, liabilities, losses, settlements, costs and expenses (including but not limited 

to reasonable attorney fees and costs) arising from or relating to Bidder’s determination that the redacted portions of 

its response to this Solicitation are not subject to disclosure. 

1.3.13. ESTIMATED QUANTITIES 

On the Bid Document, JEA sets forth anticipated quantities, or estimates of anticipated purchase volumes by 

JEA.  JEA anticipates that these quantities are reasonable and will not be exceeded.  During the Bid process, if the 

Bidder finds any discrepancy greater than ten percent (10%) of the estimated quantity, the Bidder shall notify the JEA 

Representative in writing of the discrepancy.  JEA will check the estimated quantity and if it is found to exceed ten 

percent (10%) of the estimated quantity, JEA will issue an Addendum to all Bidders. 

 

After Award of the Contract, JEA will make payments upon the actual quantities of Work provided and JEA shall not 

be obligated, in any way, to pay any amounts for quantities other than those actually provided and authorized under 

this Contract, regardless of amount stated in the Solicitation. In the event that quantities or scope of work change after 

Award, the changes to price and/or scope shall be made in accordance with the terms and conditions stated in the 

Contract Document. 

 

Any item not shown on the Bid Document, but shown in the drawings or Technical Specifications section, that is 

required to perform the Work, or that is required as part of a complete and operable system, shall be included in the 

Bid Price. 
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1.3.14. ETHICS (IFB) 

By signing the Bid Form, the Bidder certifies this Bid is made without any previous understanding, agreement or 

connection with any other person, firm, or corporation submitting a Bid for the same Work other than as a 

Subcontractor or supplier, and that this Bid is made without outside control, collusion, fraud, or other illegal or 

unethical actions. The Bidder shall comply with all JEA and City of Jacksonville ordinances, policies and procedures 

regarding business ethics. 

 

The Bidder shall submit only one (1) Bid in response to this Solicitation. If JEA has reasonable cause to believe the 

Bidder has submitted more than one (1) Bid for the same Work, other than as a Subcontractor or subsupplier, 

JEA shall disqualify the Bid and may pursue debarment actions. 

 

The Bidder shall disclose the name(s) of any public officials who have any financial position, directly or indirectly, 

with this Bid by completing and submitting the Conflict of Interest Certificate Form available at jea.com. If JEA has 

reason to believe that collusion exists among the Bidders, JEA shall reject any and all Bids from the suspected Bidders 

and will proceed to debar Bidder from future JEA Awards in accordance with the JEA Purchasing Code. 

 

JEA is prohibited by its Charter from awarding contracts to JEA officers or employees, or in which a JEA officer or 

employee has a financial interest. JEA shall reject any and all Bids from JEA officers or employees, as well as, any 

and all Bids in which a JEA officer or employee has a financial interest. 

 

In accordance with Florida Statutes Sec. 287.133, JEA shall reject Bids from any persons or affiliates convicted of a 

public entity crime as listed on the Convicted Vendor list maintained by the Florida Department of Management 

Services. JEA shall not make an Award to any officer, director, executive, partner, shareholder, employee, member, or 

agent active in management of the Bidder listed on the Convicted Vendor list for any transaction exceeding 

$35,000.00 for a period of thirty-six (36) months from the date of being placed on the Convicted Vendor list. 

 

If the Bidder violates any requirement of this clause, the Bid may be rejected and JEA may debar offending companies 

and persons.       

1.3.15. FLORIDA TRENCH SAFETY ACT 

If required, the Bidder shall complete and submit with its Bid the Florida Trench Safety Act Acknowledgment form, in 

accordance with Florida Statutes when the Work includes trench excavations that exceed five (5) feet in depth and as 

written assurance that the Bidder shall comply with all applicable trench safety standards, laws, rules and regulations 

during performance of any Work awarded from this Solicitation. 

1.3.16. MATHEMATICAL ERRORS 

In the event of a mathematical error in calculation of the prices entered on the Bid Form, the Unit Prices will 

prevail.   The corrected Bid Price utilizing the Unit Prices will be used to determine if the Company is Awarded the 

Work or the Services.  Subsequently, the Unit Prices will be used throughout the term of the Contract.  

1.3.17. AVAILABILITY OF BIDS AFTER BID OPENING 

In accordance with the Florida Public Records Law, Florida Statutes, Chapter 119, copies of all Bids are available for 

public inspection thirty (30) days after the opening of Bids or on the date of Award announcement, whichever is 

earlier.  Bidders may review opened Bids once they are available for public inspection by contacting the designated 

Buyer or JEA's Public Records custodian whose contact information can be found at jea.com.  JEA will post a 

summary of the Bid results immediately after the Bid opening. 
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1.3.18. PROTEST OF BIDDING AND AWARD PROCESS 

Companies shall file any protests regarding this Solicitation in writing, in accordance with the JEA Purchasing Code, 

as amended from time to time. The JEA Purchasing Code is available online at jea.com. 

1.3.19. LISTING OF SUBCONTRACTORS 

JEA shall specify the major Subcontractors that the Company must list is the Company intends to use a Subcontractor 

to perform a portion of the Work, unless the Work will be self-performed by the Company.  The Subcontractors that 

JEA requires to be listed is stated in the Section titled "Required Forms to Be Submitted with the Bid".  The major 

Subcontractors shall be listed on the Subcontractors Form which is available at jea.com.  Failure of the Company to 

submit the required Subcontractor information on the form with its Bid shall result in rejection of the Company's Bid. 

 

The Company shall not use Subcontractors and subsuppliers/shop fabricators other than those shown on the 

Subcontractor Form unless it shows good cause and obtains the JEA Representative's prior written consent. 

If the Company plans to use Subcontractors or subsupplier/shop fabricators to perform over fifty percent (50%) of the 

Work, the Company shall obtain JEA's approval at least five (5) days prior to the Bid Due Date. Failure to obtain JEA 

approval will disqualify the Company and result in rejection of Company's Bid.   

1.3.20. CERTIFICATION AND REPRESENTATIONS OF THE BIDDER 

By signing and submitting a Bid, the Bidder certifies and represents as follows: 

 

A. That it has carefully examined all available records and conditions, including sites if applicable, 

and the requirements and specifications of this Solicitation prior to submitting its Bid. Where 

the Bidder visits sites, no Work or other disturbance is to be performed while at the site 

without written permission by JEA in advance of the site visit. The Bidder shall comply with 

all safety requirements described in the Solicitation and shall be prepared to show proof of 

insurance 

 

B. That every aspect of its submitted Bid, including the Bid Price and the detailed schedule for the 

execution of the Work, are based on its own knowledge and judgment of the conditions and 

hazards involved, and not upon any representation of JEA.  JEA assumes no responsibility for 

any understanding or representation made by any of its representatives during or prior to 

execution of the Contract unless such understandings or representations are expressly stated in 

the Contract and the Contract expressly provides that JEA assumes the responsibility. 

 

C. That the individual signing the Bid Documents is a duly authorized agent or officer of the 

firm.  Bids submitted by a corporation must be executed in the corporate name by the President 

or Vice President.  If an individual other than the President or Vice President signs the bid, 

satisfactory evidence of authority to sign may be requested by JEA.  If the Bid is submitted by 

a partnership, the bid must be signed by a partner whose title must appear under the 

signature.  If an individual other than a partner signs the bid, satisfactory evidence of authority 

to sign may be requested by JEA. The corporation or partnership must be in active status at the 

Florida Division of Corporations at the time of contract execution. 

 

D. That the firm maintains an active status any and all licenses, permits, certifications, insurance, 

bonds and other credentials including, but not limited to, contractor's license and occupational 

licenses necessary to perform the Work. The Bidder also certifies that, upon the prospect of 

any change in the status of applicable licenses, permits, certifications, insurances, bonds or 

other credentials, the Bidder shall immediately notify JEA of status change. 
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E. That Bidder has read, understands these instructions and will comply with the Section titled 

Ethics.  

1.3.21. CONFLICT OF INTEREST (CONSTRUCTION) 

This conflict of interest policy applies to all JEA construction projects ("Project"). Any company bidding the 

construction phase of a Project cannot at the time of Bid submittal, be affiliated with or have any direct or indirect 

ownership interest in the architect/engineer ("Designer") of record.  The company will also be prohibited from bidding 

if the Designer has any direct or indirect ownership interest in the Contractor. Should JEA erroneously award a 

contract in violation of this policy, JEA may terminate the contract at any time with no liability to company, and 

company shall be liable to JEA for all damages, including but not limited to the costs to rebid the Project. The purpose 

of this policy is to encourage bidding and eliminate any actual or perceived advantage that one (1) Bidder may have 

over another. 

1.3.22. CONSTRUCTION AND DEMOLITION DEBRIS 

The Bidder shall complete and submit the Construction and Demolition Debris Disposal form which is available at 

www.jea.com.   The Bidder shall identify, by the Certificate of Necessity number and Public Works number, the sites 

to which it will remove for disposal debris resulting from the Work. A list of approved sites may be obtained from the 

JEA Office Section or jea.com. 

1.3.23. UNABLE TO SUBMIT BID FORMS 

If you elect not to submit a Bid in response to this Solicitation, please complete the Unable to Submit Bid Form, 

available for download at www.jea.com, or by obtaining a hardcopy from the JEA Bid Office, 21 West Church St., 

Customer Center 1st Floor, Room 002, Jacksonville, FL 32202. The Bidder may contact the Bid Office by phone at 

(904) 665-6740. 

 

Send the completed Unable to Submit Bid Form to: 

 

JEA Bid Office 

21 West Church St., CC-1, Room 002 

Jacksonville, FL 32202 

or fax the Unable to Submit Bid Form to: (904) 665-7095. 

 

Do not return the entire Solicitation package; simply return the Unable to Submit Bid Form.           

2. CONTRACT TERMS AND CONDITIONS 

2.1. CONTRACT DOCUMENT AND TERMS AND CONDITIONS 

Provided below are the Contract terms and conditions that will be incorporated by reference in the Contract 

Document executed by the Company and JEA. The Contract Document will incorporate by reference the terms 

contained in the Solicitation portion of this document provided in Section 1, the Contract Terms provided in Section 2; 

and the Technical Specifications provided in Section 3.  An example of the Contract that the Company will be required 

to execute is available for review at jea.com. 

2.2. DEFINITIONS 

2.2.1. DEFINITIONS 

Words and terms defined in this section shall have the same meaning throughout all parts of this Solicitation and 

Contract Documents. Where intended to convey the meaning consistent with that set forth in its definition, a defined 
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word or term is marked by initial capitalization. The "Technical Specifications" portion of this Solicitation may define 

additional words and terms where necessary to clarify the Work. Unless otherwise stated in this Solicitation 

and/or Contract Documents, definitions set forth in the "Technical Specifications" shall apply only within the 

"Technical Specifications." 

2.2.2. ACCEPTANCE 

JEA's written notice by the Contract Administrator to the Company that all Work as specified in the Contract, or a 

portion of the Work as specified in a Task or Work Order, has been completed to JEA's satisfaction. Approval or 

recognition of the Company meeting a Milestone or interim step does not constitute Acceptance of that portion of 

Work. Acceptance does not in any way limit JEA's rights under the Contract or applicable laws, rules and regulations. 

2.2.3. ADDENDUM/ADDENDA 

A written change or changes to the Solicitation which is issued by JEA Procurement Services and is incorporated into 

the Solicitation as a modification, revision and/or further clarification of the intent of the Solicitation.    

2.2.4. ADMINISTRATIVE WORK 

Actions primarily performed in an office environment and associated with preparing to perform or administer the 

Work including, but not limited to, preparing Work schedules, obtaining bonds, executing Contracts, securing 

resources and other actions specified in the Solicitation, or otherwise prudent to ensure a timely, safe and otherwise 

compliant start and performance of Field Work. Administrative Work is not performed at the Work Location. 

2.2.5. ANNIVERSARY DATE 

The date which is twelve (12) months after the effective date of the Contract, and each date which is twelve (12) 

months after an Anniversary Date that occurs while the Contract is in effect. 

2.2.6. APPLICATION FOR PAYMENT 

The form required for payment which shall include all items required pursuant to the contract for the payment to be 

processed by JEA. Such form shall require the Contractor expressly state that the Contractor has fulfilled all 

obligations for the previous payments issued to the Contractor, including payment for subcontractors and materials. 

The Application for Payment includes all forms and supporting documentation as required by the Contract documents. 

2.2.7. APPROVED SCHEDULE 

A Critical Path Method Schedule or a Summary Schedule for the Work approved in writing by the Contract 

Administrator. 

2.2.8. AWARD 

The written approval of the JEA Awards Committee that the procurement process for the purchase of the Work was in 

accordance with the JEA Procurement Code and Florida Statutes. Once an Award is approved, JEA will either issue a 

Purchase Order or execute a Contract with the successful bidder or proposer. 

2.2.9. BID DOCUMENTS 

The forms required to be submitted to JEA as the Company's offer to perform the Work or Services described 

herein.   The Bid Documents can include, but is not limited to, the Bid Form, Bid Workbook, Minimum Qualifications 

Form, certifications and/or other required submittals.  The Bid Documents may also be referred to as the "Bid Form". 
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2.2.10. BID OR PROPOSAL 

The document describing the Bidder's offer submitted in response to this Solicitation. Bid and Proposal shall be 

considered synonymous for the purpose of this Contract. 

2.2.11. BID PRICE 

The total dollar amount of the Bidder's offer to successfully perform the Work or Services in accordance with the 

Contract Documents. 

2.2.12. BIDDER OR PROPOSER 

The respondent to this Solicitation. Bidder and Proposer shall be considered synonymous for the purpose of this 

Solicitation. 

2.2.13. CHANGE ORDER 

A written order issued after execution of the Contract to the Company signed by the Contract Administrator, or his 

designated representative, authorizing an addition, deletion, or revision of the Work, or an adjustment in the Contract 

Price or the Contract Time. Change Orders do not authorize expenditures greater than the monies encumbered by JEA, 

which is shown on the associated Purchase Order(s). An executed Change Order resolves all issues related to price and 

time for the Work included in the Change Order.  A Change Order that involves a material change to the Contract may 

result in a Contract Amendment. 

2.2.14. COMPANY 

The legal person, firm, corporation or any other entity or business relationship with whom JEA has executed the 

Contract. Where the word "Company" is used it shall also include permitted assigns.  Prime Contractor, Contractor, 

Vendor, Supplier and Company shall be considered synonymous for the purpose of the Contract. 

2.2.15. COMPANY REPRESENTATIVE 

The individual responsible for representing the Company in all activities concerning the fulfillment and administration 

of the Contract. 

2.2.16. COMPANY SUPERVISOR 

The individual, employed or contracted by the Company, to manage the Work on a day-to-day basis and ensure the 

Work is performed according to the Contract. The Company Supervisor may be authorized by the Company 

Representative to act on Contract matters. Such authorization shall be in writing and delivered to the Contract 

Administrator and shall clearly state the limitations of any such authorization. In the event that the Company 

Supervisor and the Company Representative is the same person, the Company shall notify the Contract Administrator 

of such situation. 

2.2.17. CONTRACT 

An agreement between JEA and the Company, signed by both parties, which incorporates all the Contract 

Documents. The Contract shall not be altered without an Amendment to the Contract and executed by JEA and the 

Company, or a JEA issued Change Order.        

2.2.18. CONTRACT ADMINISTRATOR 

The individual assigned by JEA to have authority to administer the Contract, including the authority to negotiate all 

elements of the Contract with the Company, authorize Change Orders within the maximum amount awarded, terminate 

the Contract, seek remedies for nonperformance including termination, and otherwise act on behalf of JEA in all 
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matters regarding the Contract. The Contract Administrator may authorize JEA Representative in writing to make 

minor changes to the Work with the intent of preventing Work disruption. 

2.2.19. CONTRACT DOCUMENTS 

Contract Documents, also referred to as the "Contract"  means the executed Contract, all Solicitation documents and 

Bid Documents as further described in the Section of the Solicitation titled "Contract Documents", and any written 

Change Orders, amendments or Purchase Orders executed by JEA, and insurance and/or bonds as required by the 

Contract. 

2.2.20. CONTRACT PRICE 

The total amount payable to the Company during the initial Term of the Contract. However, this amount is not a 

guaranteed amount.  Also referred to as the "Maximum Indebtedness" of JEA.  

2.2.21. CONTRACT TIME (CONSTRUCTION) 

The number of calendar days or the period of time from when the written Purchase Order is issued to the Company to 

Substantial Completion and Acceptance of the Work. 

2.2.22. CONTRACTOR 

The legal person, firm, corporation or any other entity or business relationship with whom JEA has executed the 

Contract. Where the word "Contractor" is used it shall also include permitted assigns. Contractor and Company shall 

be considered synonymous for the purpose of the Contract. 

2.2.23. CRITICAL PATH METHOD (CPM) SCHEDULE 

A schematic display of the sequential and logical relationship of all activities that comprise the Work. Using a 

combination of duration, early and late start dates, and early and late finish dates, a critical path is established as the 

path of interdependent activities that must be sequentially performed and that require a longer total time to perform 

than any other such series. CPM Schedules suitable for use on this Contract use GANNT Precedence formats. 

2.2.24. CUSTOMER SERVICE PLAN 

The Company's plan to achieve customer satisfaction requirements as determined by JEA and JEA Project Outreach, 

which shall include, as a minimum, the name and office phone number, cell phone number, email address, Nextel 

Direct Connect number, and fax number of Company's Customer Service Representative, a detailed flow chart on how 

the Company will handle customer concerns, preemptive customer satisfaction control measures (such as door hangers 

provided by JEA, and neighborhood meetings in conjunction with JEA staff) and a plan to reduce the number of 

customer concerns surrounding construction Work addressing, as a minimum, the construction practices that will 

eliminate damage to customers' property including, but not limited to, cracked driveways, tire ruts in customers' yards, 

blocking customers' access to driveways, cutting customers' services during tie-in, excessive noise from construction 

equipment, and elimination of dust during construction Work. 

2.2.25. DEFECT 

Work that fails to reach Acceptance, or Work that fails meet the requirements of any required test, inspection or 

approval, and any Work that meets the requirements of any test or approval, but nevertheless does not meet the 

requirements of the Contract Documents. 

2.2.26. ENVIRONMENTAL REGULATIONS 

All laws, ordinances, statutes, codes, rules, regulations, agreements, judgments, orders, and decrees, now or hereafter 

enacted, promulgated, or amended, of the United States, the states, the counties, the cities, or any other political 
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subdivisions in which the Work Location is located, and any other political subdivision, agency or instrumentality 

exercising jurisdiction over JEA, the Work Location, or the use of the Work Location, relating to pollution, the 

protection or regulation of human health, natural resources, or the environment, or the emission, discharge, release or 

threatened release of pollutants, contaminants, chemicals, or industrial, toxic or hazardous substances or waste or 

Hazardous Materials (as defined in this Contract) into the environment (including, without limitation, ambient air, 

surface water, ground water or land or soil). 

2.2.27. EQUAL ITEM 

Item a Bidder chooses to offer in place of offering the brand name or manufacturer's item specified on the Bid 

Document when the Bid Document clearly states that the Bidder may offer such an item. 

2.2.28. FIELD WORK 

Actions associated with meeting the requirements of the Contract other than Administrative Work. Field Work is 

primarily performed at the Work Location. 

2.2.29. FINAL COMPLETION 

The point in time after JEA makes the determination that the Work is completed and there is Acceptance by JEA, and 

the Company has fulfilled all requirements of the Contract Documents. 

2.2.30. FINAL PAYMENT 

The Final Payment for all Work performed. Final Payment shall not be made until the Company has complied with all 

the Contract requirements, and provided as necessary close-out documents as contained in the Contract. 

2.2.31. HAZARDOUS MATERIALS 

Any substance which is or contains (i) any "hazardous substance" as now or hereafter defined in the Comprehensive 

Environmental Response, Compensation, and Liability Act of 1980, as amended (42 U.S.C. '9601 et seq.) 

("CERCLA") or any regulations promulgated under or pursuant to CERCLA; (ii) any "hazardous waste" as now or 

hereafter defined in the Resource Conservation and Recovery Act (42 U.S.C. '6901 et. seq.) ("RCRA") or regulations 

promulgated under or pursuant to RCRA; (iii) any substance regulated by the Toxic Substances Control Act (15 

U.S.C. '2601 et seq.); (iv) gasoline, diesel fuel, or other petroleum hydrocarbons; (v) asbestos and asbestos containing 

materials, in any form, whether friable or non-friable; (vi) polychlorinated biphenyls; (vii) radon gas; and (viii) any 

additional substances or materials which are now or hereafter classified or considered to be hazardous or toxic under 

Environmental Requirements (as hereinafter defined) or the common law, or any other applicable laws relating to the 

Licensed Property. Hazardous Materials shall include, without limitation, any substance, the presence of which on the 

Licensed Property, (A) requires reporting, investigation or remediation under Environmental Requirements; (B) causes 

or threatens to cause a nuisance on the Licensed Property or adjacent property or poses or threatens to pose a hazard to 

the health or safety of persons on the Licensed Property or adjacent property; or (C) which, if it emanated or migrated 

from the Licensed Property, could constitute a trespass. 

2.2.32. HOLIDAYS 

The following days: New Year's Day, Martin Luther King Jr. Day, Presidents' Day, Memorial Day, Independence Day, 

Labor Day, Veterans Day, Thanksgiving Day, Day after Thanksgiving, Christmas Eve Day, and Christmas Day. 

2.2.33. INVOICE 

A document seeking payment to Company from JEA for all or a portion of the Work, in accordance with the Contract 

Documents, and including at a minimum the following items: the Company's name and address, a description of the 
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product(s) or service(s) rendered, a valid JEA PO number, the amount payable, the Unit Price, the payee name and 

address, any associated JSEB forms and any other supporting documentation required by the Contract Documents. 

2.2.34. JEA 

JEA on its own behalf, and when the Work involves St. Johns River Power Park (SJRPP), as agent for Florida 

Power and Light Company (FPL). JEA and FPL are co-owners of SJRPP. 

2.2.35. JEA ENGINEER 

The individual assigned by JEA (either an employee or a third party) to provide licensing, engineering, design review, 

and/or construction management including, but not limited to, overseeing and resolving engineering/design issues, 

conveying JEA's instructions to the Company and enforcing the faithful performance of the Work. The JEA Engineer's 

authority includes interpreting the technical portion of the Contract Documents, deciding on matters relating to the 

execution and progress of the Work and evaluating the Company's performance. The JEA Engineer may stop the Work 

when deemed necessary by JEA. The JEA Engineer will receive and adjudicate any claim of ambiguity or error in the 

technical portion of the Contract Documents and shall reduce any determination to writing, and the decision shall be 

final and binding. The JEA Engineer is not a party to the Contract. The JEA Engineer has no authority to approve 

changes to the Work or Contract, or to commit JEA to any expenditure of money except as expressly designated in 

writing by the Contract Administrator.          

2.2.36. JEA INSPECTOR 

The individual(s) or company(ies) designated by the Contract Administrator to inspect and test the Company's 

performance and Contract compliance including materials, workmanship, safety, environmental compliance, JSEB 

compliance, project controls, administration and accounting, and other aspects of Contract compliance. The JEA 

Inspector has no authority to approve changes to the Work or Contract, or to commit JEA to any expenditure of money 

except as expressly designated in writing by the Contract Administrator. 

2.2.37. JEA REPRESENTATIVES 

The Contract Administrator, Contract Inspector, Contract Administrator's Representative, JEA Engineer, Field 

Engineer, Project Manager, and other persons designated by the Contract Administrator as JEA Representatives acting 

in a capacity related to the Work or Contract under the authority of the Contract Administrator. 

2.2.38. LUMP SUM BULK BID PRICE 

The total amount payable to the Company under the Contract Documents for performing the bulk bid Work. 

2.2.39. MILESTONE 

A point in time representing a key or important intermediate event in the Work. A Milestone is to be capable of 

validation by meeting all of the items prescribed in a defining checklist as agreed to in writing by JEA. 

2.2.40. NOTICE TO PROCEED 

The written notice, duly authorized and delivered by JEA that authorizes the Company to begin the Work.  The Notice 

to Proceed is normally issued in the form of a Purchase Order, unless otherwise specified in the Contract Documents.   

2.2.41. OVERTIME 

Work approved in writing by the Contract Administrator that is required to be performed beyond an employee's 

scheduled workday or work week, including Work performed on Holidays. 
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2.2.42. PAYMENT AND PERFORMANCE BONDS 

The common-law Performance Bond and the statutory Payment Bond contemplated by Section 255.05, Florida 

Statutes in the form required by JEA. 

2.2.43. PRE-WORK MEETING 

A meeting conducted after Award and prior to the start of any Field Work between JEA and the Company. The 

purpose of the meeting may include, but is not limited to orientation, schedule, certification and permitting, and other 

preparatory or Work execution details. 

2.2.44. PERFORMANCE - ACCEPTABLE PERFORMANCE/PERFORMER 

The Company averages more than 2.80 and less than 4.0 across all performance scorecard evaluation metrics, and does 

not receive a score of less than 2.0 on any metric. 

2.2.45. PERFORMANCE - TOP PERFORMANCE/PERFORMER 

The Company averages 4.0 or more across all scorecard evaluation metrics and does not receive a score of less than 

4.0 on any one (1) metric.    

2.2.46. PERFORMANCE - UNACCEPTABLE PERFORMANCE/PERFORMER 

The Company averages less than 2.80 across all scorecard evaluation metrics, or scores a 1.0 on any one (1) metric 

regardless of average, or receives a score of 2.0 on the same metric on two (2) sequential performance evaluations. 

2.2.47. PURCHASE ORDER (PO) 

A commercial document issued by JEA, authorizing work, indicating types, quantities, and agreed prices for products 

or services the Company will provide to JEA.  Sending a PO to a Company constitutes a legal offer to buy products or 

services.  The words "Purchase Order" are clearly marked across the top, a PO number is used for reference and 

invoicing purposes, includes an authorized JEA signature, and states the dollar amount of the lawfully appropriated 

funds.  

2.2.48. QUALITY ASSURANCE 

Actions that JEA takes to assess the Company's performance under the Contract. 

2.2.49. QUALITY CONTROL 

Actions that the Company takes to ensure it successfully completes the Work in full accordance with the Contract 

Documents. 

2.2.50. SCHEDULE 

All documentation related to the planning and scheduling of the Work as described in these Terms and Conditions. 

2.2.51. SHOP DRAWINGS (DEFINITION) 

Drawings, electronic and hard copy, that detail the fabrication, erection, layout and setting drawings; manufacturer's 

standard drawings; schedules; descriptive literature, catalogs and brochures; performance and test data; wiring and 

control diagrams; all other drawings and descriptive data pertaining to materials, equipment, piping, duct and conduit 

systems, and method of construction as may be required to show the JEA Engineer that the proposed materials, 

equipment or systems and the position thereof are in compliance with the requirements of the Contract Documents. 
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2.2.52. SOLICITATION 

The documents (which may be electronic) issued by JEA's Procurement Department to solicit Bids from Bidders that 

includes, but is not limited to, the Bid Documents, Bid Workbook, samples of documents, contractual terms and 

conditions, the Technical Specifications, and associated Addenda. 

2.2.53. SUBCONTRACTOR 

The legal person, firm, corporation or any other entity or business relationship that provides a portion of the work, or 

provides supplies and materials, to the Company which has an executed Contract with JEA.  JEA is not in privity of 

contract with the Subcontractor.  

2.2.54. SUBSTANTIAL COMPLETION (DEFINITION) 

The time when JEA determines that the Work (or a specified part thereof) is substantially complete, in accordance 

with the Contract Documents.  Additionally, all work other than incidental corrective and incidental punch list work 

items shall be completed. Substantial Completion shall not have been achieved if all systems and parts are not 

functional, if utilities are not connected and operating normally, if all required regulatory permits and approvals have 

not been issued, or if all vehicular and pedestrian traffic routes affected by the Work have not been restored. The date 

of Substantial Completion shall be established in writing by JEA.  Recognition of the Work as Substantially Complete, 

as evidenced by issuance of a Certificate of Substantial Completion, does not represent JEA's Acceptance of the Work. 

2.2.55. SUMMARY SCHEDULE 

A diagram displaying the Milestones for the Work graphically positioned on a timeline, showing at a minimum the 

calendar dates on which each Milestone is scheduled to be completed for Acceptance. 

2.2.56. SUPPLEMENTAL WORK AUTHORIZATION (SWA) 

A written order, issued at the sole discretion of the JEA representative, which incorporates cost or schedule changes 

into the Contract.  The SWA shall be used for increases or decreases in the Contract Price within the SWA amount set 

forth on the Bid Form, or to makes changes in the schedule for performance of the Work, or to authorize the Company 

to perform changes in the Work.             

2.2.57. TASK ORDER 

A document that describes the Work or describes a series of tasks that the Company will perform in accordance with 

the Contract Documents. A Task Order may be issued as an attachment to a Purchase Order, but the Task Order is 

neither a Purchase Order, nor a Notice to Proceed. 

2.2.58. TERM 

The period of time during which the Contract is in force or until the Contract's Maximum Indebtedness is reached, 

whichever occurs first.  

2.2.59. UNIT PRICES 

The charges to JEA for the performance of each respective unit of Work as stated in the Response Workbook, Bid 

Form, or Proposal Form, and incorporated into the Contract Documents. 

2.2.60. WORK LOCATION (DEFINITION) 

The place or places where the Work is performed, excluding the properties of the Company and/or the 

Subcontractor(s). 
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2.2.61. WORK OR SCOPE OF SERVICES 

Work includes as defined in the Contract Documents all actions, products, documentation, electronic programs, 

reports, testing, transport, administration, management, services, materials, tools, equipment, and responsibilities to be 

furnished or performed by the Company under the Contract, together with all other additional necessities that are not 

specifically recited in the Contract, but can be reasonably inferred as necessary to complete all obligations and fully 

satisfy the intent of the Contract. 

2.3. CONTRACT DOCUMENTS 

2.3.1. ORDER OF PRECEDENCE 

The Contract shall consist of JEA's Contract and/or Purchase Order together with the Solicitation including, but not 

limited to, the executed Bid Documents, which shall be collectively referred to as the Contract Documents.  This 

Contract is the complete agreement between the parties.  Parol or extrinsic evidence will not be used to vary or 

contradict the express terms of this Contract. The Contract Documents are complementary; what is called for by one 

(1) is binding as if called for by all.  The Company shall inform JEA in writing of any conflict, error or discrepancy in 

the Contract Documents upon discovery.  Should the Company proceed with the Work prior to written resolution of 

the error or conflict by JEA, all Work performed is at the sole risk of the Company.  JEA will generally consider this 

precedence of the Contract Documents in resolving any conflict, error, or discrepancy: 

 

o Executed Contract Amendments 

o Exhibits to Contract Documents 

o Executed Contract Documents 

o Purchase Order(s) 

o Addenda to JEA Solicitation 

o Drawings associated with this Solicitation 

o Exhibits and Attachments to this Solicitation 

o Technical Specifications associated with this Solicitation 

o This Solicitation 

o Bid Documents 

o References 

 

The figure dimensions on drawings shall govern over scale dimensions. Contract and detailed drawings shall govern 

over general drawings. The Company shall perform any Work that may reasonably be inferred from the Contract as 

being required whether or not it is specifically called for. Work, materials or equipment described in words that, so 

applied, have a well-known technical or trade meaning shall be taken as referring to such recognized standards.           

2.4. PRICE AND PAYMENTS 

2.4.1. PAYMENTS 

2.4.1.1. PAYMENT METHOD - SCHEDULE OF VALUES 

The Company shall submit to JEA a monthly Application for Payment that details the Work completed during that 

month. The Company shall request payment in accordance with the amounts/percentages set forth on the Schedule of 

Values that the Company submitted prior to the start of the Work.  The Schedule of Values is defined as an itemized 

list that establishes the value of each part of the Work for a stipulated price and for major lump sum items in a unit 

price contract.  JEA will determine, either by measurement or approximation, the final quantities incorporated into the 

Work under items for which Unit Prices are established in the Contract Documents. JEA's determination as to the 

quantity of the Work successfully completed shall be final. 
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Bonds- Company will be permitted to invoice JEA, in its first payment application, for the costs associated with 

the execution and recording of the Payment and Performance Bonds. The amount paid by JEA for the Payment 

and Performance Bonds will be deducted from the Total Bid Price stated on the Bid Form. 

 

2.4.2. OFFSETS 

In case the Company is in violation of any requirement of the Contract, JEA may withhold payments that may be due 

the Company, and may offset existing balances with any JEA incurred costs against funds due the Company under this 

and any other Company Contract with JEA, as a result of the violation, or other damages as allowed by the Contract 

Documents and applicable law. 

2.4.3. DISCOUNT PRICING 

JEA offers any or all of the following option payment terms, one (1) of which may be executed at the request of the 

Company by sending an email to the JEA Buyer listed in this Solicitation: 

 

o 1% 20, net 30 

o 2% 10, net 30 

 

Company may request alternate payment terms for JEA's consideration, however, alternate payment terms are not 

effective until acceptance by JEA in writing.  Please note, all payment dates are calculated from the date of the Invoice 

receipt by JEA's Accounts Payable.           

2.4.4. COST SAVINGS PLAN 

During the Term of this Contract, JEA and Company are encouraged to identify ways to reduce the total cost to JEA 

related to the Work provided by the Company ("Cost Savings Plan"). JEA and Company may negotiate Amendments 

to this Contract that support and allow such reductions in total costs including, but not limited to, the sharing of 

savings resulting from implementation of cost-reducing initiatives between JEA and Company. The decision to accept 

any cost savings plan shall be in the sole discretion of JEA, and JEA shall not be liable to Company for any cost that 

may be alleged to be related to a refusal to accept a Cost Savings Plan proposed by Company. 

2.4.5. TAXES 

JEA is authorized to self-accrue the Florida Sales and Use Tax and is exempt from Manufacturer's Federal Excise Tax 

when purchasing tangible personal property for its direct consumption. 

2.4.6. JSEB COMPLIANCE 

2.4.6.1. COMPLIANCE WITH JSEB REQUIREMENTS 

The Company shall achieve the JSEB participation requirements as set forth in the Solicitation, except as allowed 

under the good faith efforts exception as defined in the City of Jacksonville Ordinance.  In no case shall the Company 

make changes to the JSEB firms listed in its Bid, revise the JSEB scope of Work or amount of Work as stated in its 

Bid without prior written notice to the Contract Administrator, and without subsequent receipt of written approval 

from the Contract Administrator.  

   

The City of Jacksonville requirements as outlined in the City of Jacksonville Ordinance relating to JSEBs shall apply 

in their entirety to this Contract. Where the City of Jacksonville ordinance refers to "Chief", it shall be construed to 

mean, for purposes of this Contract, JEA's Chief Purchasing Officer. In a like manner, where it refers to "City", or 

"City of Jacksonville", it shall be construed to mean JEA. 
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Use of brokering, as defined in the City of Jacksonville Ordinance, or other techniques that do not provide a 

commercially useful function are strictly prohibited as means of achieving the JSEB requirements of the Contract.  

Only the amount of fees or commissions charged by a JSEB for providing a bona fide service such as professional, 

technical, consultant, or managerial services, or for providing bonds or insurance specifically required for the 

performance of a contract shall be counted towards a JSEB participation requirement, provided the fee is reasonable 

and not excessive as compared with fees customarily charged for similar services.   

 

Payment terms for participating JSEB firms shall be the same or better than the payment terms the Company receives 

from JEA, except that in all cases JSEB firms shall be allowed to submit invoices to the Company at least bimonthly, 

and the Company shall pay proper invoices no later than three (3) days after its receipt of JEA payment. The Company 

shall obtain written approval from the Contract Administrator prior to withholding any payment from JSEB firm.   

 

If the Company uses a JSEB qualified firm for the performance of any part of this Work, the Company shall submit to 

JEA, with its Invoice, a listing of JSEB qualified firms that have participated in the Work. Such listing shall be made 

using the form "Monthly Report for COJ/JEA JSEB Participation" available at www.jea.com  

 

The Company agrees to let JEA audit its financial and operating records with one (1) day of notice, and during normal 

business hours, at its corporate offices for the purpose of determining compliance with all JSEB requirements of the 

Contract Documents. 

 

If the Company violates any provision regarding JSEB, including, but not limited to, program intent, the Company 

shall be subject to any or all of the following, plus any other remedies available to JEA under law: 

 

o Terminate the Contract for breach 

o Suspend the Company from bidding any JEA projects as follows: 

o First offense: Six (6) months 

o Second offense: One (1) year 

o Third offense: Three (3) years 

o Revoke Company's JSEB certification if the Company itself is certified as a JSEB. 

2.4.7. JSEB - INVOICING AND PAYMENT 

If the Company utilizes JSEB certified firms, regardless of whether these Contract Documents require or encourage 

the use of such firms, the Company shall Invoice for and report the use of JSEB certified firms according to the format 

and guidelines established by the City of Jacksonville. 

2.5. SCHEDULES, REPORTING REQUIREMENTS 

2.5.1. REPORTING (CONSTRUCTION) 

The Company shall provide all reports as defined in the Contract Documents. 

 

Where the reporting frequency is daily, reports shall be submitted by noon of the following workday. Where the 

reporting frequency is weekly, reports are due by Monday at noon, covering the prior workweek. Where Monday is a 

Holiday, the reports are due at noon on the next workday. Where reports are due monthly, reports are due by noon on 

the first business day of each month. Sample forms for reports may be included in the Contract Documents. Where 

they are included, they are to be used. Where they are not included, the Company shall provide a sample of its 

proposed report format for each report to the Contract Administrator at least one (1)-week prior to its initial due date. 

The Contract Administrator will review and either approve or reject use of the report. Where proposed report is 

rejected, Company shall resubmit revised report formats, until Contract Administrator approves format. Reporting 

cycle shall begin upon the Purchase Order date, or, if used, the issuance date of the Notice to Proceed. 

http://www.jea.com/
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Where the Contract calls for reports to be submitted by Company, such reports shall be in both paper and electronic 

format, with the electronic version submitted electronically via email to the Contract Administrator.         

2.5.2. WORK SCHEDULES 

The Approved Schedule is referenced in the Technical Specifications attached to this Solicitation. If no schedule is 

provided, then the established schedule is based on working five (5) days per week, single shift, eight (8) hours per day 

or four (4) days per week, single shift, ten (10) hours per day. JEA may require the Company to base its schedule on 

an accelerated Work schedule or multiple shifts. The Company shall not schedule work on Holidays without obtaining 

prior written approval from JEA. 

 

The Company shall, at no additional cost to JEA, increase or supplement its working force and equipment and perform 

the Work on an overtime or multiple shift basis when directed by JEA and upon notification that the Company is 

behind schedule. The Company shall submit a revised schedule in writing demonstrating the Company's schedule 

recovery plans. 

 

The Company understands and agrees that the rate of progress set forth in the Approved Schedule already allows for 

ordinary delays incident to the Work. No extension of the Contract Term will be made for ordinary delays, inclement 

weather, or accidents, and the occurrence of such events will not relieve the Company from requirement of meeting 

the approved schedule.         

2.6. WARRANTIES AND REPRESENTATIONS 

2.6.1. WARRANTY (CONSTRUCTION) 

Unless otherwise stated herein, the Company unconditionally warrants to JEA for a period of not less than Two 

(2) year(s) from the date of issuance of the Certificate of Substantial Completion, that all Work furnished under the 

Contract, including but not limited to, materials, equipment, workmanship, and intellectual property, including 

derivative works will be: 

 

o Performed in a safe, professional and workman like manner; and 

o Free from Defects in design, material, and workmanship; and 

o Fit for the use and purpose specified or referred to in the Contract; and 

o Suitable for any other use or purpose as represented in writing by the Contractor; and 

o In conformance with the Contract Documents; and 

o Merchantable, new and of first-class quality. 

 

The Company warrants that the Work shall conform to all applicable standards and regulations promulgated by 

federal, state, local laws and regulations, standards boards, organizations of the Department of State, and adopted 

industry association standards.  If the Work fails to conform to such laws, rules, standards and regulations, JEA may 

return the Work for correction or replacement at the Company's expense, or return the Work at the Company's expense 

and terminate the Contract.   

 

If the Company performs services that fail to conform to such standards and regulations or to the warranties set forth 

in the first paragraph of this Section, the Company shall make the necessary corrections at Company's expense.  JEA 

may correct any services to comply with standards and regulations at the Company's expense if the Company fails to 

make the appropriate corrections within a reasonable time after notice of the Defect from JEA. 
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If Work includes items covered under a manufacturer's or Subcontractor's warranty that exceeds the requirements 

stated herein, Company shall transfer such warranty to JEA.  Such warranties, do not in any way limit the warranty 

provided by the Company to JEA. 

 

If, within the warranty period, JEA determines that any of the Work is defective or exhibit signs of excessive 

deterioration, the Company at its own expense, shall repair, adjust, or replace the defective Work to the complete 

satisfaction of JEA.  The Company shall pay all costs of removal, transportation, reinstallation, repair, and all other 

associated costs incurred in connection with correcting such Defects in the Work. The Company shall correct any 

Defects only at times designated by JEA.  The Company shall extend the warranty period an additional twelve (12) 

months for any portion of the Work that has undergone warranty repair or replacement, but in no case shall the 

maximum warranty period be extended beyond thirty-six (36) months. 

 

JEA may repair or replace any defective Work at the Company's expense when the Company fails to correct the Defect 

within a reasonable time of receiving written notification of the Defect by JEA, when the Company is unable to 

respond in an emergency situation or when necessary to prevent JEA from substantial financial loss.  Where JEA 

makes repairs or replaces defective Work, JEA will issue the Company a written accounting and invoice of all repair 

work required to correct the Defects. 

 

Where spare parts may be needed, Company warrants that spare parts will be available to JEA for purchase for at least 

seventy-five percent (75%) of the stated useful life of the product. 

 

The Company's warranty excludes any remedy for damage or Defect caused by abuse, improper or insufficient 

maintenance, improper operation, or wear and tear under normal usage. 

 

Note that JEA intends to perform a warranty inspection prior to the expiration of the warranty period.  JEA will notify 

the Company and the Company Representative shall attend the inspection.  All discrepancies identified at said 

inspection shall be corrected by the Company within a reasonable timeframe.                       

2.7. INSURANCE, INDEMNITY, BONDSAND RISK OF LOSS 

2.7.1. INSURANCE 

 

INSURANCE REQUIREMENTS 
Before starting and until Acceptance of the Work by JEA, and without further limiting its liability under the Contract, 

Company shall procure and maintain at its sole expense, insurance of the types and in the minimum amounts stated 

below:  

 

Workers' Compensation 

 

Florida Statutory coverage and Employer's Liability (including appropriate Federal Acts); Insurance Limits: Statutory 

Limits (Workers' Compensation) $500,000 each accident (Employer's Liability). 

 

Commercial General Liability 

 

Premises-Operations, Products-Completed Operations, Contractual Liability, Independent Contractors, Broad Form 

Property Damage, Explosion, Collapse and Underground, Hazards (XCU Coverage) as appropriate; Insurance Limits: 

$1,000,000 each occurrence, $2,000,000 annual aggregate for bodily injury and property damage, combined single 

limit. 
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Automobile Liability 

 

All autos-owned, hired, or non-owned; Insurance Limits: $1,000,000 each occurrence, combined single limit.  

 

Excess or Umbrella Liability 

 

(This is additional coverage and limits above the following primary insurance: Employer's Liability, 

Commercial General Liability, and Automobile Liability); Insurance Limits: $3,000,000 each occurrence and 

annual aggregate.  

 

Company's Commercial General Liability and Excess or Umbrella Liability policies shall be effective for two (2) years 

after Work is complete. The Indemnification provision provided herein is separate and is not limited by the type of 

insurance or insurance amounts stated above. 

 

Company shall specify JEA as additional insured for all coverage except Workers' Compensation and Employer's 

Liability. Such insurance shall be primary to any and all other insurance or self-insurance maintained by JEA. 

Company shall include a Waiver of Subrogation on all required insurance in favor of JEA, FPL, their board members, 

officers, employees, agents, successors and assigns.  

 

Such insurance shall be written by a company or companies licensed to do business in the State of Florida and 

satisfactory to JEA. Prior to commencing any Work under this Contract, certificates evidencing the maintenance of the 

insurance shall be furnished to JEA for approval. Company's and its subcontractors' Certificates of Insurance shall be 

mailed to JEA (Attn. Procurement Services), Customer Care Center, 6th Floor, 21 West Church Street, Jacksonville, 

FL 32202-3139. 

 

The insurance certificates shall provide that no material alteration or cancellation, including expiration and non-

renewal, shall be effective until thirty (30) days after receipt of written notice by JEA. 

 

Any subcontractors of Company shall procure and maintain the insurance required of Company hereunder during the 

life of the subcontracts. Subcontractors' insurance may be either by separate coverage or by endorsement under 

insurance provided by Company. Note: Any JSEB firms identified by Bidders for this Solicitation are considered 

"Subcontractors" under the direct supervision of the Prime or General Contractor (herein referred to as "Company"). 

Companies should show good faith efforts in providing assistance to JSEB firms in the securing of the Subcontractors' 

insurance requirements stated herein. Company shall submit subcontractors' certificates of insurance to JEA prior to 

allowing Subcontractors to perform Work on JEA's job sites. 

 

2.7.2. TITLE AND RISK OF LOSS 

JEA will retain the title to equipment and materials removed from JEA sites for repairs, service or duplication. 

 

The Company shall assume all risk of loss or damage to the Work until such time that JEA issues written notice of 

Acceptance.. 

 

JEA’s receipt or delivery of any equipment or other materials will not constitute JEA’s Acceptance of any such items 

and will not constitute a waiver by JEA of any right, claim or remedy. 

 

Ownership of the Work shall pass to JEA upon written notice of Acceptance.      
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2.7.3. ENVIRONMENTAL INDEMNIFICATION 

The Company shall hold harmless and indemnify JEA and Florida Power and Light (FPL), including without 

limitation, its officers, directors, members, representatives, affiliates, agents and employees, successors and assigns 

(the "Indemnified Parties") and will reimburse the Indemnified Parties from and against any and all claims, suits, 

demands, judgments, losses, costs, fines, penalties, damages, liabilities and expenses (including all costs of cleanup, 

containment or other remediation, and all costs for investigation and defense thereof including, but not limited to, 

court costs, reasonable expert witness fees and attorney fees) arising from or in connection with:  

 

(a) the Company's, including, but not limited to, its agents, affiliates or assigns ("Parties"), actions or 

activities that result in a violation of any environmental law, ordinance, rule, or regulation or that 

leads to an environmental claim or citation or to damages due to the Company's or other Parties' 

activities,  

(b) any environmental, health and safety liabilities arising out of or relating to the operation or other 

activities performed in connection with this Contract by the Company or any Party at any time on or 

after the effective date of the Contract, or  

(c) any bodily injury (including illness, disability and death, regardless of when any such bodily injury 

occurred, was incurred or manifested itself), personal injury, property damage (including trespass, 

nuisance, wrongful eviction and deprivation of the use of real property) or other damage of or to any 

person in any way arising from or allegedly arising from any hazardous activity conducted by the 

Company or any Party. JEA and FPL will be entitled to control any remedial action, any proceeding 

relating to an environmental claim. This indemnification agreement is separate and apart from, and is 

in no way limited by, any insurance provided pursuant to this Contract or otherwise. This section 

relating to indemnification shall survive the Term of this Contract, and any holdover and/or Contract 

extensions thereto, whether such Term expires naturally by the passage of time or is terminated 

earlier pursuant to the provisions of this Contract. 

2.7.4. INDEMNIFICATION 

For ten dollars ($10.00) acknowledged to be included and paid for in the contract price and other good and valuable 

considerations, the Company shall hold harmless and indemnify JEA against any claim, action, loss, damage, injury, 

liability, cost and expense of whatsoever kind or nature (including, but not by way of limitation, reasonable attorney's 

fees and court costs) arising out of injury (whether mental or corporeal) to persons, including death, or damage to 

property, arising out of or incidental to the negligence, recklessness or intentional wrongful misconduct of 

Company and any person or entity used by the Company in the performance of this Contract or Work performed 

thereunder. For purposes of this Indemnification, the term "JEA" shall mean JEA as a body politic and corporate and 

shall include its governing board, officers, employees, agents, successors and assigns. This indemnification shall 

survive the term of a Contract entered into pursuant to this solicitation, for events that occurred during the Contract 

term. This indemnification shall be separate and apart from, and in addition to, any other indemnification provisions 

set forth elsewhere in this Contract. 

2.7.1. BOND AMOUNT 

The Company shall furnish a Payment Bond and Performance Bond in the amount of indicated on the Bid Form, made 

out to JEA in forms and formats approved and provided by JEA, as security for the faithful performance of the Work of 

Contract. JEA will send the approved bond forms to the Company for execution along with the Contract, however, in 

no case shall the date on the bond forms be prior to that of the executed Contract. The surety must be authorized and 

licensed to transact business in Florida. A fully executed Payment Bond and Performance Bond must be recorded with 

the Clerk of Duval County Court and delivered to JEA before JEA will issue a Purchase Order to begin the Work.  No 

Purchase Order shall be issued until the Payment and Performance Bonds are recorded and delivered to the JEA 

Procurement Department. If the Company fails or refuses to furnish or record the required bonds, JEA will retain the 

Company's Bid Bond as liquidated damages.           
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2.7.2. NOTIFICATION OF SURETY 

The Company shall notify its surety of any changes affecting the general scope of the Work or altering the Contract 

Price. The amount of the applicable bonds shall be adjusted accordingly and the Company shall furnish proof of such 

adjustment to JEA within ten (10) days of date of Purchase Order.          

2.8. ACCEPTANCE 

2.8.1. DELAY IN ACCEPTANCE OR DELIVERY 

JEA may delay delivery or acceptance of goods in the event of any unforeseen event. The Company shall hold the 

goods pending JEA's direction, and JEA will be liable only for direct increased costs incurred by the Company by 

reason of JEA's instructions. 

2.8.2. ACCEPTANCE OF WORK - RECEIPT, INSPECTION, USAGE AND TESTING 

The Contract Administrator will make the determination when Work is completed and there is Acceptance by JEA. 

Acceptance will be made by JEA only in writing, and after adequate time to ensure Work is performed in accordance 

with Contract Documents. JEA will reject any items delivered by Company that are not in accordance with the 

Contract, and shall not be deemed to have accepted any items until JEA has had reasonable time to inspect them 

following delivery or, if later, within a reasonable time after any latent defect in the items has become apparent. JEA 

may partially accept the Work items. If JEA elects to accept nonconforming items, it may in addition to other 

remedies, be entitled to deduct a reasonable amount from the price as compensation for the nonconformity. Any 

Acceptance by JEA, even if nonconditional, shall not be deemed a waiver, or settlement or acceptance of any Defect. 

 

Items specifically required prior to Acceptance are: Per Technical Specifications.           

2.9. TERM AND TERMINATION 

2.9.1. TERM 

2.9.1.1. TERM OF CONTRACT - THROUGH COMPLETION OF WORK 

The Contract shall be in force through completion of all Work, Acceptance and final payment, including resolution of 

all disputes, claims, or suits, if any. Certain provisions of this Contract may extend past termination including, but not 

limited to, Warranty and Indemnification provisions.  

 

This Contract, after the initial year, shall be contingent upon the existence of lawfully appropriated funds for each 

subsequent year of the Contract.           

2.9.2. TERMINATION FOR CONVENIENCE 

JEA shall have the absolute right to terminate the Contract in whole or part, with or without cause, at any time after the 

Award effective date upon written notification of such termination. 

 

In the event of termination for convenience, JEA will pay the Company for all disbursements and expenses that the 

Company has incurred, or has become obligated prior to receiving JEA's notice of termination. 

Upon receipt of such notice of termination, the Company shall stop the performance of the Work hereunder except as 

may be necessary to carry out such termination and take any other action toward termination of the Work that JEA 

may reasonably request, including all reasonable efforts to provide for a prompt and efficient transition as directed by 

JEA. 
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JEA will have no liability to the Company for any cause whatsoever arising out of, or in connection with, termination 

including, but not limited to, lost profits, lost opportunities, resulting change in business condition, except as expressly 

stated within these Contract Documents.                        

2.9.3. SUSPENSION OF WORK 

JEA may suspend the performance of the Work by providing the Company with five (5) days' written notice of such 

suspension. Schedules and compensation for performance of the Work shall be amended by mutual agreement to 

reflect such suspension. In the event of suspension of Work, the Company shall resume full performance of the Work 

when JEA gives written direction to do so. Suspension of Work for reasons other than the Company's negligence or 

failure to perform, shall not affect the Company's compensation as outlined in the Contract Documents. 

2.9.4. TERMINATION FOR DEFAULT (WITH A BOND) 

JEA may give the Company written notice to discontinue all or part of the Work under the Contract or a Notice to 

Cure  a material breach in the event that: 

 

o The Company assigns or subcontracts the Work without prior written permission; 

o Any petition is filed or any proceeding is commenced by or against the Company for relief under 

any bankruptcy or insolvency laws; 

o A receiver is appointed for the Company's properties or the Company commits any act of insolvency 

(however evidenced); 

o The Company makes an assignment for the benefit of creditors; 

o The Company suspends the operation of a substantial portion of its business; 

o The Company suspends the whole or any part of the Work to the extent that it impacts the 

Company's ability to meet the Work schedule, or the Company abandons the whole or any part of 

the Work; 

o The Company, at any time, violates any of the conditions or provisions of the Contract Documents, 

or the Company fails to perform as specified in the Contract Documents, or the Company is not 

complying with the Contract Documents; 

o The Company attempts to willfully impose upon JEA items or workmanship that are, in JEA's sole 

opinion, defective or of unacceptable quality; 

o The Company breaches any of the representations or warranties; 

o The Company is determined, in JEA's sole opinion, to have misrepresented the utilization of funds or 

misappropriate property belonging to JEA; or 

o There is an adverse material change in the financial or business condition of the Company. 

 

If within thirty (30) days after service of such notice to discontinue or notice to cure upon the Company an 

arrangement satisfactory to JEA has not been made by the Company for continuance of the Work or the material 

breach has not been remedied, JEA may declare the Company to be in default and terminate the Contract. 

 

Once Company is declared in default and the Contract has been terminated, JEA will notify the Surety in writing of the 

termination. The Surety shall, at JEA’s sole option take one (1) of the following actions: 

 

(a)  Within a reasonable time, but in no event later than thirty (30) days, from JEA's written notice of 

termination for default, arrange for Company with JEA's consent, which shall not be unreasonably 

withheld, to complete the Contract and the Surety shall pay JEA all losses, delay and disruption 

damages and all other damages, expenses, costs and statutory attorney's fees, including appellate 

proceedings, that JEA sustains because of a default by the Company under the Contract; 
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(b)  Within a reasonable time, but in no event longer than sixty (60) days after JEA's written notice of 

termination for default, award a contract to a completion contractor and issue notice to proceed or 

alternatively, JEA may elect, to have the Surety determine jointly with JEA the lowest responsible 

qualified bidder, to have the Surety arrange for a contract between such bidder and JEA, and for 

the Surety to make available as Work progresses sufficient funds to pay the cost of completion 

less the balance of the Contract price; or 

(c)  Within a reasonable time, but in no event later than thirty (30) days from JEA's notice of 

termination for default, JEA may waive its right to complete or arrange for completion of the 

Contract and, within twenty-one (21) days thereafter, determine the amount for which the Surety 

may be liable to JEA and tender payment to JEA of any amount necessary in order for JEA to 

complete performance of the Contract in accordance with its terms and conditions less the balance 

of the Contract price.  

 

JEA shall have the right to take possession of and use any of the materials, plant, tools, equipment, supplies and 

property of any kind provided by the Company for the purpose of this Work. 

 

JEA will charge the expense of completing the Work to the Company and will deduct such expenses from monies due, 

or which at any time thereafter may become due, to the Company. If such expenses are more than the sum that would 

otherwise have been payable under the Contract, then the Company or Surety shall pay the amount of such excess to 

JEA upon notice of the expenses from JEA. JEA shall not be required to obtain the lowest price for completing the 

Work under the Contract, but may make such expenditures that, in its sole judgment, shall best accomplish such 

completion. JEA will, however, make reasonable efforts to mitigate the excess costs of completing the Work. 

 

The Contract Documents shall in no way limit JEA's right to all remedies for nonperformance provided under law or in 

equity, except as specifically set forth herein. In the event of termination for nonperformance, the Company shall 

immediately surrender all Work records to JEA. In such a case, JEA may set off any money owed to the Company 

against any liabilities resulting from the Company's nonperformance. 

 

JEA has no responsibility whatsoever to issue notices of any kind, including but not limited to deficient performance 

letters and scorecards, to the Company regarding its performance prior to default by Company for performance related 

issues.  

 

JEA shall have no liability to the Company for termination costs arising out of the Contract, or any of the Company's 

subcontracts, as a result of termination for default.  

 

Immediately upon termination or expiration of this Agreement, Company must return to JEA all materials, documents 

and things used by Company and belonging to JEA, including proposals, computer files, borrower files, building keys, 

and any other property or information regarding continued business compliance or goodwill, whether in electronic or 

hard-copy form. Furthermore, upon JEA's request, Company shall certify in writing that all of the foregoing 

documents or materials, including archival or backup copies, whether in electronic of hard-copy form, have been 

returned to JEA, deleted from any computer system, or otherwise destroyed. 

 

Any other provision in this Agreement to the contrary notwithstanding the duration of this Agreement after the initial 

year, shall be contingent upon the existence of lawfully appropriated funds for each subsequent year of the term.          

2.9.5. UNAUTHORIZED WORK 

JEA will consider any Work done without lines and grades given, Work done beyond the lines and grades shown on 

the Contract or as given, or any extra Work done without written authority, as unauthorized Work and will not pay the 
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Company for such Work. If so ordered by the Contract Administrator, the Company shall remove such Work and 

properly replace it at the Company's own expense. 

2.10. PRELIMINARY MATTERS 

2.10.1. MAINTENANCE OF TRAFFIC 

The Company, when required by the governing agency such as the City of Jacksonville or the Florida Department of 

Transportation (FDOT), shall maintain traffic in accordance with an approved Maintenance of Traffic (MOT) plan 

("MOT Plan") submitted by the Company, on streets, roads, private ways, and walks. The Company shall assume full 

responsibility for the adequacy and safety of provisions made. The Company shall be solely responsible for the 

placement, maintenance and removal of the minimum number of devices required by the MOT Plan, or specified by 

the FDOT, for the control of traffic at the Work Location including, but not limited to signs, cones, lights, barricades, 

concrete barrier walls, police officers, flaggers, etc. ("MOT Items"). 

 

Company shall be responsible for all costs associated with MOT.  There will not be a separate line item for MOT on 

the Bid Form.            

2.10.2. LIMITATION OF ACCURACY OF INFORMATIONAL MATERIALS 

For all drawings, test results, inspections, and other informational materials included as part of the Contract 

Documents, the Company understands and agrees that any existing facilities shown, including underground, overhead, 

and surface structures, and other delineations, and any other informational items provided as part of the Contract 

Documents are for reference only and are not to be used by the Company as the only indication of Work conditions. 

The Company understands and agrees that it is its sole responsibility to verify all Work conditions, measurements, 

dimensions, obstructions and other causes for existing or potential changes to the Work prior to initiating Work. In the 

event the Work must be changed due to the Company not fulfilling the above requirements, the Company understands 

and agrees that it will be responsible for all costs associated with the changed condition. Changes associated with 

conditions that are clearly unforeseen and that could not have been discovered by a reasonable verification of the 

above listed items, shall be covered as stated in Changes to Work. 

2.10.3. PERMITS TO BE OBTAINED BY THE CONTRACTOR 

Unless otherwise specified in the Contract Documents, the Contractor shall secure, maintain, post as required, and pay 

for all building, plumbing, electrical, water, sewer, right-of-way, parking, roadway, railroad, shipping, freight, 

hazardous materials, and any other permits which may be required for performance of the Work in full compliance 

with all applicable laws, rules and regulations. The Contractor shall perform all actions necessary to identify where 

permits are to be obtained and properly file for the permits, except those specifically listed in the Contract Documents 

as being provided by JEA. 

 

The Contractor shall comply with all conditions of permits issued for the Work, either directly or indirectly, issued by 

federal, state, or local governmental agencies, which are hereby incorporated as part of these Contract Documents. The 

Contractor shall be solely responsible for resolving any issues and bearing all expenses including any damages 

suffered by JEA that result from a finding of noncompliance during performance of the Work by any of the respective 

regulatory agencies including, but not limited to, all costs for delays, litigation, fines, fees of any kind, and other costs.          

2.10.4. PRE-WORK MEETING AND PROGRESS MEETINGS (CONSTRUCTION) 

Before starting the Field Work, a Pre-Work or Pre-Construction meeting may be held to review procedures for the 

Work, review the Work schedule, establish procedures for invoicing, approving Invoices and making payments, and 

establish a working relationship between JEA and the Company. 
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The JEA Contract Administrator may, at his or her discretion, request Pre-Work Meetings to be held prior to start of 

any Field Work. Such meeting(s) shall be attended by, but not limited to, the Company Representative and Company 

Supervisor. The JEA Contract Administrator will notify the Company in writing of the meeting time and location at 

least two (2) days prior to the meeting date. In addition, construction progress meetings will be held at a frequency as 

determined by JEA. Such meeting(s) shall be attended by, but not limited to, the Company's Representative and 

Company's Supervisor.           

2.10.5. TEMPORARY CLOSURE OF ROADWAYS 

The Company shall not close or obstruct any portion of a street, road, or private way without first obtaining permits. If 

any street or private way is rendered unsafe by the Company's operations, the Company shall make such repairs or 

provide such temporary ways and guards necessary for the protection and safety of persons on the Work and the public 

and for the orderly maintenance of traffic. All costs associated with temporary closure of roadways shall be included in 

Bid Price. 

 

The Company shall notify the police and fire departments in writing if it will be necessary to close a street. The 

Company shall copy JEA on all correspondence relating to street closure. The Company shall notify the police and fire 

departments prior to closure of the street. The Company shall be responsible for maintaining proper coordination with 

the proper authorities. 

 

Temporary closure of business entrances must be approved in writing by and coordinated with JEA. 

2.10.6. TEMPORARY UTILITIES 

The Company shall furnish and install all temporary water, electricity and other utilities required to accomplish the 

Work. The Company shall obtain the water required for carrying out the Work from fire hydrants, existing water main 

connections, or new connections approved by JEA. The Company shall install a back flow preventer and water meter 

assembly if construction water is necessary. Upon Substantial Completion of Work, the Company shall remove all 

evidence of temporary connections and lines.  

 

Prior to initiating any construction Work, the Company shall coordinate and schedule the provision of temporary 

utility service required during construction and arrange for the permanent installation and connection of utilities for the 

completed Work.           

2.10.7. WORK LOCATION 

The actual addresses for each location are found in the technical specifications. 

2.10.8. UNFORESEEN CONDITIONS 

The Company understands and agrees that it is its responsibility to conduct due diligence prior to the Work. Such due 

diligence includes, but is not limited to, verifying all Work conditions, measurements, dimensions and latent and 

patent obstructions, the accuracy of drawings, test results, inspections and other informational materials provided in 

the Contract Documents, and any other causes for existing or potential changes to the Work prior to initiating the 

Work. In the event that the Work must be changed due to the Company's failure to fulfill the above requirements, the 

Company understands and agrees that it will be responsible for all costs associated with the changed condition. 

 

In the event, however, that the Company exercises the requisite due diligence and a change to the Work becomes 

necessary resulting from conditions that are clearly unforeseen and that could not have been discovered, the costs for 

adjusting the Work in response to such unforeseen conditions shall be addressed in a Change Order or an amendment 

to the Contract executed by JEA and Company.  Any Work the Company performs prior to receipt of such Change 

Order or approved Contract amendment will be at the Company's sole risk.           
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2.10.9. COMMERCIAL ACTIVITIES ON THE WORK LOCATION 

The Company shall not establish any commercial activities, or issue concessions or permits of any kind to third parties 

to establish commercial activities on lands owned or controlled by JEA, or within the boundaries of the Work 

Location. The Company shall not allow its employees to engage in any commercial activities on the Work Location. 

2.10.10. COMMUNICATIONS - SITE WORK 

The Company shall supply and maintain at the Work Location a two (2)-way communication system of such quality as 

to enable communications between the Work Location, the Company office(s), and the Contract Administrator while 

Work is in progress. This system may consist of a two (2)-way radio system or any combination of pagers and 

telephones, either cellular or conventional. All communication equipment required to accomplish this is to be provided 

by the Company. 

 

In some cases, JEA may provide the Company with radio(s) on specified frequencies. Where provided, the Company 

shall be solely responsible for the security of the radio(s), and the Company shall monitor the radio(s) at all time while 

performing Work. 

 

In the event the Company will be requesting hold tags from JEA, the Company shall provide local digital pagers to its 

Company Representative and all Company Supervisors for the full Term of this Contract.       

2.10.11. COMPANY'S EQUIPMENT 

The Company's equipment including, but not limited to, trucks, drill rigs, backhoes, excavators, bucket trucks and 

derricks shall not be older than five (5) years in age, unless the Company can demonstrate to JEA's satisfaction that 

equipment being used has been completely refurbished and that it is in good working order. JEA may, at its sole 

discretion, make exceptions for equipment that is rarely used such as sag winches. 

2.10.12. SHIPPING TO AND STORAGE AT WORK LOCATION 

Shipping Materials and equipment to be installed by the Company shall be delivered by the Company to the Work 

Location or such other place as may be designated by the Contract Administrator. Insofar as transportation conditions 

will allow, items shall be shipped complete and ready for installation. 

 

Where applicable, the Company shall be responsible for obtaining any permits required for transportation to the Work 

Location. The Company shall provide an Advance Ship Notice to the Contract Administrator or designated Work 

Location manager. 

 

Storage: Under arrangement with the JEA Engineer, and upon his approval, a limited amount of temporary indoor 

storage space may be made available, but only for the equipment that must be protected from the weather.  Equipment 

for which arrangements have been made for indoor storage, shall be packed separately and the container clearly 

marked "For Indoor Storage."  For equipment that will be stored indoors and that will require special storage 

precautions, the storage instructions shall be shown on the outside of each container, or in a durable envelope 

identified as containing storage instructions and attached to the container.           

2.10.13. SWITCHING AND HOLD TAGS 

The Company shall be required to attend a JEA class concerning hold tag procedures and be adjudged to be qualified 

prior to the issuance of the Notice to Proceed. 

 

The Company shall not, in any case, make connections or taps to energized lines, cut any lines in or out of service, or 

attempt any outages without due notice to and approval from the Station 2 Dispatcher of the Distribution Control 

Department.           



 
      

 

 049-18 Transmission Culvert Replacements and Installations  

 Page 41 of 

69   

2.10.14. TRANSFORMER DATA CARD 

The Company shall be responsible for completing a JEA Transformer Installation/Removal Data sheet for each 

transformer installed or removed on the distribution electric system. This data sheet contains pertinent information 

such as installation/removal date, serial number, rating, street address, voltage, etc. This data is used to ensure that the 

Graphic Information System (GIS) is properly updated. The Company shall be responsible for transporting all 

removed transformers to JEA's transformer rehabilitation facility. The Company shall return a copy of all data cards 

with the transformers to the rehabilitation facility and shall include a copy with the as-built drawings.         

2.10.15. MATERIAL REIMBURSEMENT 

JEA will reimburse the Company for the direct cost of material or chemicals furnished by the Company as requested 

by JEA for the labor, equipment and materials (L.E.M.) project plus 10 percent for the Company's handling of the 

material.         

2.10.16. COMPANY LAYDOWN AREA 

In the event the Company decides to utilize public or private property as a laydown area, the Company shall enter into 

a written agreement with the entity who owns the property. JEA shall have access to all laydown areas. Upon 

submission of Company's first Invoice or application for payment to JEA, the Company shall provide to JEA a copy of 

such signed written agreement. The Company shall submit to JEA a letter of release from the entity in connection with 

Company's final Invoice or application for payment to JEA. 

2.10.17. COMPANY'S DOCUMENTS AT THE WORK LOCATION 

The Company shall maintain at the Work Location for JEA one (1) record copy of all Contract Documents in good 

order and marked currently to record all Addenda and changes made during Contract Term. These shall be available to 

JEA Representatives and shall be delivered to the Contract Administrator upon completion of the Work and at the 

request of the Contract Administrator.  

 

The Company shall also maintain detailed records of the Work for its own files. The Company shall make these 

records available to JEA for inspection upon request. The Company shall maintain such records for three years after 

date of Final Completion.    

2.10.18. COMPANY'S FIELD OFFICE 

The Company shall provide its own office facilities at the Work Location, as required. Unless specifically listed 

herein, JEA provides no Work Location facilities or Work Location area for the Company facilities of any kind such 

as field office and material storage. If the Company establishes a Work Location-based office, the Company shall 

provide and maintain adequate telephone facilities at this office during the full Term of the Contract. If the Company 

has a local business office, this office may serve as a Work Location office for this Contract, but the Company must 

maintain an operational cellular phone at the Work Location while performing Work. 

2.11. CONFIDENTIALITY AND OWNERSHIP OF DOCUMENTATION 

2.11.1.  PUBLIC RECORDS LAWS 

Access to Public Records 

All Documents, data and other records received by JEA in connection with the Contract are public records and 

available for public inspection unless specifically exempt by law. The Company shall allow public access to all 

documents, data and other records made or received by the Company in connection with the Contract unless the 

records are exempt from Section 249(a) of Article I of the Florida Constitution or subsection 119.07(1), Florida 

Statutes. JEA may unilaterally terminate the Contract of the Company refuses to allow public access as required under 

the Contract. 
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Redacted copies of Confidential Information 
If the Company believes that any portion of any documents, data or other records submitted to JEA are exempt from 

disclosure under Chapter 119, Florida Statutes, the Florida Constitution and related laws ("Florida's Public Records 

Laws"), Company must (1) clearly segregate and mark the specific sections of the document, data and records as 

"Confidential", (2) cite the specific Florida Statute or other legal authority for the asserted exemption, and (3) provide 

JEA with a separate redacted copy of the documents, data, or records (the "Redacted Copy"). The Redacted Copy shall 

contain JEA's contract name and number, and shall be clearly titled "Redacted Copy". Bidder should only redact those 

portions of records that Bidder claims are specifically exempt from disclosure under Florida's Public Records Laws. If 

the Company fails to submit a redacted copy of documents, data, or other records it claims is confidential, JEA is 

authorized to produce all documents, data, and other records submitted to JEA in answer to a public records request for 

these records. 

 

Request for Redacted Information 
In the event of a public records or other disclosure request under Florida's Public Records Laws or other authority to 

which the Company's documents, data or records are responsive, JEA will provide the Redacted Copy to the requestor. 

If a Requestor asserts a right to any redacted information, JEA will notify the Company that such an assertion has been 

made. It is the Company's responsibility to respond to the requestor to assert that the information in questions is 

exempt from disclosure under applicable law. If JEA becomes subject to a demand for discovery or disclosure of the 

redacted information under legal process, JEA shall give the Company prompt notice of the demand prior to releasing 

the redacted information (unless otherwise prohibited by applicable law). The Company shall be responsible for 

defending it determination that the redacted portions of the information are not subject to disclosure. 

 

Indemnification for Redacted Information 
The Company shall protect, defend, and indemnify JEA from and against all claims, demands, actions, suits, damages, 

liabilities, losses, settlements, judgments, costs, and expenses (including but not limited to reasonable attorney's fees 

and costs) arising from or relating to the Company's assertion that all or any portion of its information is not subject to 

disclosure. 

 

Public Records Clause for Service Contracts 
If, under the Contract, the Company is providing services and is acting on behalf of JEA as contemplated by 

subsection 119.011(2), Florida Statutes, the Company shall: 

 

 Keep and maintain public records that ordinarily and necessarily would be required by JEA in 

order to perform service; 

 Provide the public with access to public records on the same terms and conditions that JEA would 

provide the records and at a cost that does not exceed the cost provided in Chapter 119, Florida 

Statues, or otherwise prohibited by law; 

 Ensure that public records that are exempt or confidential and exempt from public records 

disclosure requirements are not disclosed except as authorized by law; and 

 Meet all requirements for retaining public records and transfer, at no cost, to JEA all public 

records in possession of the Company upon termination of the contract and destroy any duplicate 

public records that are exempt or confidential and exempt from public records disclosure 

requirements. All records stored electronically shall be provided to JEA in a format that is 

compatible with the information technology systems of JEA. 

 

IF THE COMPANY HAS QUESTIONS REGARDING THE APPLICATION 

OF CHAPTER 119, FLORIDA STATUTES, TO THE COMPANY'S DUTY 
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TO PROVIDE PUBLIC RECORDS RELATING TO THIS CONTRACT, 

CONTACT THE CUSTODIAN OF PUBLIC RECORDS AT: 
 

 JEA 

 Attn: Public Records 

 21 West Church Street 

 Jacksonville, Florida 32202 

 Ph: 904-665-8606 

 publicrecords@jea.com           

2.11.2. INTELLECTUAL PROPERTY 

The Company grants to JEA an irrevocable, perpetual, royalty free and fully paid-up right to use (and such right 

includes, without limitation, a right to copy, modify and create derivative works from the subject matter of the grant of 

the right to sublicense all, or any portion of, the foregoing rights to an affiliate or a third party service provider) the 

Company's intellectual property (including, without limitation, all trade secrets, patents, copyright and know-how) that 

is contained or embedded in, required for the use of, that was used in the production of or is required for the 

reproduction, modification, maintenance, servicing, improvement or continued operation of any applicable unit of 

Work. 

 

If the Work contains, has embedded in, requires for the use of any third party intellectual property, or if the third party 

intellectual property is required for the reproduction, modification, maintenance, servicing, improvement or continued 

operation of the Work, the Company shall secure for JEA an irrevocable, perpetual, royalty free and fully paid-up right 

to use all third party intellectual property. The Company shall secure such right at its expense and prior to 

incorporating any third party intellectual property (including, without limitation, all trade secrets, patents, copyright 

and know-how) into any Work, including, without limitation, all drawings or data provided under the Contract, and 

such right must include, without limitation, a right to copy, modify and create derivative works from the subject matter 

of the grant of the right and a right to sublicense all or any portion of the foregoing rights to an affiliate or a third party 

service provider. 

 

Should JEA, or any third party obtaining such work product through JEA, use the Work or any part thereof for any 

purpose other than that which is specified herein, it shall be at JEA's sole risk. 

 

The Company will, at its expense, defend all claims, actions or proceedings against JEA based on any allegation that 

the Work, or any part of the Work, constitutes an infringement of any patent or any other intellectual property right, 

and will pay to JEA all costs, damages, charges, and expenses occasioned to JEA by reason thereof. JEA will give the 

Company written notice of any such claim, action or proceeding and, at the request and expense of the Company, JEA 

will provide the Company with available information, assistance and authority for the defense. 

 

If, in any action or proceeding, the Work, or any part thereof, is held to constitute an infringement, the Company will, 

within thirty (30) days of notice, either secure for JEA the right to continue using the Work or will, at the Company's 

expense, replace the infringing items with noninfringing Work or make modifications as necessary so that the Work no 

longer infringes. 

 

The Company will obtain and pay for all patent and other intellectual property royalties and license fees required in 

respect of the Work.           
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2.11.3. PROPRIETARY INFORMATION 

The Company shall not copy, reproduce, or disclose to third parties, except in connection with the Work, any 

information that JEA furnishes to the Company. The Company shall insert in any subcontract a restriction on the use 

of all information furnished by JEA. The Company shall not use this information on another project. All information 

furnished by JEA will be returned to JEA upon completion of the Work. 

2.11.4. PUBLICITY AND ADVERTISING 

The Company shall not take any photographs, make any announcements or release any information concerning the 

Contract or the Work to any member of the public, press or official body unless prior written consent is obtained from 

JEA.  

2.12. LABOR 

2.12.1. NONDISCRIMINATION 

The Company represents that it has adopted and will maintain a policy of nondiscrimination against employees or 

applicants for employment on account of race, religion, sex, color, national origin, age or handicap, in all areas of 

employee relations, throughout the Term of this Contract. The Company agrees that on written request, it will allow 

JEA reasonable access to the Company's records of employment, employment advertisement, application forms and 

other pertinent data and records for the purpose of investigation to ascertain compliance with the nondiscrimination 

provisions of this Contract; provided however, the Company shall not be required to produce, for inspection, records 

covering periods of time more than one (1) year from the effective date of this Contract. 

 

The Company shall comply with the following executive orders, acts, and all rules and regulations implementing said 

orders or acts, which are by this reference incorporated herein as if set out in their entirety: 

 

 The provisions of Presidential Order 11246, as amended, and the portions of Executive Orders 

11701 and 11758 as applicable to Equal Employment Opportunity; 

 The provisions of section 503 of the Rehabilitation Act of 1973, as amended, and the Americans 

with Disabilities Act (ADA); and 

 The provisions of the Employment and Training of Veterans Act, 38 U.S.C. 4212 (formerly 2012). 

 

The Company agrees that if any of the Work of this Contract will be performed by a Subcontractor, then the provisions 

of this subsection shall be incorporated into and become a part of the subcontract.          

2.12.2. JEA ACCESS BADGES 

If the scope of work described in this Contract requires a Company to access JEA facilities, each Company employee 

shall apply for a JEA access badge through JEA's Security Department. An appointment to obtain a JEA access badge 

can be made by contacting JEA Security at securitybadge@jea.com. Finally, JEA does not allow Company employees 

to share JEA access badges. A Company whose employees are found to be sharing JEA access badges, will result in 

the Contract being terminated immediately for default. Additionally, JEA shall be notified within six (6) hours of a lost 

or stolen JEA security badge or when an employee leaves the Company. Report badge termination notifications to JEA 

Security at (904) 665-8200.          

2.12.3. LEGAL WORKFORCE 

JEA shall consider the Company's employment of unauthorized aliens a violation of section 274A(e) of the 

Immigration and Nationalization Act.  Such violation shall be cause for termination of the Contract for default upon 

thirty (30) days' prior written notice of such termination, notwithstanding any other provisions to the contrary in the 

Contract Documents.           
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2.12.4. JEA WORKPLACE TOBACCO USE POLICY 

It is JEA's policy to maintain a healthy work environment and JEA's goal is to become a tobacco-free 

workplace.  Therefore, JEA prohibits Company employees from using tobacco products while on JEA property or 

during the performance of JEA Work.  JEA reserves the right to require Company to remove an employee who 

violates this policy from JEA property or JEA Work site upon notice from the JEA Representative.            

2.12.5. PROHIBITED FUTURE EMPLOYMENT 

It shall be unlawful and a class C offense for any person, who was an officer or employee of JEA, after his or her 

employment has ceased, to be employed by or enter into any contract for personal services, with a person or company 

who contracted with, or had a contractual relationship with JEA, while the contract is active or being completed, or 

within two (2) years of the cessation, completion, or termination of the person's or company's contractual relationship 

with JEA, where (1) the contract with JEA had a value that exceeded $250,000, and (2) the officer or employee had a 

substantial and decision-making role in securing or negotiating the contract or contractual relationship, or in the 

approval of financial submissions or draws in accordance with the terms of the contract; except that this prohibition 

shall not apply to an employee whose role is merely as a review signatory, or to contracts entered into prior to January 

1, 2008, or to contracts that have been competitively procured. With respect to this subsection a contract is 

competitively procured if it has been obtained through a sealed low bid award. A "substantial and decision-making 

role" shall include duties and/or responsibilities that are collectively associated with: (i) approving solicitation or 

payment documents; (ii) evaluating formal bids and proposals; and (iii) approving and/or issuing award 

recommendations for JEA Awards Committee approval. The contract of any person or business entity who hires or 

contracts for services with any officer or employee prohibited from entering into said relationship shall be voidable at 

the pleasure of JEA. This prohibition shall not apply to any former officer or employee after two (2) years from 

cessation from JEA employment.          

2.12.6. HIRING OF OTHER PARTY'S EMPLOYEES 

Each party recognizes that the other party has incurred or will incur significant expenses in training its own employees 

and agrees that it will not pursue or hire, without the other party's consent, the other party's employees or the 

employees of its subsidiaries for a period of two (2) years from the termination date of this Contract. 

2.12.7. MINIMUM QUALIFICATION OF COMPANY PERSONNEL 

At a minimum, all Company personnel shall be qualified for the tasks they are assigned. All Company personnel 

assigned to work at a JEA facility or job site shall be able to read, write, speak and understand English. All Company 

personnel shall act in a professional manner, with due sensitivity to other persons at the Work Location. If JEA, at its 

sole discretion, determines that a Company person is unqualified, unfit, or otherwise unsuitable for the tasks assigned, 

the Company shall immediately stop the person from performing the tasks, and replace the person with a qualified 

individual. The Company shall pay all costs associated with replacing the unqualified person including, but not limited 

to, termination, recruiting, training, and certification costs.  

 

The Company personnel assigned supervisory roles, and those with increased authority shall be held to strict scrutiny 

of their qualifications and suitability for their positions. In addition to the other provisions of this Section, the 

Company shall provide written documentation as to experience, education, licenses, certifications, professional 

affiliations, and other qualifications of the individual, within one (1) day of request from the Contract Administrator. 

Any changes to such personnel after approval shall require the written permission of the Contract Administrator.          

2.12.8. PAYMENT OF OVERTIME 

Any Overtime required for Company to complete the Work within the Contract Time shall be at the sole cost and 

expense of Company.   However, if JEA requires the Company to perform Overtime Work in order to complete the 

Work prior to the Contract Time, the Company shall bill JEA for the Overtime such that only the actual costs incurred 
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by the Company relating to the payment of Overtime premiums, in accordance with its labor policies and applicable 

laws. Such actual costs include Overtime wage premium, and additional taxes and insurance directly associated with 

the Overtime wage premium. The Company agrees that it will not charge for personnel paid a salary, or other form of 

compensation such that the Company incurs no direct costs as a result of the Overtime.  

 

The Company shall total the direct Overtime charges, and add the agreed upon overhead rate, but in no case, shall such 

overhead rate exceed ten percent (10%) of the total overtime costs.  

 

Overtime may only be charged to JEA if the Company was directed in writing by the Contract Administrator to incur 

the Overtime. Such authorization for Overtime shall be accompanied by a Change Order.           

2.12.9. SCHEDULING OF OVERTIME 

Whenever the Company schedules Work beyond eight (8) hours per day for a five (5) day week, beyond ten (10) hours 

per day for a four (4) day week, beyond forty (40) hours per week, or on Saturdays, Sundays, or Holidays, then the 

Company shall arrange, in advance, for the JEA Representative to inspect the Work performed during Overtime. The 

Company shall not perform Overtime Work or after-hours Work without a JEA Representative at the Work Location 

or available to perform the inspections, as directed by the Contract Administrator. Except where JEA has requested the 

Company schedule Overtime to perform additional Work, the Company shall reimburse JEA for any additional costs 

associated with JEA Representatives' Overtime pay. 

2.12.10. SHOW-UP PAY 

In the event that inclement weather prevents the Company from performing Work, the Company may be obligated to 

pay its crew a show-up pay. The Company shall be solely responsible for providing this pay. 

2.12.11. COMPANY'S LABOR RELATIONS 

The Company shall negotiate and resolve any disputes between the Company and its employees, or anyone 

representing its employees. The Company shall immediately notify JEA of any actual or potential labor dispute that 

may affect the Work and shall inform JEA of all actions it is taking to resolve the dispute. 

2.13. COMPANY'S RESPONSIBILITIES AND PERFORMANCE OF THE CONTRACT 

2.13.1. COMPANY REPRESENTATIVES 

The Company shall provide JEA with the name and responsibilities of the Company Representative, in writing after 

Award of the Contract and before starting the Work under the Contract. Should the Company need to change the 

Company Representative, the Company shall promptly notify JEA in writing of the change. 

2.13.2. COMPANY REVIEW OF PROJECT REQUIREMENTS 

The Company shall review the Work requirements and specifications prior to commencing Work. The Company shall 

immediately notify the Contract Administrator in writing of any conflict with applicable law, or any error, 

inconsistency or omission it may discover. JEA will promptly review the alleged conflicts, errors, inconsistencies or 

omissions, and issue a Change Order or Purchase Order as appropriate if JEA is in agreement with the alleged conflict, 

and issue revised specifications. Any Work the Company performs prior to receipt of approved Change Order will be 

at the Company's sole risk. 

2.13.3. LICENSES 

The Company shall comply with all licensing, registration and/or certification requirements pursuant to applicable 

laws, rules and regulations. The Company shall secure all licenses, registrations and certifications as required for the 
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performance of the Work and shall pay all fees associated with securing them. The Company shall produce written 

evidence of licenses and other certifications immediately upon request from JEA. 

2.13.4. PERFORMANCE OF THE WORK 

The Company represents and warrants that it has the full corporate right, power and authority to enter into the Contract 

and to perform the acts required of it hereunder, and that the performance of its obligations and duties hereunder does 

not and will not violate any Contract to which the Company is a party or by which it is otherwise bound. The 

Company warrants that all items provided under the Contract shall be free from Defect and services shall be performed 

in a professional manner and with professional diligence and skill, consistent with the prevailing standards of the 

industry. The Company warrants that the Work will meet the functional and performance requirements defined in the 

Contract. 

2.13.5. DAMAGED MATERIALS OR EQUIPMENT 

The Company shall report to the Contract Administrator any materials issued by JEA or delivered by the JEA material 

supplier and received by the Company that are later found to be faulty, damaged or discrepant in some manner. The 

Contract Administrator will obtain appropriate replacement materials upon written notification from the Contract 

Administrator. The Company shall not, under any circumstances, make a material replacement without written 

approval of the Contract Administrator. 

 

The Company understands and agrees that damage to material and discrepancy of material is an expected part of 

performing the Work, and as such, the Company agrees it shall be solely responsible for any additional costs incurred 

as a result of damaged or discrepant materials, including, but not limited to, the costs to keep or get the Work on the 

Approved Schedule. 

 

JEA will bill the Company for materials or equipment that are damaged while in the Company's custody. In such a 

case, the Company shall be charged the current JEA cost plus an inventory handling fee.          

2.13.6. DELIVERY LOCATION 

The delivery address for items provided under this Contract is:  4377 Heckscher Drive Jacksonville, FL 32226 and 

11201 New Berlin Road Jacksonville, FL 32226.           

2.13.7. EMERGENCY EVENTS 

In the event that a system-wide emergency arises during the Term for which JEA requires assistance from the 

Company including, but not limited to, severe storms, large-scale fires, floods, and terrorist attacks, the Company 

acknowledges the importance of JEA infrastructure and agrees to support, with all its resources, skills and capabilities, 

and the maximum extent possible, all restoration efforts of JEA. The Contract Administrator shall notify the Company 

when an emergency event occurs and the Company agrees to mobilize its full resources immediately. In the event 

conditions are such that an emergency event is likely in progress, but the Company has not been notified by the 

Contract Administrator, the Company shall make all efforts to contact a JEA Representative to determine if and how it 

should respond. JEA agrees to reimburse the Company for its actual costs incurred as a result of supporting JEA 

during the emergency event, plus overhead and profit, not to exceed twelve percent (12%) of such costs. 

2.13.8. EMERGENCY PROCEDURES 

In emergencies affecting the safety of persons, the Work or property at the Work Location or any other area adjacent 

thereto, the Company, without special instructions or authorization from JEA Representatives, is obligated to act to its 

best ability to prevent threatened damage, injury or loss to the Work, any persons, or property. The Company shall 

give the Contract Administrator prompt written notice describing the emergency, its cause, actions taken, injuries and 

casualties, property damage, other damages, and impact on continued performance under this Contract. 
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2.13.9. ENCROACHMENTS ON RIGHTS OR PROPERTY 

The Company shall be solely responsible for any encroachments on public property or on the rights or property of 

adjoining property owners to the Work Location, and shall hold JEA harmless because of any encroachments that may 

result because of the Company's improper layout. In this regard, the Company shall, without extra cost to JEA, remove 

any Work or portion of any Work that encroaches on the property other than that of the Work Location, or that is built 

beyond legal building or setback limits. The Company shall rebuild the affected Work or portion of Work at the proper 

location and in full compliance with the Contract Documents. 

           

2.13.10. REMOVAL OF WORK 

The Company shall not sell, assign, mortgage, hypothecate or remove Work that has been delivered to or installed at 

the Work Location.           

2.13.11. APPLICABLE STANDARDS AND CODES 

The latest rules and regulations shall be considered a part of these Contract Documents. The Company shall perform 

all Work in strict accordance with applicable provisions thereof: 

2.13.12. FREE AND CLEAR TITLE 

The Company warrants that it has title to all equipment and materials furnished under the Contract where title will pass 

to JEA, and that the equipment and materials passed to JEA are free and clear of all liens, claims, security interests and 

encumbrances. 

2.13.13. INSPECTIONS AND TESTING 

JEA, or its designated representatives, will perform inspections at the Company facilities during normal business hours 

and in a manner that minimizes disruption to the normal day-to-day work activities of the Company.  Company shall 

provide safe and proper facilities for inspection access and observation of the Work and also for any inspection or 

testing by others. 

 

If the Company has covered or concealed any Work from inspection in any way that the JEA Representative has not 

specifically requested prior to the JEA Representative’s inspection, or if the JEA Representative considers it necessary 

or advisable that covered Work be inspected or tested by others, the Company, at the JEA Representative's request, 

shall uncover, expose or otherwise make available the portion of the Work in question for observation, inspection or 

testing as the JEA Representative may require.  The Company shall furnish all necessary labor, material and 

equipment to make such Work available. 

 

If such Work is defective, the Company shall bear all expenses of uncovering, exposure, observation, inspection and 

testing and of satisfactory reconstruction, including, but not limited to, compensation for additional professional 

services required by JEA, and no change in Contract Time will be considered as a result of the foregoing. 

 

If such Work is not defective, JEA will reimburse the Company for actual time, material, and equipment costs for 

uncovering and reconstruction of the portion of the Work in question.  JEA may also, at its sole discretion, grant the 

Company an extension of the Contract Time directly attributable to such uncovering, exposure, observation, 

inspection, testing and reconstruction. 

 

All materials and equipment used in the construction of the Contract shall be subject to adequate inspection and testing 

in accordance with accepted standards.  The Company shall select the laboratory or inspection agency for making all 

tests required by the specifications, and shall pay for this laboratory service direct, as a part of this Contract. 
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The Company shall pay for all required testing of materials and equipment.  Two (2) copies of each test showing 

certification of each test shall be furnished to the JEA Engineer immediately after such test has been made and with 

the exception of concrete, prior to delivery of the materials or equipment tested to the Work Location.  JEA will not 

accept the materials or equipment until tests have been approved. 

 

Materials of construction, particularly those upon which the strength and durability of the structure may depend, shall 

be subject to inspection and testing to establish conformance with specifications and suitability for uses intended.  Test 

requirements for all materials are set out in the detailed specifications for that particular material. All materials and 

equipment prior to being incorporated in the Work, and required by the JEA Engineer to be tested, shall be tested for 

conformance with contractual requirements.  Standard items of a uniform nature may be accepted on the 

manufacturer's certification.  Where specific performance and/or quality is referred to, it is the Company's 

responsibility to have the necessary tests performed by qualified persons to show that the contractual requirements are 

being met except those tests named in the Contact Documents to be performed by JEA.  Certified test results shall be 

submitted promptly in quadruplicate to the JEA Engineer for review.  All tests shall be performed in accordance with 

referenced standards.  Where no reference is made, tests shall be performed in accordance with the methods prescribed 

by the American Society for Testing and Materials or such other organization as would be applicable. 

 

The Company shall pay for any retests resulting from its failure to provide Work that passes required tests. 

 

The JEA Engineer may appoint JEA Inspectors to inspect any and all materials and Work.  Such inspection may 

extend to any or all parts of the Work and to the preparation and manufacture of the materials to be used.  The JEA 

Inspectors shall not be authorized to alter, revoke, enlarge or relax the provisions of the Contract, nor will they be 

authorized to approve or accept any portion of the completed Work, nor to issue instructions contrary to the 

Contract.  The JEA Inspector shall inform the JEA Engineer of the progress of the Work and the manner in which it is 

being done, and notify the Company of any infringement upon the Contract Documents.  The JEA Inspector will have 

the authority to reject defective materials or to suspend any Work that is being improperly done subject to the final 

decision of the JEA Engineer.           

2.13.14. INTERFERENCE WITH EXISTING UTILITIES 

The Company acknowledges and agrees that there is a possibility that existing JEA or other utility facilities may cross 

and/or lie parallel to excavations in the area where Work will occur. Although JEA may indicate recorded obstacles on 

the drawings, it does not warrant that other subsurface obstacles do not exist. The Company shall be responsible for 

verifying the data furnished by JEA and for fully investigating and locating additional obstructions including every 

type below, on or above the ground. The Company should regard these impediments as normal to construction. All 

costs for performing such work shall not be paid for separately, but shall be included in the Company's costs on the 

Bid Document.  

 

The Company shall comply with all requirements of the Sunshine State One-Call program. 

 

In the event the Company encounters an unidentified utility during performance of the Work, the Company shall 

promptly cease Work in the affected area and shall immediately notify the JEA Representative in writing. JEA will 

investigate the area and propose remedial actions in accordance with the provisions stated herein in "Changes to the 

Work". 

 

The Company shall work in cooperation with JEA and representatives of existing utilities to plan and coordinate 

putting new Work into service so as not to interfere with the operation of the existing utilities. Such plans shall be 

adhered to unless deviations therefrom are expressly permitted in writing by the Contract Administrator. 
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The Company shall at all times conduct the Work in a manner that interferes as little as possible with the existing 

utilities. Any cables exposed during construction, whether energized or not, must be handled and protected as if they 

are energized. The Company shall so conduct its operations and maintain the Work in such condition that adequate 

drainage shall be in effect at all times. The Company shall not obstruct existing gutters, ditches and other runoff 

facilities. When working in the vicinity of overhead lines, the Company shall request line rubber protection from JEA 

at least ten (10) days in advance of performing the work. 

 

The Company shall be solely responsible for any damages, interferences, and interruptions of service caused to any 

utility's assets and services including water, sewer, electric, telephone, gas, cable, and other utility services, that result 

from the Company's failure to fulfill the above stated requirements. 

 

In the event the Company damages an existing utility, the Company shall immediately notify the property owner, the 

owner of the damaged utility and the JEA Representative. Should the damage cause an interruption of service, the 

Company shall be responsible for restoring service as soon as possible; however, the Company shall not make repairs, 

other than any required to restore safe conditions, without the approval of the property owner, or the owner of the 

damaged utility. The Company shall be responsible for coordinating any repair effort, and any associated costs should 

the utility owner or a licensed repair contractor be required to make the repair. JEA reserves the right to deduct any 

unsettled claim amount from Company's invoices until such time as the claim is satisfactorily resolved.           

2.13.15. INTERFERENCE WITH OTHER JEA WORK OR OTHER COMPANIES 

The Company shall perform the Work in a manner that minimizes the interference with other JEA work, City of 

Jacksonville work, or with work performed by other companies. The Company shall coordinate the Work with other 

persons and companies employed by JEA. If a difference of opinion regarding scheduling or coordination of the Work 

arises between the Company and another JEA contractor(s) performing work at the Work Location, JEA may arbitrate 

the matter. In such cases where JEA makes a decision regarding the scheduling or coordination of the work, the 

Company agrees to fully abide by JEA's decision. Unless otherwise agreed in writing by JEA, JEA will not be 

responsible for additional costs. 

 

Any claims arising against the Company from damages to other companies' work, equipment, machinery, tools or 

other property shall be settled directly between the Company and the other companies involved. JEA will not, in any 

way, be a party to arbitrating or mediating any such disputes, nor shall JEA be responsible for any costs associated 

with such disputes.          

2.13.16. INTERFERENCE WITH RAILROADS 

The Company shall not build across, into, over or under, either temporarily or permanently, any portion of a railway or 

railway right-of-way without first obtaining all required permits. If the Company's operations render any railroad 

unsafe, the Company shall immediately notify the Contract Administrator and the railroad owner and take appropriate 

actions and such temporary safeguards as required to protect life, limb, and property, and to maintain orderly traffic.  

 

The Company shall procure all railroad permits required for the Work beyond those procured by JEA and the costs for 

such permits shall be included in the Bid Documents. All costs associated with railroad fees for railroad flagmen, 

watchouts, inspectors, supervisors, any additional training of Company's employees that is required by applicable 

laws, rules and regulations when performing Work in association with railways, any certifications required for 

successful completion of the Work and all other associated costs shall be included in the Bid Document. 

2.13.17. MATERIAL DELIVERED TO COMPANY SITES 

The Company shall be responsible for all unloading, handling and storage of Work-related materials at the Work 

Location. Where the Company is to use a JEA-designated supplier to deliver materials to the Work Location, JEA will 

provide the Company, upon request, with contact names and information, along with required material lead-times. The 
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Company is solely responsible for taking into account required material lead-times when planning its performance of 

the Work, and for communication and coordination of materials delivered to the Work Location by JEA suppliers. The 

Company shall be responsible for any additional delivery costs charged by the JEA material supplier for any Company 

delays. 

 

If, for any reason, the Company is unable to receive, unload, handle or store materials it has ordered or caused to be 

ordered, the Company shall be responsible for any and all additional costs incurred by JEA for unloading, handling, 

storing, or additional shipping costs. In such cases where JEA is receiving items when the Company is unable to, such 

receipt does not indicate JEA's Acceptance of items.           

2.13.18. MATERIAL DELIVERY LOCATIONS 

The Company shall notify, in writing, the Contract Administrator of all planned material delivery/receiving locations. 

Such notification shall be prior to initiation of shipment. The Contract Administrator will provide the Company with 

specific written approval for each delivery/receipt location, which will not be unreasonably withheld. Where the 

Contract Administrator disapproves a proposed location, the Company shall propose alternate locations and obtain the 

Contract Administrator's written approval for any proposed alternate location. The Company understands and agrees 

that it shall not seek additional monies to compensate for any costs associated with changes or denials of proposed 

delivery/receipt locations regardless of circumstances 

2.13.19. OBLIGATIONS OF THE COMPANY 

The Company shall provide everything necessary to successfully complete the Work except the materials and services 

specifically stated in the Contract to be provided by JEA. No payments, other than those shown in the Bid Documents, 

will be made to the Company for performance of any requirements of the Contract Documents. The Company shall 

perform all Work in accordance with the Contract Documents and the applicable JEA standards manuals, safety 

manuals, policies, accepted commercial work practices, local, state, and federal, rules regulations and laws which may 

be amended from time to time. The Company shall provide all permits, certifications, insurances, and bonds necessary 

or required by good practice, except where specifically stated in the Contract to be provided by JEA. 

 

The Company's personnel shall perform all Work in a professional, efficient, and competent manner. The Company is 

obligated to provide personnel possessing the skills, certifications, licenses, training, tools, demeanor, motivation, and 

attitude to successfully complete the Work. The Company is obligated to remove individuals from performing Work 

under this Contract when the Company recognizes an individual to not be working in a manner consistent with the 

requirements of this Contract, or when JEA notifies the Company that JEA has determined an individual or group of 

individuals to not be working in a manner consistent with the requirements of this Contract. The Company is obligated 

to ensure that their officers and executives interact with JEA, JEA customers, whether direct or indirect customers of 

JEA, with the utmost level of professionalism and integrity. 

 

In the event the Contractor chooses to use Subcontractors, the Contractor is obligated to provide Subcontractors 

possessing the skills, certifications, licenses, training, tools, demeanor, motivation and attitude to successfully perform 

the work for which they are subcontracted. The Contractor is obligated to remove Subcontractors from performing 

Work under this Contract when the Contractor recognizes that a Subcontractor is failing to work in a manner 

consistent with the requirements of this Contract, or when JEA notifies the Contractor that JEA has determined a 

Subcontractor is failing to work in a manner consistent with the requirements of this Contract. 

 

The Contractor is obligated to ensure that sufficient supervision of the Work is provided. This includes ensuring that 

the Contractor Supervisor is at the Work Location when Work is being performed. 

 

The Contractor shall bear sole responsibility for the efficiency, adequacy and safety of the performance of the Work, 

including temporary Work and facilities, until Acceptance. The Contractor shall be solely responsible for any loss or 
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damage to materials, tools, labor, and equipment used during the performance of, or in connection with, the Work. 

Any JEA comments or approval regarding the Contractor's performance, materials, working force, or equipment will 

not relieve the Contractor of any responsibility.           

2.13.20. PROTECTION OF EXISTING FACILITIES AND GROUNDS 

The Company shall be responsible for protecting all the existing facilities including, but not limited to, buildings, 

lawns, landscaping, sprinkler systems, and pavements, both public and private, that are encountered during the 

performance of the Work. At all times, the Company shall cooperate with the owners of such facilities by arranging 

and performing the Work in and around such facilities in a manner that facilitates their preservation, relocation, and/or 

reconstruction. The Company shall be responsible for the full restoration or replacement if the Company damages such 

facilities during or resulting from performance of the Work. 

 

The Company shall verify the existing dimensions and clearances before laying out the Work. When the Work 

involves the laying of utility lines across landscaped areas and grassed areas, which may include, but is not limited to, 

irrigation systems, streets, sidewalks, and other paved areas, the Company shall protect and preserve all trees, shrubs, 

palms, landscaping, etc., and restore such areas and all paved areas to their original sound conditions using 

construction techniques and materials that are the same as existing including replacing plants and trees with those of 

similar size and age. In the case of planted areas, the Company shall maintain the restoration Work until positive 

growth has been acknowledged in writing by the Contract Administrator. 

 

All costs for such restoration and replacement work shall be included in the associated lines on the Bid Documents. 

 

The Company shall not (except upon written consent from the property owner and Contract Administrator) enter or 

occupy with workers, tools, equipment or vehicles any land outside the permitted easements, right-of-ways, JEA 

property or the City of Jacksonville property.           

2.13.21. QUALITY CONTROL AND QUALITY ASSURANCE 

The Company shall provide Quality Control to ensure the Work is performed in accordance with the Contract. Quality 

Control shall be appropriate for the nature of the Work, and shall be conducted in a manner consistent with sound 

quality management and industrial engineering principles. The Company shall have only personnel trained in Quality 

Control techniques and experienced with the nature of the Work perform the Quality Control function.  

 

JEA may perform Quality Assurance activities. Such activities, whether performed or not, do not in any way limit or 

reduce the Company's requirements. JEA may become aware of quality related problems during its performance of 

Quality Assurance, but has no obligation to notify the Company of its findings. The Company shall provide access to 

all areas of Work, including the Company's facilities, for JEA Quality Assurance personnel and JEA Representatives. 

JEA will conduct Quality Assurance activities so as not to excessively interfere with the Work, however, where JEA 

Quality Assurance personnel request specific actions of the Company, the Company shall comply with the request and 

agrees that such compliance is included as part of its Contract Price.          

2.13.22. SAFETY AND PROTECTION PRECAUTIONS (CONSTRUCTION) 

The Company shall comply with all applicable federal, state and local laws, ordinances, all JEA procedures and 

policies including, but not limited to, JEA's Contractor Safety Management Process (available at JEA.com), and orders 

of any public body having jurisdiction for the safety of persons or protection of property. The Company understands 

and agrees that a violation of any provision of this Section e is grounds for an immediate termination of the Contract 

for default, with no requirement for JEA to provide Company with advanced notice and opportunity to 

cure.  Additionally, the Company shall be responsible for all JEA damages associated with such termination. 
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The Company shall only use those Subcontractors who have met JEA Safety Prequalification requirements in the JEA 

Contractor Safety Management Process. The Company shall ensure that Subcontractors and their personnel have all 

the necessary personal protective equipment and training needed to perform the Work safely. 

 

The Company understands and agrees that JEA Representatives may stop Work at any time that JEA, at its sole 

discretion, considers the Company's Work to be unsafe or a risk to person or property, and to direct the Company to, at 

a minimum, perform as directed in such a way as to render the Work environment safe. The Company understands and 

agrees that it is responsible for paying all costs associated with providing a safe work environment including, but not 

limited to, any costs associated with any JEA directed safety improvements. The Company also understands and 

agrees that it is solely responsible for the safety of personnel and property associated with the Work, and that any 

actions taken by JEA to prevent harm to persons or damage to equipment does not, in any way, relieve the Company 

of this responsibility. 

 

The Company Representative, or alternatively, the Company Supervisor, shall be designated as the Company's 

representative responsible for the prevention of accidents. 

 

If the nature of the Work requires, the Company shall notify the police and fire departments as to its Work Location in 

order to ensure prompt response in an emergency.          

2.13.23. SAFETY REPRESENTATION 

The Company represents and warrants to JEA that it has the capacity to train and supervise its employees, 

Subcontractors and suppliers to ensure the Work complies with all safety requirements of the Contract Documents. 

The Company shall be responsible for executing the necessary safety training and supervision of its employees and 

Subcontractors, and acknowledges that JEA is not responsible for training or supervising the Company's employees, 

except when noted for the purpose of enforcing compliance with these safety requirements. 

2.13.24. SHIPPING - FOB DESTINATION 

Items are purchased F.O.B. destination. The Company shall ensure the following: 

 

o Pack and mark the shipment to comply with the Contract Documents; or in the absence of 

specifications in the Contract Documents, prepare the shipment in conformance with carrier 

requirements;  

o Prepare and distribute commercial bills of lading;  

o Deliver the shipment in good order and condition to the point of delivery specified in the Contract;  

o Be responsible for any loss of and/or damage to the goods occurring before receipt of the shipment 

by JEA Representative at the delivery point specified in the Contract;  

o Be responsible for obtaining any permits required for transportation to the installation site; 

o Furnish a delivery schedule and designate the mode of delivering carrier; and  

o Pay and bear all charges to the specified point of delivery.        

2.13.25. STORAGE OF EQUIPMENT 

The Company shall be responsible for all storage of materials, equipment, vehicles, tools, and all other items 

associated with the Work. Such storage shall comply with applicable regulations appropriate for the items being stored 

to ensure suitable care for items and protection from theft, vandalism, or inappropriate use. The Company is solely 

responsible for the costs for such storage, unless otherwise indicated in the Contract Documents, and any costs 

associated with noncompliant storage including, but not limited to, loss and damage to items. In the event that JEA 

directs the Company to stop the Work, costs associated with storing equipment or materials will be compensated in 

accordance with the Contract Documents. The Company shall ensure that JEA Representatives have access to Work-

related storage on an as needed basis during regular work hours and Overtime. 
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2.13.26. STORM PREPAREDNESS 

In the event of a Hurricane Warning, Tropical Storm Warning, or other large storm affecting the Work Location, the 

Company shall secure, or shall remove and store all equipment and materials at the Work Location including, but not 

limited to, cones, barricades, lights and signs. The Company shall begin taking such precautions as necessary to secure 

the Work Location upon official issuance of mandatory evacuation of the area of the Work Location and no later than 

24 hours prior to predicted arrival of tropical storm or hurricane force winds, or when notified by a JEA 

Representative to do so. These activities are considered a regular part of the Work, regardless of the frequency they are 

required. 

2.13.27. SUBSTITUTIONS 

Whenever materials or equipment are specified or described in the Contract Documents by using the name of a 

proprietary item or the name of a particular supplier, the naming of the item is intended to establish the type, function 

and quality required.  

 

Materials or equipment of other suppliers may be accepted by the JEA Engineer if sufficient information is submitted 

by the Company to allow the JEA Engineer to determine that the material or equipment proposed is equivalent or 

equal to that named. 

 

The Company shall make written application to the JEA Engineer for acceptance thereof, certifying that the proposed 

substitute will perform adequately the functions and achieve the results called for by the general design, be similar and 

of equal substance to that specified and be suited to the same use as that specified. 

 

The application shall state that the evaluation and acceptance of the proposed substitute will not prejudice the 

Company's completion of the Work within the time prescribed by the Contract, whether or not acceptance of the 

substitute for use in the Work will require a change in any of the Contract Documents (or in the provisions of any 

other Contract directly with JEA for Work on the Contract) to adapt the design to the proposed substitute and whether 

or not incorporation or use of the substitute in connection with the Work is subject to payment of any license fees, 

royalties, permits or any other costs.  

 

All variations of the proposed substitute from that specified shall be identified in the application and available 

maintenance, repair and replacement service shall be indicated.  

 

The application shall also contain an itemized estimate of all costs that will result directly or indirectly from 

acceptance of such substitute, including costs of redesign and claims of other Companies affected by the resulting 

change, all of which shall be considered by the JEA Engineer in evaluating the proposed substitute.  

 

Requests for review of substitute items of material and equipment will not be accepted by the JEA Engineer from 

anyone other than the Company.  

 

The JEA Engineer may require the Company to furnish, at the Company's expense, additional data about the proposed 

substitute. 

 

If a specific means, method, technique, sequence or procedure of construction is indicated in or required by the 

Contract, the Company may furnish or utilize a substitute means, method, sequence, technique or procedure of 

construction acceptable to the JEA Engineer, if the Company submits sufficient information to allow the JEA Engineer 

to determine that the substitute proposed is equivalent to that indicated or required by the Contract.  

 

The JEA Engineer will be allowed a reasonable time within which to evaluate each proposed substitute; such time 

shall not be deemed justification for an extension of the Company's time for completion of the Contract.  
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The JEA Engineer will be the sole judge of acceptability, and no substitute shall be ordered, installed or utilized 

without the JEA Engineer's prior written notice, which shall be evidenced by either a Change Order or an approved 

shop drawing.  

 

JEA may require reimbursement for the costs associated with JEA's evaluation of substitutions. 

 

JEA may require the Company to furnish, at the Company's expense, a special performance guarantee bonds or other 

surety with respect to any substitution.           

2.13.28. TOOLS AND EQUIPMENT 

All tools and equipment used in the performance of the Work shall be used as intended by the manufacturer and in 

accordance with manufacturer operating manuals and industry practices, whichever is more stringent. The Company 

shall ensure that all tools and equipment used in the performance of the Work shall be of the size and quality suitable 

for safe and efficient performance of the Work. If the Company-provided tools and equipment do not meet these 

requirements, or if in the sole opinion of JEA formed after considering relevant factors, the tools or equipment are 

inappropriate for performance of the Work, the Company agrees to remove the unacceptable tools and equipment and 

obtain tools and equipment JEA considers suitable. Such replacement shall be entirely at the Company's expense, and 

no change to time prescribed by the Contract will be allowed.  

 

The Company is responsible for furnishing and the security of any and all tools and equipment required to perform the 

Work.           

2.13.29. WEATHER PROTECTION 

The Company shall provide proper facilities, take all necessary precautions and assume the entire cost for protecting 

the Work against weather conditions and for handling all storm, flood and ground water, sewage, or other seepage, that 

may be encountered during the performance of the Contract. The Company shall provide for such contingencies and 

for carrying on the Work in freezing weather by methods that meet with the approval of the JEA Engineer. If the 

Company fails to provide such protection, or in the event of an emergency, JEA may provide such protection at the 

Company's expense. 

2.13.30. WORK INFORMATION 

In the event the Company requires additional information regarding the scope, technical specifications, Work 

Locations, personnel requirements, or other information pertinent to the Work or Contract, the Company shall request 

such information or clarifications from the Contract Administrator in writing. Within the bounds of the JEA 

Representative's authority, JEA Representatives may provide requested information to the Company. 

2.13.31. WORK LOCATION CLEANLINESS 

The Company shall, at all times, keep the Work Location free from an accumulation of waste materials or rubbish 

caused by its operations. At the completion of the Work, the Company shall remove all waste materials and any 

rubbish from and about the project, as well as any tools, construction equipment, machinery and surplus materials. If 

the Company fails to clean up at the completion of the Work, JEA may do so and charge the cost thereof to the 

Company. 

2.13.32. WORKMANSHIP 

The Company shall perform all Work in a safe and professional manner, so as to render a neat and uniform 

appearance. The Company shall handle all material in such a way as to preserve its finish and protective coatings from 
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damage. General arrangement shall be in accordance with JEA Distribution Construction Standards and shall be 

satisfactory to the Contract Administrator. 

2.13.33. COMPLIANCE WITH REFERENCED SPECIFICATIONS 

All Work, materials, systems or operations specified by reference to standard trade specifications or to manufacturer's 

published specifications shall comply with the requirements of the referenced specifications, except as modified by the 

requirements of the Contract Documents. The referenced specification used shall be the latest published edition that is 

in effect on the effective date of this Contract unless a particular edition is specified. In case of a conflict, the 

specifications that contain the more stringent requirements will govern. 

2.13.34. CUSTOMER OUTAGES 

All customer outages shall be held to a minimum. It is realized that certain outages will have to be taken on the electric 

distribution system. The time of the outages will be at the discretion of System Operations Control Center (SOCC) 

personnel and must follow the guidelines set forth in the JEA Safety Manual. 

 

It is anticipated that all Work to be done under these Contract Documents can be accomplished during regular working 

hours. However, should any unforeseen circumstances occur where JEA or its customers cannot be without service 

during regular working hours, the Work will have to be scheduled to their convenience. Where inclement weather may 

impact the Company, the Company shall be expected to continue Work as previously scheduled, and return customers 

to service, without penalty to the JEA. Customer outages shall be limited to 9 a.m. - 3 p.m. unless coordinated by 

Company with the customer and SOCC.          

2.13.35. JEA CUSTOMER SATISFACTION 

The Company shall restore affected properties in less than five (5) working days from the time the area is 

disrupted.  Restoration items include, but are not limited to, sod, sidewalk, dirt mounds at poles, etc. JEA has the right 

to audit the Company's customer service documentation and the Company's actions to determine if the customer 

service requirements are being met.  The Company shall obtain prior approval from JEA if it deviates from customer 

complaint procedures. The Contract Administrator and JEA's Project Outreach shall monitor the progress toward 

achievement of the customer satisfaction goals.  If the Company fails to comply with any provisions of this part , the 

Company may be subject to any, all, or any combination of the following actions, or other actions at JEA's sole 

discretion: (1) Withholding of all payments under this Contract from the Company until it is determined that the 

Company is in compliance, (2) Termination of the Contract, (3) Suspension from bidding any JEA projects as follows: 

a) More than three documented Defects-three months b) Five (5) or more documented Defects-six months c) 10 or 

more documented Defects-one (1) year.         

2.13.36. AS-BUILT DRAWINGS (ELECTRICAL) 

The Company shall furnish as-built drawings that depict, if applicable, any changes to the Work. The as-built drawings 

shall also include the required ground ohm readings and the number of ground rods driven at each station. 

 

The validity and verity of the as-built drawings shall be reviewed at a post-construction meeting, which will include 

the JEA Engineer, JEA Inspector and the Company, within one (1) week of completion of the Work. The JEA 

Inspector will approve or reject the as-built drawings at this meeting. 

 

At the post-construction meeting, a JEA Representative may accomplish an infrared camera inspection of the Work 

performed by the Company. The Company shall replace any workmanship found to be defective.          
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2.13.37. JEA FIBER OPTIC CONSTRUCTION STANDARDS MANUAL 

The JEA Fiber Optic Construction Standards Manual provides standard engineering, design and construction practices 

for JEA. It contains Standard Construction Plates, which illustrate the various standards, as well as providing written 

specifications, construction notes and a list of required materials. Where applicable, all Work will be performed as 

specified by the JEA Fiber Optic Construction Standards Manual, which shall be considered as part of the 

specifications.  Fiber Optic Standards can be found online at jea.com. 

 

JEA will evaluate and employ new techniques of construction made possible by the development of new equipment. 

Any such proposal by the Company is welcome, but is subject to evaluation and approval by the JEA Standards 

Section.       

2.13.38. COMPANY'S KNOWLEDGE OF THE WORK 

The Company represents that its total Bid Price and the detailed schedule for the execution of the Work are based on 

its own knowledge and judgment of the conditions and hazards involved, and not upon any representation of JEA. JEA 

assumes no responsibility for any understanding or representation made by any of its representatives during or prior to 

execution of the Contract unless such understandings or representations are expressly stated in the Contract and the 

Contract expressly provides that JEA assumes the responsibility. 

2.13.39. CONTRACTOR'S PLANS AND SPECIFICATIONS 

All plans and specifications that the Contractor provides for any building, structure, system or equipment where 

required by federal, state, local laws and regulation as part of the Work shall bear the seal of a professional engineer 

duly registered in the State of Florida at no cost to JEA. 

2.14. STANDARD REQUIREMENTS FOR CONSTRUCTION 

2.14.1. PROTECTION OF THE ENVIRONMENT 

The Company and its Subcontractors shall comply with all applicable laws, rules and regulations including, but not 

limited to, all Environmental Regulations.   

 

A.        Asbestos, Lead, or Toxic Mold Notification: 

Asbestos, Lead, or Toxic Mold may be present at the Work Location. The Company shall notify the Contract 

Administrator immediately upon discovery of asbestos, lead, toxic mold. The Company shall not disturb or remove 

known or discovered asbestos, lead, or toxic mold unless directed by the JEA Representative.  

 

B.        Hazardous Materials: 

The Company shall bear full responsibility including, but not limited to, payment and liability for the transportation, 

use, recycling, and disposal of any Hazardous Materials under the Company's control during the performance of the 

Work. Disposal or recycling of Hazardous Materials shall only be performed at JEA approved facilities. The Company 

shall provide JEA with appropriate documentation showing proper disposal or recycling of its Hazardous Materials.  

 

The Company shall notify the Contract Administrator in writing of the type, quantity and disposal or recycling method 

of any hazardous material used during the performance of the Work. The Company shall be solely responsible for the 

use and disposal or recycling of any such materials. The Company shall submit cleanup procedures to the JEA 

Representative for review and written approval prior to the use of the hazardous material. In the event that a hazardous 

material escapes into the environment, the Company shall immediately notify the Contract Administrator in writing of 

the occurrence and the actions taken. In the event that the Company encounters hazardous materials in the course of 

construction, the Company shall immediately notify the Contract Administrator verbally, with a written notification to 

follow. The Contract Administrator shall arrange for disposal by JEA.   
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JEA has identified and labeled equipment known to contain PCBs. JEA will remove and transport any equipment so 

identified. The Company shall not remove or transport any equipment containing PCBs. The Company shall 

immediately notify the JEA Representative of any questionable or unmarked equipment, and the JEA Representative 

will arrange for testing and identification.  

 

C.        Waste Management: 

The Company will be solely responsible for the proper management of all waste material, including but not limited to, 

paints, lubricants, fuels, solvents, drilling mud and materials, construction and demolition debris, used oil and oily 

waste, land clearing debris, universal waste (mercury containing lamps and devices, batteries, etc.) and other 

chemicals and hazardous materials used in connection with or generated during the Work, except as specified above. 

The Company will provide proper containers for waste materials and comply with all applicable laws, rules and 

regulations in their disposal or recycling. The Company will dispose of or recycle all empty containers off-site as soon 

as possible.   

 

D.        Wetlands: 

The Company understands and agrees that the Work Location may include wetlands or other environmentally sensitive 

areas. The Company shall not enter these areas during the performance of its Work, unless specifically authorized by 

the Contract Administrator and appropriate state and federal permits have been obtained.  

 

E.        Wildlife: 

The Company and/or Subcontractor's employees shall not endanger wildlife species or domestic animals of any kind.   

 

F.        Violation of Environmental Laws and Permits: 

The Company shall immediately cease any activity that causes or results in a violation of JEA's or Company's 

environmental permits or federal, state and local laws and regulations. Such violation shall immediately be reported to 

the Contract Administrator verbally, with written notification to follow. All additional costs due to the Company's 

noncompliance with the applicable environmental permits or Environmental Regulations shall be paid by the 

Company.         

2.14.2. NPDES PERMIT CONFORMANCE 

The Company shall obtain all other applicable local, state, and federal permits. It is unlawful to have any discharges 

that are not composed entirely of stormwater (except discharges pursuant to a NPDES permit) to the municipal 

separate stormwater system (MS4). Only non-contaminated water/non-turbid water shall be transported through the 

MS4. Groundwater discharge (approved by JEA) from dewatering activities may be routed into the stormwater system 

providing that erosion, and transportation of suspended solids to the system is prevented. If contaminated soil or 

contaminated groundwater is encountered, the dewatering activity shall cease immediately, and the Company shall 

contact the Florida Department of Environmental Protection and notify the appropriate department of the incident 

immediately. 

2.14.3. NPDES PERMIT CONFORMANCE - DEWATERING 

If Company encounters groundwater, the Company shall be responsible for obtaining; a Generic Permit for Discharge 

of Produced Ground Water From any Non-Contaminated Site Activity from the Florida Department of Environmental 

Protection (FDEP), and a Noticed General Permit for Short-term Construction Dewatering from the St. Johns River 

Water Management District (SJRWMD) before any dewatering activities can begin.  

 

Company shall also be responsible for developing and utilizing a dewatering system(s) to remove water from the 

excavations. Prior to beginning any dewatering, the Company shall submit a dewatering plan to JEA for review. The 

Company shall comply with all sampling requirements listed in FDEP regulation (62-621.300(2) F.A.C.) before any 
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dewatering can begin. The Company shall submit to JEA the sampling analysis results. In the event the sample 

analysis fails to meet FDEP water quality standards as established in applicable rule, the Company shall not proceed 

with further permitting or dewatering activities, shall notify JEA of any failure to meet applicable standards, 

requirements, or rules, and shall await instruction from JEA.  

 

The dewatering plan developed by the Company shall further consider the dewatering volume as estimated using 

traditional and customary methods. The dewatering plan shall comply with the requirements of 40C-2 and 40C-22, 

F.A.C., and additional requirements as may be mandated or amended by SJRWMD. In the event the dewatering plan 

does not comply with those requirements applicable to the Noticed General Permit for Short-term Construction 

Dewatering the Company shall not proceed with further permitting or dewatering activities, shall notify JEA of any 

failure to meet applicable standards, requirements, or rules, and shall await instruction from JEA.  

 

If the above requirements are not followed, the Company shall be held liable for any fines and/or violations incurred 

by JEA.           

2.14.4. NPDES PERMIT CONFORMANCE - STORMWATER POLLUTION PREVENTION 

The Company shall obtain as necessary a Generic Permit for Stormwater Discharge from Large and Small 

Construction Activities (CGP), and shall develop a Stormwater Pollution Prevention Plan (SWPPP) compliant with 

local, state, and federal rules, laws, and ordinances. Company shall be responsible for implementing the SWPPP, 

installing and maintaining in a functional manner structural and nonstructural best management practices as described 

therein, evaluating the effectiveness of the best management practices, and employing additional performance based 

best management practices as may be deemed necessary by JEA. The Company, at its own expense, shall revise, or 

include as addendum to the SWPPP measures as maybe required by a local, state, or federal authority to remain 

compliant with local, state, and federal rules, laws, and ordinances. 

 

No additional payments shall be made to Company for revisions or addendums to the SWPPP, or for the actual 

implementation of those revisions on the Work site, including those made so as to achieve functional 

performance based best management practices.  
 

The Company shall obtain all other applicable local, state, and federal permits subsequent to notification of JEA of the 

need for such authorization(s).  It is unlawful to have any discharges that are not composed entirely of stormwater 

(except discharges pursuant to a NPDES permit) to the Municipal Separate Stormwater System (MS4).  Only non-

contaminated water/non-turbid water shall be transported through the MS4.  Groundwater discharge (approved by the 

FDEP pursuant to 62-621.300(2)) from dewatering activities may be routed into the stormwater system, drainage 

ditch, creek, river or wetland providing that erosion, and transportation of suspended solids to the system is 

prevented.  If contaminated soil or contaminated groundwater is encountered, the dewatering activity shall cease 

immediately, and the Company shall contact JEA’s Environmental Coordinator, Andrew Sears at (904) 665-7719. 

 

All contractors conducting land disturbing activities shall have at least one (1) corporate representative that is certified 

for the Florida Department of Environmental Protection Erosion and Sediment Control Inspector Training Manual.  

 

For projects with greater than one (1) acre of disturbed land, a person certified pursuant to the Florida Department of 

Environmental Protections Erosion and Sediment Control Inspector Training Manual or trained by a certified person 

shall make the routine inspections shall be maintained and kept on the construction site and made available for 

inspection during land-disturbing activities. Such inspection shall be made no led that daily and a log of such 

inspections shall be maintained and kept on the construction site and made available for inspection by City and JEA 

inspectors throughout the duration of land-disturbing activities. If the inspector is trained by a certified person but not 

certified themselves, accurate training records must be kept and evidence of annual refresher trainer shall be 

maintained. 
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Any required erosion and sediment control plans submitted to the City of Jacksonville must conform to the 

requirements in the FDEP’s Florida Department of Environmental Protections Erosion and Sediment Control Inspector 

Training Manual or the provisions contained in the Land Development Procedures Manual, whichever 

   

Upon approval to proceed to do so by the Owner, the Company shall complete a Notice of Termination (NOT) (DEP 

Doc. No. 62-621.300(6), F.A.C.), to terminate the CGP coverage within one (1) week of final site stabilization.   

 

If the above requirements are not followed, the Company shall be held liable for any fines and/or violations incurred 

by JEA.        

2.14.5. PREVENTION, CONTROL AND ABATEMENT OF EROSION AND SILTATION 

The Company shall take steps and make suitable provisions to minimize siltation and erosion of waterways that may 

result from its operation during the course of construction.  

 

The Company shall make suitable arrangements, which may require the temporary construction of flumes, boxes, or 

some other device(s), at the Work Location for the drainage and disposal of water. The Company shall be responsible 

for protecting adjacent property to the Work Location from damage by water resulting from its operations. The Work 

Location shall be returned to its original condition to the satisfaction of JEA.  

 

The Company is cautioned that execution or maintenance that creates turbidity and that directly or indirectly affects 

the water quality of any waterway into which storm water is discharged in such a manner as to exceed the limitations 

prescribed in the Florida Administrative Code, is a violation of the water quality standards of the State of Florida. 

 

Turbidity shall not exceed 29 NTU's, above background level within 100' of the construction activity. Costs incurred 

by the Company for compliance to the restrictions outlined above shall be included in the cost of the items for which 

the turbidity control is required, unless a separate line item is included in the Bid Document for turbidity control. Silt 

barriers shall be used at all waterway crossings or at any time during construction that siltation or erosion may occur. 

The Company shall submit to the JEA Engineer, for written approval prior to construction, the method to be used to 

control the turbidity. The JEA Engineer's approval of the method to be used in no way relieves the Company of the 

liability in case of a citation against JEA.        

2.14.6. SILT FENCE ASSEMBLY 

The Company shall furnish and install silt fence assembly (including fabric, stakes, etc.) in accordance with the details 

shown on the Erosion Control Drawings and as required by the Storm Water Pollution Prevention Plan (SWPPP).  

Company will be responsible for all costs associated with silt fence assembly.  There will not be a separate line item 

for silt fence assembly on the Bid Form. 

2.14.7. EARTHWORK 

 SUITABLE MATERIAL 
The Company shall stockpile all material encountered during regular excavation that the JEA Engineer determines 

is suitable for use as backfill material. Excess suitable material shall not be stored/stockpiled along the right-of-way. 

JEA will not make separate payment for the use of backfill material obtained on the Work from regular 

excavation.  Excess material shall become the property of the Company and shall be disposed of appropriately outside 

the right-of-way. 

 

 UNSUITABLE MATERIAL 
All material encountered during regular excavation that the Geotechnical Engineer determines is unsuitable for use as 

backfill shall become the property of the Company and the Company shall remove and dispose of it properly. 
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Unsuitable material shall not be stored/stockpiled along the right-of-way.  Where unsuitable material is to be replaced, 

suitable material obtained elsewhere on the Work area shall be used as backfill at no additional cost.  In the event there 

are not sufficient quantities of stockpile suitable material available, Class A-3 sand shall be used as specified below for 

A-3 Soil Backfill.  Except as specified below for A-3 Soil Backfill, JEA will not make separate payment for 

replacement material used to construct the stabilized sub-base. 

 

 OVEREXCAVATION 
If the Company encounters material below the bearing elevation of the proposed utility pipe or structure that the 

Geotechnical Engineer determines to be unsuitable, the Company shall remove this material, after notifying JEA or the 

City of Jacksonville, and properly dispose of the material.  JEA shall pay the Company at the Contract Unit Price for 

Special Bedding (Contingency) and such payment shall be full compensation including, but not limited to, excavation, 

material disposal, dewatering, sheeting and shoring and A-3 Soil backfill replacement.  Method of measurement for 

removal and replacement for over-excavation material shall be per cubic yard of unsuitable material removed and 

replaced below the bearing elevation and disposed based on actual trench section dimensions in accordance with the 

JEA Water and Sewer Standards, Details and Materials Manual as amended from time to time, unless otherwise 

specified in the Contract Documents. 

 

 A-3 SOIL BACKFILL 
If there is not enough suitable material obtained from regular excavation to use as backfill, then the Company shall 

import A-3 soil to the Work area to meet the need for fill and backfill as directed by JEA or the City of 

Jacksonville.  The Company shall provide JEA test results for both stockpiled material and imported material to 

indicate that the materials meet the minimum standards established by the Geotechnical Engineer for this project. JEA 

will pay the Company at the Contract Unit Price for A-3 soil for the importation and placement of the soil and sand. 

JEA will not pay the Company for A-3 soil backfill when suitable material from regular excavation will become 

available, but at the time required, is not available, due to the Company's sequence of work.  Measurement of A-3 soil 

backfill shall be based on actual trench section dimensions and in accordance with Section 801, Item 4.5 of the JEA 

August 2008 edition of JEA Water and Sewer Standards, Details and Materials Manual, as amended, unless otherwise 

specified in the Contract Documents. A-3 replacement soil shall not be stored/stockpiled along the right-of-way.           

2.14.8. METERS 

The Company shall pay all fees and charges required for connections to utilities, concurrency management, parking 

meter rental/removal and any other assessments imposed on the Work or initial occupancy of the Contract, except 

those specifically listed herein as provided by JEA. 

2.14.9. SUBSURFACE INVESTIGATION 

A geotechnical exploration of existing conditions including soft digs where necessary in the general area of the 

proposed Work has been performed and a report of the findings and recommendations are attached 

2.14.10. SURVEYING 

Unless specifically stated in the Contract Documents as being provided by JEA, the Company shall be responsible for 

all surveying necessary to commence and perform this Work. The Company shall employ a land surveyor registered in 

the State of Florida to reference and restore all property corners and/or monuments that may have been disturbed and 

to ensure accurate horizontal and vertical control during the construction of this project and for staking locations for 

new structures. Height and spacing of stakes to be as specified elsewhere herein or as directed by JEA Engineer. 

 

All Work shall be done to the lines, grades and elevations shown on the drawings. Any Work improperly located may 

be ordered removed and replaced at the Company's expense. The Company shall be responsible for making its own 

determination of water table variations and shall not assume that any water levels shown by the aforesaid boring data 

will necessarily be maintained at the level indicated. The Company shall investigate the conditions above or below the 
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surface of the ground as it may deem necessary for the proper and timely performance of its Work including, but not 

limited to, the making of borings.       

2.15. VENDOR PERFORMANCE EVALUATION 

2.15.1. VENDOR PERFORMANCE EVALUATION 

Use of Vendor Performance Evaluation Scorecards 
JEA may evaluate the Company's performance using the evaluation criteria shown on the vendor scorecard available 

online at JEA.com.  

 

Scores for all metrics shown on the evaluation range from a low of 1, meaning significantly deficient performance, to a 

high of 5, meaning exceptionally good performance. The Company's performance shall be classified as Top 

Performance, Acceptable Performance, or Unacceptable Performance, as defined herein. The evaluator will be a 

designated JEA employee. The evaluator's supervisor and the Chief Purchasing Officer will review deficient 

performance letters and Unacceptable Performance scorecards, as described below, prior to issuance. When evaluating 

the Company's performance, JEA will consider the performance of the Company's Subcontractors and suppliers, as 

part of the Company's performance. 

 

Frequency of Evaluations 
JEA may conduct performance evaluations and prepare scorecards in accordance with the procedures described herein 

at any time during performance of the Work or soon after the completion of the Work. JEA may conduct one (1) or 

more evaluations determined solely at the discretion of JEA. 

 

Unacceptable Performance 

 If at any time, JEA determines, using the criteria described on the scorecard, that the performance 

of the Company is Unacceptable, the Contract Administrator and Chief Procurement Officer or his 

designated alternate will notify the Company of such in a letter. The Company shall have ten (10) 

days to respond to the Contract Administrator. Such response shall include, and preferably be 

delivered in-person by an officer of the Company, the specific actions that the Company will take 

to bring the Company's performance up to at least Acceptable Performance. 

 Within thirty (30) days from date of the first Unacceptable Performance letter, the Contract 

Administrator and Chief Purchasing Officer or his designated alternate will notify the Company 

by letter as to whether its performance, as determined solely by JEA, is meeting expectations, or is 

continuing to be Unacceptable. If the Company's performance is described in the letter as meeting 

expectations, no further remedial action is required by the Company, as long as Company's 

performance continues to be Acceptable. 

 If the Company's performance as described in the letter continues to be Unacceptable, or is 

inconsistently Acceptable, then the Company shall have fifteen (15) days from date of second 

letter to demonstrate solely through its performance of the Work, that it has achieved Acceptable 

Performance. At the end of the fifteen (15) day period, JEA will prepare a scorecard documenting 

the Company's performance from the start of Work, or date of most recent scorecard, whichever is 

latest, and giving due consideration to improvements the Company has made in its performance, 

or has failed to make. If the scorecard shows Company's performance is Acceptable, then no 

further remedial action is required by Company as long as Company's performance remains 

Acceptable. If the scorecard shows the Company's performance is Unacceptable, JEA will take 

such actions as it deems appropriate including, but not limited to, terminating the Contract for 

breach, suspending the Company from bidding on any JEA related solicitations, and other 

remedies available in the JEA Purchasing Code and in law. Such action does not relieve 

the Company of its obligations under the Contract, nor does it preclude an earlier termination. 
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 In the event that the Contract Term or the remaining Term of the Contract does not allow for the 

completion of the deficient performance notification cycles described above for those in danger of 

receiving an Unacceptable Performance scorecard, JEA may choose to accelerate these cycles at 

its sole discretion. 

 If the Company receives five (5) or more letters of deficiency within any twelve (12) month 

period, then JEA will prepare a scorecard describing the deficiencies and the Company's 

performance will be scored as Unacceptable. 

 

Acceptable Performance 
JEA expects the Company's performance to be at a minimum Acceptable. 

 

Disputes 
In the event that the Company wants to dispute the results of its scorecard performance evaluation, the Company must 

submit a letter to the Chief Procurement Officer supplying supplemental information that it believes JEA failed to take 

into account when preparing the scorecard. Such letter, along with supplemental information, must be submitted no 

later than ten (10) days following the Company's receipt of the scorecard. If the Chief Procurement Officer decides to 

change the scorecard, the Company will be notified and a revised scorecard will be prepared, with a copy issued to the 

Company. If the Chief Procurement Officer decides that no change is warranted, the decision of the Chief Procurement 

Officer is final. If the Company is to be suspended from consideration for future Award of any contracts, the Company 

may appeal to the Procurement Appeals Board as per JEA Procurement Code. 

 

Public Records 
There can be no expectation of confidentiality of performance-related data in that all performance-related data is 

subject to disclosure pursuant to Florida Public Records Laws. All scorecards are the property of JEA.        

2.16. JEA RESPONSIBILITIES 

2.16.1. ACCESS TO THE WORK LOCATIONS 

JEA will provide, as indicated in the Contract Documents, and no later than the date when needed by the Company, 

access to the Work Location, including rights-of-way or access thereto, and such other lands that are designated for the 

Company's use. JEA will secure easements for permanent structures or permanent changes in existing facilities, unless 

otherwise specified in the Contract Documents. 

2.17. CHANGES IN THE WORK, CONTRACT TIME OR PRICE 

2.17.1. AMENDMENTS 

This Contract may not be altered or amended except in writing, signed by JEA Chief Procurement Officer, or 

designee, and the Company Representative, or each of their duly authorized representatives. 

2.17.2. FORCE MAJEURE 

No party shall be liable for any default or delay in the performance of its obligations under this Contract due to an act 

of God or other event to the extent that: (a) the non-performing party is without fault in causing such default or delay; 

(b) such default or delay could not have been prevented by reasonable precautions; and (c) such default or delay could 

not have been reasonably circumvented by the non-performing party through the use of alternate sources, work-around 

plans or other means. Such causes include, but are not limited to: act of civil or military authority (including but not 

limited to courts or administrative agencies); acts of God; war; terrorist attacks; riot; insurrection; inability of JEA to 

secure approval, validation or sale of bonds; inability of JEA or the Company to obtain any required permits, licenses 

or zoning; blockades; embargoes; sabotage; epidemics; fires; hurricanes, tornados, floods; or strikes.  
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In the event of any delay resulting from such causes, the time for performance of each of the parties hereunder 

(including the payment of monies if such event actually prevents payment) shall be extended for a period of time 

reasonably necessary to overcome the effect of such delay, except as provided for elsewhere in the Contract 

Documents. 

 

In the event of any delay or nonperformance resulting from such causes, the party affected shall promptly notify the 

other in writing of the nature, cause, date of commencement and the anticipated impact of such delay or 

nonperformance. Such written notice, including Change Orders, shall indicate the extent, if any, to which it is 

anticipated that any delivery or completion dates will be thereby affected within seven (7) calendar days.        

2.17.3. NO DAMAGE FOR DELAY 

Damage, loss, expense or delay incurred or experienced by the Company in the prosecution of the Work by reason of 

unforeseen circumstances, unanticipated difficulties and obstructions, bad weather, or other mischances that are 

generally considered to be a part of the usual hazards associated with Work, shall be borne entirely by the Company 

and shall not be the subject of any claim for additional compensation or change in Approved Schedule. 

 

The Company agrees that its sole remedy for any claims, damages or losses related to any delay, disruption or 

hindrance alleged to be caused by JEA or any of JEA's agents or other contractors, shall be an extension of the 

Contract completion date. 

 

Any demand for equitable time adjustment must be served in writing to JEA within five (5) days of the event giving 

rise to the delay, disruption or hindrance. Any request for an equitable time adjustment shall be accompanied by a 

logical time impact analysis, demonstrating the nature and magnitude of the event to the critical path. 

 

Failure to strictly comply with these requirements shall be deemed a waiver of any right to seek equitable time 

adjustment. 

 

In the event the "no damage for delay" clause is inapplicable, there shall be no recovery for home office overhead and 

any damages claimed shall be proven by discreet accounting of direct project costs and no theoretical formula or 

industry estimating reference manuals shall be permissible.         

2.17.4. CHANGE IN THE WORK 

To request or claim any change in the Work including, but not limited to change in scope, quantities, pricing, or 

schedules, the Company shall submit a letter to the Contract Administrator stating such request or claim. JEA shall 

have the right to approve or disapprove any request or claim for change as it deems necessary and in its best interests 

consistent with the other Contract requirements. Whether requested by the Company, claimed by the Company, or 

contemplated by JEA, no change shall be authorized unless made on a JEA Change Order signed by the Contract 

Administrator or through a formal written amendment to this Contract.   

 

In the event of an emergency endangering life or property where it is appropriate for the Company to take action, the 

Company shall undertake such actions to preserve life and property. JEA and the Company will determine after 

emergency is concluded, the extent of out-of-scope work performed by Company, and the Contract Administrator will 

issue a Change Order or amend the Contract for such work, if any and as necessary.  

 

All requests for changes filed by the Company shall be in writing delivered to the Contract Administrator within ten 

(10) working days of when the event that prompted the claim was discovered or should have been discovered.  Upon 

receipt of the Company's claim notification, Contract Administrator will provide written direction as to the procedures 

that will be used to address the request. The Company's request shall be sufficiently detailed including itemized costs, 
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condition and work descriptions and other information necessary to evaluate the merits of the claim. The Contract 

Administrator may reject requests providing insufficient supporting information. Any change in the Contract resulting 

from the request will be incorporated into the Contract via a Change Order or Purchase Order. Where JEA and the 

Company are unable to reach a mutually acceptable resolution of request, JEA's determination will be final.  

 

Where necessary, JEA will determine the value of work covered by a Change Order using one (1) of the following 

methods: 

 

 Where the work is covered by established Unit Prices contained in the Contract, the Unit Price 

will be applied to the quantity of work; 

 By mutual acceptance of lump sum price; 

 By actual cost and a mutually acceptable fixed amount for overhead and profit, or 

 

Where Bid Price was based on estimates quantities, prior to making final payment, JEA will determine actual 

quantities using sampling, surveying and other industry recognized means and prepare a Change Order adjusting the 

price to reflect actual volumes.   

 

The Company shall immediately notify the Contract Administrator in writing of any unauthorized change in the scope 

of the Work or significant change in the quantities of the Work that may increase the Contract Price, require an 

extension of Work schedule, or negatively impact permitting or other regulatory requirements.  

 

The Work schedule may be changed only by a Change Order or Purchase Order. The Company's request or claim for a 

Work schedule adjustment shall be in writing delivered to the Contract Administrator within five (5) working days 

following the discovery of the event that prompted the claim or when the event should have been discovered. Where 

accepted by JEA, changes to Work schedule will only adjust for critical path impacts. Failure to include the necessary 

critical path analysis with request shall be grounds for rejecting the claim. The path of critical events mentioned herein 

means the series of interdependent Work events that must be sequentially performed and that require a longer total 

time to perform than any other such series. Upon receipt of the Company's request for a change in the Work schedule, 

the Contract Administrator will provide any additional directions in writing detailing the procedures that will be used 

to resolve the request, including provision of time impact or manpower and equipment loading schedules. Where JEA 

and the Company are unable to reach a mutually acceptable resolution of request, JEA will make a commercially 

reasonable determination, made in accordance with JEA's Procurement Code, which shall be final. 

 

All Work defined on Change Orders shall be subject to the conditions of the Contract, unless specifically noted on the 

Change Order.           

2.17.5. ASSIGNING OF CONTRACT 

Each party agrees that it shall not assign, delegate, or otherwise dispose of the Contract, the duties to be performed 

under the Contract, or the monies to become due under the Contract without the other party's prior written consent. 

 

The assignment of the Contract will not relieve either of the parties of any of its obligations until such obligations have 

been assumed in writing by the assignee. If the Contract is assigned by either of the parties, it will be binding upon and 

will inure to the benefit of the permitted assignee. The Company shall be liable for all acts and omissions of its 

assignee or its Subcontractor.   
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2.18. MISCELLANEOUS PROVISIONS 

2.18.1. AMBIGUOUS CONTRACT PROVISIONS 

The parties agree that this Contract has been the subject of meaningful analysis and/or discussions of the 

specifications, terms and conditions contained in this Contract. Therefore, doubtful or ambiguous provisions, if any, 

contained in this Contract will not be construed against the party who physically prepared this Contract.  

2.18.2. APPLICABLE STATE LAW; VENUE; SEVERABILITY 

The rights, obligations and remedies of the parties as specified under the Contract will be interpreted and governed in 

all respects exclusively by the laws of the State of Florida without giving effect to the principles of conflicts of laws 

thereof. Should any provision of the Contract be determined by the courts to be illegal or in conflict with any law of 

the State of Florida, the validity of the remaining provisions will not be impaired. Litigation involving this Contract or 

any provision thereof shall take place in the State or Federal Courts located exclusively in Jacksonville, Duval County, 

Florida. 

2.18.3. CUMULATIVE REMEDIES 

Except as otherwise expressly provided in this Contract, all remedies provided for in this Contract shall be cumulative 

and in addition to and not in lieu of any other remedies available to either party at law, in equity or otherwise. 

2.18.4. ENTIRE AGREEMENT 

This Contract constitutes the entire agreement between the parties. No statement, representation, writing, 

understanding, or agreement made by either party, or any representative of either party, which are not expressed herein 

shall be binding. All changes to, additions to, modifications of, or amendment to this Contract, or any of the terms, 

provisions and conditions hereof, shall be binding only when in writing and signed by the authorized officer, agent or 

representative of each of the parties hereto. 

2.18.5. EXPANDED DEFINITIONS 

Unless otherwise specified, words importing the singular include the plural and vice versa and words importing gender 

include all genders. The term "including" means "including without limitation", and the terms "include", "includes" 

and "included" have similar meanings. Any reference in this Contract to any other agreement is deemed to include a 

reference to that other agreement, as amended, supplemented or restated from time to time. Any reference in the 

Contract to "all applicable laws, rules and regulations" means all federal, state and local laws, rules, regulations, 

ordinances, statutes, codes and practices. 

2.18.6. HEADINGS 

Headings appearing herein are inserted for convenience or reference only and shall in no way be construed to be 

interpretations of text. 

2.18.7. INDEPENDENT CONTRACTOR 

Company is performing this Contract as an independent contractor and nothing in this Contract will be deemed to 

constitute a partnership, joint venture, agency, or fiduciary relationship between JEA and Company. Neither Company 

nor JEA will be or become liable or bound by any representation, act, or omission of the other. 

2.18.8. LANGUAGE AND MEASUREMENTS 

All communication between the Company and JEA, including all documents, notes on drawings, and submissions 

required under the Contract, will be in the English language. Unless otherwise specified in the Contract, the US 
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System of Measurements shall be used for quantity measurement. All instrumentation and equipment will be 

calibrated in US System of Measures. 

2.18.9. MEETINGS AND PUBLIC HEARINGS 

The Company will, upon request by JEA, attend all meetings and public hearings as required, in any capacity, as 

directed by JEA. 

2.18.10. NEGOTIATED CONTRACT 

Except as otherwise expressly provided, all provisions of this Contract shall be binding upon and shall inure to the 

benefit of the parties, their legal representatives, successors and assigns. The parties agree that they have had 

meaningful discussion and negotiation of the provisions, terms and conditions contained in this Contract. Therefore, 

doubtful or ambiguous provisions, if any, contained in the Contract shall not be construed against the party who 

physically prepared this Contract. 

2.18.11. NONEXCLUSIVE 

Notwithstanding anything contained herein that may appear to be the contrary, this Contract is "non-exclusive" and 

JEA reserves the right, in its sole discretion, to retain other companies to perform the Work, and/or JEA may self-

perform the Work itself. 

2.18.12. NONWAIVER 

Failure by either party to insist upon strict performance of any of the provisions of the Contract will not release either 

party from any of its obligations under the Contract. 

2.18.13. REFERENCES 

Unless otherwise specified, each reference to a statute, ordinance, law, policy, procedure, process, document, drawing, 

or other informational material is deemed to be a reference to that item, as amended or supplemented from time to 

time. All referenced items shall have the enforcement ability as if they are fully incorporated herein. 

2.18.14. SEVERABILITY 

In the event that any provision of this Contract is found to be unenforceable under applicable law, the parties agree to 

replace such provision with a substitute provision that most nearly reflects the original intentions of the parties and is 

enforceable under applicable law, and the remainder of this Contract shall continue in full force and effect. 

With regard to any provision in this agreement pertaining to damages, equitable or otherwise, it is the intent of the 

Parties that under no circumstances shall there be recovery for home office overhead. Any damages claimed shall be 

proven by discreet accounting of direct project costs and no theoretical formula or industry estimating reference 

manuals shall be permissible.          

2.18.15. SUBCONTRACTING OR ASSIGNING OF CONTRACT 

Each party agrees that it shall not subcontract, assign, delegate, or otherwise dispose of the Contract, the duties to be 

performed under the Contract, or the monies to become due under the Contract without the other party's prior written 

consent. 

 

The assignment of the Contract will not relieve either of the parties of any of its obligations until such obligations have 

been assumed in writing by the assignee. If the Contract is assigned by either of the parties, it will be binding upon and 

will inure to the benefit of the permitted assignee. The Company shall be liable for all acts and omissions of its 

assignee or its Subcontractor. 
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In the event the Company obtains JEA approval to use Subcontractors, the Company is obligated to provide 

Subcontractors possessing the skills, certifications, registrations, licenses, training, tools, demeanor, motivation and 

attitude to successfully perform the work for which they are subcontracted. The Company is obligated to remove 

Subcontractors from performing Work under this Contract when the Company recognizes that a Subcontractor is 

failing to work in a manner consistent with the requirements of this Contract, or when JEA notifies the Company that 

JEA has determined a Subcontractor is failing to work in a manner consistent with the requirements of this Contract. 

2.18.16. SURVIVAL 

The obligations of JEA and the Company under this Contract that are not, by the express terms of this Contract, to be 

performed fully during the Term, shall survive the termination of this Contract. 

2.18.17. TIME AND DATE 

Unless otherwise specified, references to time of day or date mean the local time or date in Jacksonville, FL. If under 

this Contract any payment or calculation is to be made, or any other action is to be taken, on or as of a day that is not a 

regular business day for JEA, that payment or calculation is to be made, and that other action is to be taken, as 

applicable, on or as of the next day that is a regular business day. Where reference is made to day or days, it means 

calendar days. Where reference is made to workday, workdays, business day, or business days, it means regular 

working days for JEA Procurement. 

2.18.18. TIME OF ESSENCE 

For every material requirement of this Contract, time is of the essence. 

2.18.19. TITLE TO MATERIALS FOUND 

JEA shall retain the title to water, mineral matter, timber and any other materials that the Company, or its 

Subcontractors, encounters during the excavation or other operations of the Work. The Company shall use or dispose 

of this material in accordance with the Contract or written instructions from the Contract Administrator. Any materials 

found in the excavation, or other operations of the Company, that are of archaeological or historical value shall be left 

in place. The Company shall immediately notify JEA of the find and shall take no further action until directed by JEA.           

2.18.20. USE OF JEA CONTRACTS BY THE CITY OF JACKSONVILLE 

Where the City of Jacksonville's or its other independent agencies' or political subdivisions' procurement codes all use 

of JEA contracts, the Company agrees to extend any pricing and other contractual terms to such entities.         

2.18.21. WAIVER OF CLAIMS 

A delay or omission by JEA to exercise any right or power under this Contract shall not be construed to be a waiver 

thereof. A waiver by JEA under this Contract shall not be effective unless it is in writing and signed by the party 

granting the waiver. A waiver by a party of a right under or breach of, this Contract shall not be construed to operate as 

a waiver of any other or successive rights under, or breaches of, this Contract. 

 

The Company's obligations to perform and complete the Work in accordance with the Contract shall be absolute. None 

of the following will constitute a waiver of any of JEA's rights under the Contract: approval of payments, including 

final payment; Certificate of Contract Completion; any use of the Work by JEA; nor any correction of faulty or 

defective work by JEA.         

2.18.22. JEA PROJECT SECURITY PROGRAM 

The JEA Project Security Program establishes a coordinated security program and assigns specific security 

responsibilities for which the Company and/or its Subcontractors shall be responsible at while performing services at 
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existing JEA facilities and upon the substantial completion of new facilities. The programs objectives are 1) to direct 

all project security activities toward a single goal--no breaches, thefts or vandalism, and 2) to ensure effective 

coordination and communication of all project security activities with JEA Security. 

 

In general, the Company shall provide on-site JEA security personnel at any time a JEA facility's perimeter is 

unsecured, including but not limited to, alarms disabled, fences or gates down, traffic flows that require gates to be 

opened repeatedly and/or for more than one (1) hour of the work day. The Company shall schedule security personnel 

through JEA Security. Where existing lighting is disabled or otherwise impacted by the Work, the Company shall 

provide temporary lighting equal to or exceeding that which exists. 

 

Further, the Company shall be responsible for complying with all applicable provisions of Chapter 12 "Security 

Program" of the JEA Contractor Safety Management Process Safety Requirements, a copy of which may be obtained 

upon request.         

3. TECHNICAL SPECIFICATIONS/DETAILED SCOPE OF WORK 

3.1. TECHNICAL SPECIFICATIONS/DETAILED SCOPE OF WORK (APPENDIX A) 

Technical Specifications and a Detailed Scope of Work are located in Appendix A of this document. 

 

 049-18 Appendix A Technical Specifications 

4. FORMS 

4.1. ADDITIONAL FORMS 

 049-18 Appendix B- Bid Form 

 049-18 Appendix B- Minimum Qualification Form 

 049-18 Appendix B- Schedule of Values 

 

 


