Solicitation
For Participation in

Arlington East WRF Switchgear Replacement; Southwest WRF Main Breaker Replacement

JEA

Jacksonville, FL
Solicitation Number

070-18

Mandatory Pre-Bid Meeting on March 2, 2018
Mandatory Pre-Bid Meeting Time: 9:00 AM

Mandatory Pre-Bid Location: Arlington East Water Reclamation Facility, 1555 Millcoe Road,
Jacksonville, FL.

Bidders shall bring their own Personal Protective Equipment.
Bids are due on March 20, 2018 by 12:00 PM (noon) EST
Direct delivery or mail to JEA Bid Office, Customer Center 1% Floor, Room 002

21 W. Church Street, Jacksonville, FL 32202

JEA will publicly open all bids received from qualified Bidders on March 20, 2018, at 2:00 p.m.

in the JEA Bid Office, Customer Center 1% Floor, Room 002, 21 W. Church Street, Jacksonville, FL
32206

070-18 Arlington East WRF Switchgear Replacement; Southwest WRF Main Breaker
Replacement Page 1 of 70



Table of Contents

L. SOLICITATION ..ottt sttt ettt sttt ettt s bt s h e eb et e s et e s bt ebeeae e bt e s et ebesaeebeeueennennens 8
I.1. INVITATION ... ettt sb ettt s en et 8
L.I.I. SCOPE OF WORK ......ccoiiiiiiiiiiiii et s 8
L1200 QUESTIONS ..o e st s b s e 8
1.1.3. INVITATION TO BID ....ooiiiiiiiiiiiiiee et s 8
1.1.4.  MANDATORY PRE-BID MEETING .......cccccciiiiiiiiiiiiiiiiiiicicceiee et 9
1.1.5. OPENING OF BIDS......ooiiiiiiiii ettt s 9
1.2. SPECTAL INSTRUGCTIONS ...ttt e s s s 9
1.2.1. MINIMUM QUALIFICATIONS FOR SUBMISSION .......cccciiiiiiiiiiiiiieeieeenee e 9
1.2.2. EVALUATION METHODOLOGY ......coiiiiiiiiiiiiiiinct ettt e e 10
1.2.3.  NUMBER OF CONTRACTS TO BE AWARDED ......cccoooiiiiiiiiiiiccieneecece e 10
1.2.4. JACKSONVILLE SMALL AND EMERGING BUSINESS (JSEB) PROGRAM REQUIREMENTS .. 10
1.2.5. INSURANCE REQUIREMENTS ... ..ottt st 11
1.2.6. PAYMENT AND PERFORMANCE BOND REQUIREMENTS .......cccccoiiiiiiiiiiiiiiiiencceeceeene 11
1.2.7. LIQUIDATED DAMAGES IN CONTRACT ......ccccciiiiiiiiiiiiiiiiciccieeesc et 12
1.2.8.  SAFETY QUALIFICATION REQUIREMENTS (IFB).....cccooiiiiiiiiiiiiiniiiiitiiciciccccnccccene 12
L2090 TIME Lottt et st et 12
1.2.10. REQUIRED FORMS TO SUBMIT WITH BID........ccccoiiiiiiiiiiiiiiiiiieiccceeeceee e 13
1.2.11. BID SECURITY/BID BOND .....c.ooiiieiiiiiieiirieieintetetsteeeet sttt 13
1.3. GENERAL INSTRUCTIONS ...ttt s st e e 13
1.3.1. COMPLETING THE BID DOCUMENTS ...ttt 13
1.3.2.  CALCULATION OF THE BID PRICE ........cooiiiiiiiii ettt 14
1.3.3.  SUBMITTING THE BID FORM ......ccciiiiiiiiiiieieet ettt et 14
1.3.4. MODIFICATION OR WITHDRAWAL OF BIDS ..ot 14
L1.3.5. ADDENDAL ...coiiiiiieeee ettt sttt s sh et a et sttt 14
1.3.6. CONTRACT EXECUTION AND START OF WORK ........cccciiiiiiiiiiiiniiiii e 14
1.3.7. DEFINED TERMS ...ttt st s sttt s st 15
1.3.8.  EX PARTE COMMUNICATION......ccocciiiiiiiiiiiiiiiieieteteste ettt sttt s st 15
1.3.9. JEA PUBLICATIONS ....c.ooiiitiiiitetetetete ettt sttt st s st ettt s et 15
1.3.10. PROHIBITION AGAINST CONTINGENT FEES ......ccocoiiiiiiiiiiiiieiiinceeece e 15
1.3.11. RESERVATIONS OF RIGHTS TO JEA ..ot s e e 15
1.3.12. SUNSHINE LAW L.ttt et ettt et s e s ae e e ene 16
1.3.13. ESTIMATED QUANTITIES ..ottt ettt ettt ettt e e e s 17
1.3.14. ETHICS (IFB) .ottt sttt ettt et b sttt et sttt sbe bt eneen 17
1.3.15. FLORIDA TRENCH SAFETY ACT .....ioiiiiiiieeeeeeee ettt s s 18
1.3.16. MATHEMATICAL ERRORS ...ttt e 18
1.3.17. AVAILABILITY OF BIDS AFTER BID OPENING......cccocteitiiiiiieiiienieeeteeeeeeeene e 18
1.3.18. PROTEST OF BIDDING AND AWARD PROCESS .....ccccoiiiiiiiiiiiieiieeceeee e 18
1.3.19. LISTING OF SUBCONTRACTORS ..ottt sttt st s 18
1.3.20. CERTIFICATION AND REPRESENTATIONS OF THE BIDDER .........cccccvvoiiiiiiiiiiiiniiiiieeeene 18
1.3.21. CONFLICT OF INTEREST (CONSTRUCTION) ...c.ceotiiiiiiiiriieieieieneiese et 19
1.3.22. CONSTRUCTION AND DEMOLITION DEBRIS.........cociiiiiiiiiiieiieiiereeeecee e 19
1.3.23. UNABLE TO SUBMIT BID FORMS .......ooiiiiiiiiieieecente ettt e 19
2. CONTRACT TERMS AND CONDITIONS.......cottiitiieiententett ettt ettt sttt e 20
2.1. CONTRACT DOCUMENT AND TERMS AND CONDITIONS .......ccccooiiiiiiiniinienieeeee e 20
2.2. DEFINITIONS ..ot st s 20
2.2.1. DEFINITIONS ...t s 20
2220 ACCEPTANCE ...ttt ettt s ettt ettt e b s bt bt et et e e na et s b eneeaeeanennens 20

070-18 Arlington East WRF Switchgear Replacement; Southwest WRF Main Breaker

Replacement

Page 2 of 70



2.2.3.  ADDENDUM/ADDENDA .....cccootitititiitene sttt sttt ettt st st bt sa e b sae sttt eanens 20

2.2.4.  ADMINISTRATIVE WORK .....ccciiiiiiiiiiiinititiet ettt sttt sttt 20
2.2.5. ANNIVERSARY DATE ..ottt sttt ettt st sttt be s sttt 20
2.2.6.  APPLICATION FOR PAYMENT .....ccoiiiiiiiiiiiiiiiiiciciec et s 21
2.2.77. APPROVED SCHEDULE .......ccccociiiiiiiiiiiiiii st 21
2.2.8. AWARD ..ot 21
2.2.9. BID DOCUMENTS......ciiiiiiiiiii e s 21
2.2.10. BID OR PROPOSAL .....oiiiiiiiiie et st 21
2.2.11. BID PRICE ..ottt et s e 21
2.2.12. BIDDER OR PROPOSER ..ottt e s e e 21
2.2.13. CHANGE ORDER ...t sttt e 21
2.2.14. COMPANY ettt et s s st st esae e e e aeeeaeesneesreeneas 21
2.2.15. COMPANY REPRESENTATIVE ...t 22
2.2.16. COMPANY SUPERVISOR ...ttt e e e s 22
2.2.17. CONTRACT ...ttt ettt e s e s st st e s a e e e e e eeaeesn e e beeneas 22
2.2.18. CONTRACT ADMINISTRATOR......coooiiiiiiiiiiiiiie et 22
2.2.19. CONTRACT DOCUMENTS .......ooiiiiiiiii ettt s e 22
2.2.20. CONTRACT PRICE ...ttt 22
2.2.21. CONTRACT TIME (CONSTRUCTION) ...coiiiiiiiiiiiiiiniiiieetcieeeseie st 22
2.2.22. CONTRACTOR ...t s et sa e e 22
2.2.23. CRITICAL PATH METHOD (CPM) SCHEDULE .......c..cccoiiiiiiiiiiiiiiiiiiciccccececec e 22
2.2.24. DEFECT ... ettt et st e b e et et et e a e b e b et e e ne s s 23
2.2.25. ENVIRONMENTAL REGULATIONS ...ttt s s e e 23
2.2.26. EQUAL ITEM ..ottt et et s st st et et et e saae e e sae 23
2.2.27. FIELD WORK ...ttt et et et s s s 23
2.2.28. FINAL COMPLETION ... oottt e et s s s 23
2.2.29. FINAL PAYMENT ...ttt ettt st st s 23
2.2.30. HAZARDOUS MATERIALS .......ooiiiiiiiiiii ittt sttt st s 23
2.2.31. HOLIDAYS ettt ettt s e b e sttt a e sa et et ere e enees 24
2.2.32. INVIOICE ...t ettt s e sttt b e st nees 24
2.2.33. TEA ot et 24
2.2.34. JEA ENGINEER .....ooiiiiiiiiiiiiceeee ettt st e st s 24
2.2.35. JEA INSPECTOR ..ottt et ettt e e s s aae 24
2.2.36. JEA REPRESENTATIVES ...t e s e e 24
2.2.37. LUMP SUM BULK BID PRICE .......cooiiiiiiiiiiiiececece ettt e s e e 24
2.2.38. MILESTONE ..ottt ettt ettt et s st st a et et et eae e st et e et e eaneeanesanesanenae 24
2.2.39. NOTICE TO PROCEED .......ccoioiiitiiiiieieeteeteeesestt ettt ettt ettt et s st s saeeneesne e e 25
2.2.40. OVERTIME ..ottt ettt ettt et s st st e a ettt e st ebeene s 25
2.2.41. PAYMENT AND PERFORMANCE BONDS ......cccooiiiiiiiniiiiieicteecie sttt 25
2.2.42. PRE-WORK MEETING ...c.coouiiiiiiiiiiiiieitienie ettt sttt sttt s s 25
2.2.43. PERFORMANCE/PERFORMER ........cccooiiiiiiiiiiiiiieient ettt st s 25
2.2.44. PERFORMANCE - TOP PERFORMANCE/PERFORMER........cccccccoiiiininiiniiiiiiiiiencctceeeeeeee 25
2.2.45. PERFORMANCE - UNACCEPTABLE PERFORMANCE/PERFORMER.........cccccccovinininininnnnne 25
2.2.46. PURCHASE ORDER (PO) ..ottt sttt ettt ettt enes 25
2.2.47. QUALITY ASSURANC E......cotiititiettete ettt ettt ettt e ene s 25
2.2.48. QUALITY CONTROL .....oiiiiiiiieeeteeeee ettt ettt sttt ettt e 25
2.2.49. SCHEDULE ..ottt ettt et sttt et ettt be et eanesenesanesaeesbeenneenneenneeas 25
2.2.50. SHOP DRAWINGS (DEFINITION) .....couiiiiiiiinieiiiinieieteneeeeteseee ettt sttt st s seeieene 26
2.2.51. SOLICTITATION ...ttt s s 26
2.2.52. SUBCONTRACTOR ..ottt sttt et st ettt sae b st ennens 26

070-18 Arlington East WRF Switchgear Replacement; Southwest WRF Main Breaker
Replacement Page 3 of 70



2.2.53. SUBSTANTIAL COMPLETION (DEFINITION) .....cccteoiiiiininiinininiecienteeiesie et eneenens 26

2.2.54. SUMMARY SCHEDULE......cc.coiiiiiitiiiieeenteeest ettt ettt sttt et enens 26
2.2.55. SUPPLEMENTAL WORK AUTHORIZATION (SWA)..cccoointiiriiieieieneneneeeereeeie e 26
2.2.56. TASK ORDER ..ottt s s 26
2.2.57. TERM ..o s 26
2.2.58. UNIT PRICES ...t s s e 27
2.2.59. WORK LOCATION (DEFINITION) ....ccuiiiiiiiiiiiiiiiiieiii et 27
2.2.60. WORK OR SCOPE OF SERVICES ......cccooiiiiiiiiiiiiiiicccc e 27
2.3. CONTRACT DOCUMENTS ...ttt s s 27
2.3.1. ORDER OF PRECEDENCE .......c.coooiiiiiiiiiiiiiieieent ettt e s st e e 27
24. PRICE AND PAYMENTS Lt 28
240, P A Y M EN T S et et et s st et 28
2420 OFF SET S ettt ettt ettt e s st e s et et e e 28
2.4.3. DISCOUNT PRICING ....c.cooiiiiiiiiiieee ettt et s s st e a e e e 28
2.4.4.  COST SAVINGS PLAN ..o sttt e e 28
245, TAXES .o sttt s et 28
2.4.6. GENERAL CONDITIONS/SPECIAL CONDITIONS .....c.coioiiiiiieiniieirieitreeee e 28
2.5. SCHEDULES, REPORTING REQUIREMENTS AND LIQUIDATED DAMAGES .........cccccocvvininnnn. 29
2.5.1. LIQUIDATED DAMAGES UNTIL ACCEPTANCE ........cccooiiiiiiiiiiiiiniiiiteeeeeeece e 29
2.5.2.  REPORTING (CONSTRUCTION).....ccciitiriiiiiitiiiiiiieiiie sttt sttt s e 30
2.53. WORK SCHEDULES ......c.ooiiiiiiiiiiiiiiei ettt sttt s s 30
2.6. WARRANTIES AND REPRESENTATIONS ...t s 30
2.6.1. WARRANTY (CONSTRUCTION) ....cccirimtirtiririetetentintenteete sttt sttt sttt nae b sae st st eanenens 30
2.7. INSURANCE, INDEMNITY, RISK OF LOSS & BOND REQUIREMENTS..........cccooiiiiiiiiiiceeee 31
2710 INSURANCE ...ttt et et ettt et e e s s e et en e e eae e s e esne e seenneas 31
2.7.2. TITLE AND RISK OF LOSS ...ttt st e e e 33
2.7.3. BOND AMOUNT ..ottt sttt ettt s eb et sa et saeene s eneennens 33
2.7.4. ENVIRONMENTAL INDEMNIFICATION ......cccieiiiiiiiiiiiiiniiiicieieieie sttt 33
2.7.5. INDEMNIFICATION ..ottt sttt st sttt s sne e e ennens 34
2.7.6.  NOTIFICATION OF SURETY ...cooiiiiiiiiiiiiiitiiieteieecie ettt sttt s e 34
2.8. ACCEPTANCE ...ttt sttt bbbt e ae et e e aesaeebe et eneennens 34
2.8.1. DELAY IN ACCEPTANCE OR DELIVERY .....cccccceiiiiiiiiniiniiiiiiiieicie ettt 34
2.8.2.  ACCEPTANCE OF WORK - RECEIPT, INSPECTION, USAGE AND TESTING .........cccccceeieeinnnen. 34
2.9. TERM AND TERMINATION ..ottt s st e e 34
2.9.1. TERM oottt et et e h et et e s st sa et et et be b as 34
2.9.2. DISPUTES ... .ottt ettt et et ettt et et et e s aeesaeesae e st eaa e senesanesunebeennees 35
2.9.3. TERMINATION FOR CONVENIENCE.......cccociiiiiiiiieiteiieeeeeestece ettt ettt 35
2.9.4.  SUSPENSION OF WORK .....cccoioiiiiiiiiiiiieeieeten ettt et sttt e s saeere e 35
2.9.5. TERMINATION FOR DEFAULT (WITH A BOND).....cccooiiiiiiiiieicieniesent ettt 35
2.9.6. UNAUTHORIZED WORK .......ccecotiiiiiiiiiiiit ittt sttt st s s 37
2.10.  PRELIMINARY MATTERS ...ttt s sttt st s 37
2.10.1. LIMITATION OF ACCURACY OF INFORMATIONAL MATERIALS .......cccccoveiiiinininiiieene 37
2.10.2. PERMITS TO BE OBTAINED BY THE CONTRACTOR ......cccceoiiiiiiniiinicieieicieneeee e 37
2.10.3. PRE-WORK MEETING AND PROGRESS MEETINGS (CONSTRUCTION) .....cccccccvinenirennennee 38
2.10.4. TEMPORARY CLOSURE OF ROADWAYS ...ttt e 38
2.10.5. TEMPORARY UTILITIES ... oottt sttt et ettt 38
2.10.6. WORK LOCATION ..ottt st sttt et ettt et e naee 38
2.10.7. UNFORESEEN CONDITIONS .......ooiiiiiiiiiiiiieeie ettt s s 38
2.10.8. COMMERCIAL ACTIVITIES ON THE WORK LOCATION ......ccccccociviiiiiiiiiiiiiiiiiiicceee 39
2.10.9. COMMUNICATIONS - SITE WORK .....oouiiiiiiiieiiiiieniee ettt 39

070-18 Arlington East WRF Switchgear Replacement; Southwest WRF Main Breaker
Replacement Page 4 of 70



2.10.10. COMPANY'S EQUIPMENT .....ccoootiiiriniiiieieieieienteeteee ettt e

2.10.11.  SHIPPING TO AND STORAGE AT WORK LOCATION .....c..cccovimirieeereranenn.
2.10.12. SECONDARY CONVERSION ....cc.coitiiriiiieieieintenteeetetetestere st
2.10.13.  SWITCHING AND HOLD TAGS.......ccooiiiriiiiiiiiiiiiicieiece e
2.10.14.  TRANSFORMER DATA CARD .....ccccoooiiiiiiiiiiiiiiiiicieicc e
2.10.15. MATERIAL REIMBURSEMENT .......cccciiiiiiiiiiiiiiiiiiciciecccceee
2.10.16. COMPANY LAYDOWN AREA........ccooiiiiiiiiiiiicece
2.10.17.  COMPANY'S DOCUMENTS AT THE WORK LOCATION.........c.cccevvviiinannene
2.10.18. COMPANY'S FIELD OFFICE ........cccecciiiiiiiiiiiiiiiiiiiicicieceeeeeeee s
2.11.  CONFIDENTIALITY AND OWNERSHIP OF DOCUMENTATION .......cccccccecennennen.
2.11.1. PUBLIC RECORDS LAWS ... e
2.11.2. INTELLECTUAL PROPERTY ...oooiiiiiiiiii e
2.11.3. PROPRIETARY INFORMATION .....c..cooiiiiiiiiiiieieceeecee e
2.11.4. PUBLICITY AND ADVERTISING .......ccciiiiiiiiiiiiiiciceeeeee e
2,120 LABOR ..o et
2.12.1. NONDISCRIMINATION .....oiiiiiiiiiiiiiiicieiecere et
2.12.2. JEA ACCESS BADGES ..ottt
2.12.3. LEGAL WORKFORCE .......cociiiiiiiiiiiiiiiiccceciene e
2.12.4. JEA WORKPLACE TOBACCO USE POLICY ....ccccociiiiiiiiiiiiniiiiiicecicicies
2.12.5. PROHIBITED FUTURE EMPLOYMENT ......cccccoiiiiiiiniiiiiiiiniccceecieies
2.12.6. HIRING OF OTHER PARTY'S EMPLOYEES ........cccooiiiiiiiiiiiiicicies
2.12.7. MINIMUM QUALIFICATION OF COMPANY PERSONNEL ............cccccceieinnne
2.12.8. PAYMENT OF OVERTIME ..ot e
2.12.9. SCHEDULING OF OVERTIME ......ccccooiiiiiiiiieiceeceneeeet e
2.12.10. SHOW-UP PAY Lottt
2.12.11. COMPANY'S LABOR RELATIONS.......coiiiiiiiieniee e e
2.13. COMPANY'S RESPONSIBILITIES AND PERFORMANCE OF THE CONTRACT
2.13.1. COMPANY REPRESENTATIVES....cccooiiiiiiiiiiiiniiecctees e
2.13.2. COMPANY REVIEW OF PROJECT REQUIREMENTS .......ccccccooiiiiiiiiiiiinne
2.13.3. LICENSES ..ottt s s
2.13.4. PERFORMANCE OF THE WORK ........ccciiiiiiiiiiiiiiiiiciccieceese e
2.13.5. DAMAGED MATERIALS OR EQUIPMENT ......ccccciiiiiiiiiiiinicinccieeeieies
2.13.6. DELIVERY LOCATION.....coiiiiiiiiiiietet et
2.13.7. DISPOSITION OF SALVABLE MATERIAL ......cccooiiiiiicceece
2.13.8. EMERGENCY EVENTS ...ttt
2.13.0. EMERGENCY PROCEDURES ..ottt
2.13.10. REMOVAL OF WORK ..ottt s
2.13.11.  APPLICABLE STANDARDS AND CODES ......cccccociiiiiiiriiniineeneeeereere e
2.13.12.  FREE AND CLEAR TITLE ......ccceoiiiiiiiiiieieieicieeetee et e
2.13.13.  INSPECTIONS AND TESTING .....ccceiiriiieieiiiiieneeeeeeeeteteie st e
2.13.14. INTERFERENCE WITH EXISTING UTILITIES .......c.ccceeciiiiiiiiinininiceereeen
2.13.15. INTERFERENCE WITH OTHER JEA WORK OR OTHER COMPANIES
2.13.16. MATERIAL DELIVERED TO COMPANY SITES ......cceoiiiiriinininicieieieen,
2.13.17.  MATERIAL DELIVERY LOCATIONS ......ccceiiiiiiiniiieteiteeeseeeeeeeere e
2.13.18. OBLIGATIONS OF THE COMPANY .....ccciiiiiiiiiiiiiieieetteeeeeeeeeere e
2.13.19. PROTECTION OF EXISTING FACILITIES AND GROUNDS........cc.cccceeevernennen.
2.13.20. QUALITY CONTROL AND QUALITY ASSURANCE.........cccecinienierinrennene.
2.13.21.  SAFETY AND PROTECTION PRECAUTIONS (CONSTRUCTION)
2.13.22. SAFETY REPRESENTATION ......cccccoiiiiiiiiiiiiiiiiiiicciccccecceeee e
2.13.23.  SHIPPING - FOB DESTINATION .....ccccctiieiiiiiniiniiniiniineceeieteie et

070-18 Arlington East WRF Switchgear Replacement; Southwest WRF Main Breaker
Replacement

Page 5 of 70



2.13.24.  SHOP DRAWINGS ...c.ooiiiiiiiteieietitene ettt ettt s et

2.13.25. STORAGE OF EQUIPMENT ......cciiiiiiiiieieieicnene ettt e
2.13.26. STORM PREPAREDNESS ...ttt e
2.13.27. SUBSTITUTIONS .....ooiiiiiii e
2.13.28. TOOLS AND EQUIPMENT ......cccoiiiiiiiiiiiiiiiiiei e
2.13.29.  WEATHER PROTECTION.........ccccoiiiiiiiiiiiiiiiiieni e
2.13.30.  WORK INFORMATION ......ccoooiiiiiiiiiiiiiiicieiecece et
2.13.31.  WORK LOCATION CLEANLINESS.......cccooiiiiiiiiiiiiiiiciciecceeieieie e
2.13.32. WORKMANSHIP.......coiiiiiiiiiiii e
2.13.33. COMPLIANCE WITH REFERENCED SPECIFICATIONS..........ccccccieiiiinenn.
2.13.34.  AS-BUILT DRAWINGS (ELECTRICAL) ....ccceotimiininininieienienieneeeeeeeereeene e
2.13.35. JEA FIBER OPTIC CONSTRUCTION STANDARDS MANUAL ..........ccccceceenee.
2.13.36. COMPANY'S KNOWLEDGE OF THE WORK ..........cccoiiiiiiiiiiiicicecceee,
2.13.37.  CONTRACTOR'S PLANS AND SPECIFICATIONS .......cccciiiiiiiiiiieieieeeeen
2.14.  STANDARD REQUIREMENTS FOR CONSTRUCTION..........ccccociiiiiiiiiiinicieenee,
2.14.1. PROTECTION OF THE ENVIRONMENT ......ccccccoiiiiiiniiiiiiiininnicieicicies
2.14.2. NPDES PERMIT CONFORMANCE .........ccccciiiiiiiiniiiiiiiececeeeceeceeie
2.143. NPDES PERMIT CONFORMANCE - DEWATERING .......ccccoceoiiiiiiiiiiiiienns

2.14.4. NPDES PERMIT CONFORMANCE - STORMWATER POLLUTION PREVENTION
2.14.5. PREVENTION, CONTROL AND ABATEMENT OF EROSION AND SILTATION

2.14.6. SILT FENCE ASSEMBLY ....oooiiiiiiiiiiiiiiieicie e
2.14.7. EARTHWORK ... e e s
2.14.8. METERS L.t
2.14.9. SUBSURFACE INVESTIGATION.......ccooooiiiiiiiieieeeeceeneeeet e
2.14.10.  SURVEYING .....oioiiiii ettt s
2.15. VENDOR PERFORMANCE EVALUATION.......ccccooiiiiiiiiii e
2.15.1. VENDOR PERFORMANCE EVALUATION ....ccccccooiiiiiiiiieieniieeneceeieieiens
2.16.  JEA RESPONSIBILITIES .......ccciiiiiiiiiiiniiiiicieeeteenceteee ettt
2.16.1. ACCESS TO THE WORK LOCATIONS .....ccoooiiiiiiiiiniiiiieicieneeese e
2.17.  CHANGES IN THE WORK, CONTRACT TIME OR PRICE .........c.cccccceviriiiiiirenne.
2.17.1. AMENDMENTS ..ot
2.17.2. FORCE MAJEURE.....c..cciiiiiiiiiiiiit et
2.17.3. NO DAMAGE FOR DELAY oottt
2.17.4. CHANGE IN THE WORK ....ccoiiiiiiiieeee e e
2.17.5. ASSIGNING OF CONTRACT ....ccoooiiiiiiieniienteeet ettt
2.17.6. CHANGE OF LUMP SUM BULK BID PRICE.......ccccccceeviiiiiniiiiicicicerceeeee.
2.18.  MISCELLANEOUS PROVISIONS .......ooiiiiiiiiiiieneneereett e
2.18.1. AMBIGUOUS CONTRACT PROVISIONS ..ottt
2.18.2. APPLICABLE STATE LAW; VENUE; SEVERABILITY ....cccceecvviniiiniiieiennns
2.18.3. CUMULATIVE REMEDIES........ccooiiiiiiiiiiiiiicene ettt e
2.18.1. DISPUTES ...ttt
2.18.2. ENTIRE AGREEMENT ..ottt
2.18.3. EXPANDED DEFINITIONS. ......coooiiiiiiiiiiiiciceieiene et
2.18.4. HEADINGS ...ttt s st e
2.18.5. INDEPENDENT CONTRACTOR .....cccoiiiiiiiiiiieieeeeeieereee e
2.18.6. LANGUAGE AND MEASUREMENTS ..ot
2.18.7. MEETINGS AND PUBLIC HEARINGS ......ccciiiiiiiiiieieiecreeeenee e
2.18.8. NEGOTIATED CONTRACT .....ccooiiiiiiiiiiiiiiiiceeecee e
2.18.9. NONEXCLUSIVE ...t
2.18.10.  NONWAIVER ..c.coiiiiiiiiiccettee ettt s s e

070-18 Arlington East WRF Switchgear Replacement; Southwest WRF Main Breaker
Replacement

Page 6 of 70



2.18.11.  REFERENCES ......coooiiitiiieete ettt st

2.18.12.  SEVERABILITY ...ooiiiiiiiiiiicieietetereeeet ettt ettt st e
2.18.13. SUBCONTRACTING OR ASSIGNING OF CONTRACT .....ccccecenimirieeererenenn
2.18.14.  SURVIVAL ..o
2.18.15.  TIME AND DATE ..ot
2.18.16.  TIME OF ESSENCE ......cccccciiiiiiiiiiiiiiiiciiicicecic et
2.18.17.  TITLE TO MATERIALS FOUND ......cccoociiiiiiiiiiiiiiiciciciccccccccie e
2.18.18.  USE OF JEA CONTRACTS BY THE CITY OF JACKSONVILLE.......................
2.18.19.  WAIVER OF CLAIMS .....coiiiiiiiiiiiiii ettt
2.18.20. JEA PROJECT SECURITY PROGRAM ......cccooiiiiiiiiiiiiiicceeeeeeee e
3. TECHNICAL SPECIFICATIONS/DETAILED SCOPE OF WORK ......ccccccoecenirinieieicinenn,
3.1. TECHNICAL SPECIFICATIONS/DETAILED SCOPE OF WORK (APPENDIX A)
4. FORMS ettt st et e e e e
4.1. ADDITIONAL FORMS ...t

070-18 Arlington East WRF Switchgear Replacement; Southwest WRF Main Breaker
Replacement

Page 7 of 70



SOLICITATION
1. SOLICITATION
1.1. INVITATION

1.1.1. SCOPE OF WORK

JEA is soliciting Bids from construction contractors (hereinafter referred to as “Bidder”) for electrical construction
services. The construction will involve replacement of: the existing circuit breakers, low voltage switchgear, transfer
controls and power monitoring equipment, installation of new power panels, conduit, and wire, including temporary
power distribution switchboards, portable generator and cables. Common switchboard are to be used at both plants. .
Southwest Water Reclamation Facility (WRF) plant work will be completed first, then the Arlington East WRF work
will follow (the “Work” or “Services”).

The Arlington WRF effluent pumps, generator and auto-transfer switch were installed in 2000. The transfer switch
has failed numerous times, and during power outages the generator must be used to power the effluent pumps to
discharge the effluent. Failure will result in flooding of the plant processes. Failure of the PLC driven transfer switch
unit requires manual reset which exposes plant personnel to high voltage sources with a high potential for arc flash.
This is a major safety concern for operations personnel.

The Southwest WRF breakers are obsolete and parts are no longer available. The breakers need to be replaced with a
modern version for plant reliability.

The Work specified herein includes installation of foundations, steel structures, bus work, all equipment, grounding,
conduit, site work, and all other work required for the installation.

A complete scope of work is provided in Appendix A — Technical Specification.

1.1.2. QUESTIONS

All questions must be submitted in writing to the JEA Buyer listed below at least five (5) business days prior to the
opening date. Questions received within five (5) business days prior to the opening date will not be answered.

For Procurement Related Questions:
Buyer: RODNEY LOVGREN
E-mail: LOVGRD@JEA.COM

For Technical Questions:
Contact: BRADLEY COLLIER
E-mail: COLLBW2@JEA.COM

1.1.3. INVITATION TO BID
You are invited to bid on the Solicitation noted below:

JEA Solicitation Title: Arlington East WRF Switchgear Replacement; Southwest WRF Main Breaker Replacement
JEA Solicitation Number: 070-18

To obtain more information about this Solicitation:

Download a copy of the Solicitation, PDF quality drawings (if applicable) and any required forms at jea.com.
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Bid Due Time: 12:00 P.M. - ALL LATE BIDS WILL BE RETURNED UNOPENED
Bid Due Date: March 20, 2018

All Bids must reference the JEA Solicitation title and number noted above. All Bids must be made on the appropriate
Bid forms as specified within this Solicitation, and placed in an envelope marked to identify the Solicitation and
delivered or mailed to:

JEA Procurement, Bid Office, Customer Center 1% Floor, Room 002, Jacksonville, FL 32202

The Bidder shall be solely responsible for delivery of its Bid to the JEA Bid Office. Please note, JEA employs a
third party courier service to deliver its mail from the local U.S. Postal Service (USPS) which could cause a
delay of Bid delivery if mailed through the USPS. Therefore, JEA recommends direct delivery to the JEA Bid
Office. Reliance upon the USPS, the courier service employed by JEA to make pick-ups from the local USPS, or
public carriers is at the Bidder's risk.

Bids are due by the time and on the date listed above. ALL LATE BIDS FOR WHATEVER REASON WILL
BE RETURNED UNOPENED.

1.1.4. MANDATORY PRE-BID MEETING

There will be a mandatory Pre-Bid meeting. All interested Bidders must attend the Pre-Bid meeting. Each Bidder will
be required to sign in at the beginning of the meeting. A Bidder shall only sign in representing one (1) company,
unless otherwise specified by JEA. Bidders not attending the Pre-Bid meeting shall have their bids opened, however,
the Bid will be rejected and JEA will send the Bidder a disqualification letter.

Bidders shall be on time to the Pre-Bid meeting and Bidders must be present at the starting time of the
meeting. Bidders not arriving on time for the meeting will have their Bids rejected and returned unopened.

PLEASE BE AWARE DUE TO JEA SIGN IN AND/OR SECURITY PROCEDURES IT MAY TAKE UP TO
FIFTEEN (15) MINUTES TO OBTAIN ACCESS TO A JEA FACILITY. PLEASE PLAN ACCORDINGLY SO
AS TO ARRIVE TO THE PRE-BID MEETING ON TIME.

Pre-Bid Meeting Time: 9:00 A.M.

Pre-Bid Meeting Date: March 2, 2018

Pre-Bid Location: JEA Procurement Bid Office, Customer Center, 1% Floor, Room 002, 21 West Church Street,
Jacksonville, FL 32202.

1.1.5. OPENING OF BIDS

All Bids shall be publicly opened, read aloud and recorded at 2:00 PM on March 20, 2018 at the JEA Bid Office, 21
W. Church Street, Customer Center 1sty Floor, Room 002, Jacksonville, FL 32202.

At the opening of Bids, a JEA Representative will publicly open and announce each Bid that was received on
time. Bids that have been properly withdrawn will not be opened. JEA has the right to waive any irregularities or
informalities in the Bid Document.

1.2. SPECIAL INSTRUCTIONS

1.2.1. MINIMUM QUALIFICATIONS FOR SUBMISSION

Bidder shall have the following Minimum Qualifications to be considered eligible to submit a Bid in response to this
Solicitation.
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It is the responsibility of the Bidder to ensure and certify that it meets the Minimum Qualifications stated
below. A Bidder not meeting all of the following criteria will have their Bids rejected:

e  The company must be listed on JEA’s Responsible Bidders List (RBL) category EG1 — Electrical Secondary
Service Installation at Bid opening.

For any questions regarding RBL qualification and current status, contact Lynn Rix at: 904-665-6740 or at
rixlw@jea.com.

Please note, any Bidder whose contract with JEA was terminated for default within the last two (2) years shall
have their Bid rejected.

1.2.2. EVALUATION METHODOLOGY

1.2.2.1. BASIS OF AWARD - LOWEST BID

JEA will Award this Contract to the responsive and responsible Bidder whose Bid meets or exceeds the Minimum
Qualifications set forth in this Solicitation, and the Bidder's price represents the lowest cost to JEA.

JEA will use the Bidder's Total Bid Price stated on the Bid Form when making price comparisons for Award purposes.

1.2.2.2. COMPETITIVE SEALED BIDDING (INVITATION FOR BIDS)

The Bidder shall submit its sealed Bid in response to this Solicitation no later than the Bid due date and time indicated
herein. At the public opening of the Bids, the Bids from all Bidders will be publicly announced. After the public
opening, JEA will subsequently review Bids to determine if they meet the minimum qualifications as stated in this
Solicitation. JEA will Award the Contract to the lowest responsive and responsible Bidder whose Bid meets or
exceeds the minimum qualifications, and whose Bid Price represents the lowest cost to JEA.

NO EXCEPTIONS ARE ALLOWED IN AN INVITATION TO BID. IF THE BIDDER OBJECTS IN ANY
MANNER TO THE TERMS AND CONDITIONS OR TECHNICAL SPECIFICATIONS, THE OBJECTION
MUST BE ADDRESSED IN WRITING FIVE (5) BUSINESS DAYS PRIOR TO THE BID OPENING DATE,
AND THE OBJECTION MAY BE ADDRESSED IN AN ADDENDUM IF JEA BELIEVES THAT A
CLARIFICATION OR CHANGE IS NECESSARY. ANY MODIFICATIONS, EXCEPTIONS OR
OBJECTIONS STATED WITHIN THE BID DOCUMENTS SHALL SUBJECT THE BID TO BE
REJECTED.

1.2.3. NUMBER OF CONTRACTS TO BE AWARDED

JEA intends to Award ONE (1) Contract(s) for the Work. JEA reserves the right to Award more than one (1) Contract
based on certain groupings of the Work items, or JEA may exclude certain Work items, if JEA determines that it is in
its best interest to do so.

1.2.4. JACKSONVILLE SMALL AND EMERGING BUSINESS (JSEB) PROGRAM REQUIREMENTS

1.2.4.1. OPTIONAL USE OF JACKSONVILLE SMALL AND EMERGING BUSINESS (JSEB) PROGRAM

It is at the Company's option as to whether it chooses to subcontract to a JSEB firm. JEA encourages the use of JSEB
qualified firms; however, the Company is not required to utilize JSEB firms to be Awarded this Contract.
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JSEB firms that qualify for this Contract are only those shown on the current City of Jacksonville JSEB directory
appearing at www.COl.net. Certification of JSEB firms must come from the City of Jacksonville. No other agency or
organization is recognized for purposes of this Contract.

In no case shall the Company make changes to the JSEB firms listed in its Bid, revise the JSEB Scope of Work or
amount of Work as stated in its Bid without prior written notice to the JEA Contract Administrator, and without
subsequent receipt of written approval for the JEA Contract Administrator.

Any subcontractors of Company shall procure and maintain the insurance required of Company hereunder during the
life of the subcontracts. Subcontractors' insurance may either be by separate coverage or by endorsement under
insurance provided by Company. Note: Any JSEB firms identified by Bidders for this Solicitation are considered
"Subcontractors" under the direct supervision of the Prime or General Contractor (herein referred to as Company in
this Solicitation). Companies should show good faith efforts in providing assistance to JSEB firms in the securing of
Subcontractors' insurance requirements stated in this section. Company shall submit subcontractors' Certificates of
Insurance to JEA prior to allowing subcontractors to perform Work on JEA's job sites.

All question and correspondence concerning the JSEB program should be addressed to the following contact:

Rita Scott
JSEB Manager
JEA

(904) 665-6257
scotrl@jea.com

1.2.5. INSURANCE REQUIREMENTS

Prior to JEA issuing a Purchase Order to the Bidder to begin the Work or Services, the Bidder shall submit a certificate
of insurance (COI) that is in compliance with amounts and requirements as indicated in the Section herein entitled
"Insurance Requirements". Note that the COI shall specifically indicate JEA as an additional insured on all
required insurance except Worker's Compensation and Professional Liability (if applicable). Furthermore,
waiver of subrogation shall be provided for all required insurance in favor of JEA, including its board members,
officers, employees, agents, successors, and assigns.

1.2.6. PAYMENT AND PERFORMANCE BOND REQUIREMENTS

Once the Bidder is Awarded the Contract and upon receipt of the Contract Documents, the Bidder shall furnish a
Payment and Performance Bond, or alternate form of security, in the amount indicated on the Bid Form, made out to
JEA in forms and formats approved and provided by JEA, as security for the faithful performance of the Work or
Services. No modifications to the JEA bond forms are allowed.

A fully executed Payment and Performance Bond must be recorded with the Clerk of Duval County Court and delivered
to JEA before the JEA Purchase Order will be issued. JEA will send the approved bond forms to the Bidder for execution
along with the Contract; however, in no case shall the date on the bond forms be prior to that of the executed Contract.
The surety must be authorized and licensed to transact business in Florida. Note, that the Bidder is responsible for
the costs associated with the required Payment and Performance Bonds; therefore, the costs should be included
in the Bidder's total Bid Price. If the Bidder fails or refuses to furnish or record the required bonds, JEA will retain
the Bidder's bid bond as liquidated damages.

To be acceptable to JEA as surety for Performance and Payment Bonds, a surety company shall comply with the
following provisions:
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e The Surety Company shall have a currently valid Certificate of Authority, issued by the State of
Florida, Department of Insurance, authorizing it to write surety bonds in the State of Florida.

e  The Surety Company shall have a currently valid Certificate of Authority issued by the United
States Department of Treasury under Sections 9304 to 9308 of Title 31 of the United States Codes.

e  The Surety Company shall be in full compliance with the provisions of the Florida Insurance Code.

e  The Surety Company shall have at least twice the minimum surplus and capital required by the
Florida Insurance Code during the life of this agreement.

o Ifthe Contract Award Amount exceeds $500,000, the Surety Company shall also comply with the
following provisions:

e  The Surety Company shall have at least the following minimum ratings in the latest issue of A.M.
Best's Key Rating Guide.

e POLICY HOLDER'S CONTRACT AMOUNT AND REQUIRED FINANCIAL RATING

$500,000 TO 1,000,000: A-CLASS IV
$1,000,000 TO 2,500,000: A-CLASS V
$2,500,000 TO 5,000,000: A-CLASS VI
$5,000,000 TO 10,000,000: A-CLASS VII
$10,000,000 TO 25,000,000: A- CLASS VIII
$25,000,000 TO 50,000,000: A- CLASS IX
$50,000,000 TO 75,000,000: A- CLASS X

e  The Surety Company shall not expose itself to any loss on any one (1) risk in an amount exceeding ten
percent (10%) of its surplus to policyholders, provided:

e  Any risk or portion of any risk being reinsured shall be deducted in determining the limitation of the
risk as prescribed in this section. These minimum requirements shall apply to the reinsuring carrier
providing authorization or approval by the State of Florida, Department of Insurance, to conduct
business in this state has been met.

o In the case of the surety insurance company, in addition to the deduction for reinsurance, the amount
assumed by any co-surety, the value of any security deposited, pledged or held subject to the consent
of the surety and for the protection of the surety shall be deducted.

1.2.7. LIQUIDATED DAMAGES IN CONTRACT

The Contract issued pursuant to this Solicitation contains liquidated damages tied to project completion deadlines. The
Bidder should review the specific time frames and liquidated damage amounts prior to submitting its Bid.

1.2.8. SAFETY QUALIFICATION REQUIREMENTS (IFB)

Bidder shall be approved as JEA Safety Qualified within ten (10) business days of receiving written notice from the
JEA Bid Office that it is the lowest responsive and responsible Bidder. If the Bidder fails to obtain JEA approval as a
JEA Safety Qualified company by 4:00 p.m. Eastern Time on the 10" business day, JEA will reject the company's Bid,
and proceed to Award to the next lowest responsive and responsible Bidder.

JEA Safety Qualification information is available online at jea.com. Please note that it may take up to ten (10)
business days for a company to be approved as JEA Safety Qualified. It is the Bidder's responsibility to ensure
it is JEA Safety Qualified. A list of the JEA's Safety Qualified vendors can be found on jea.com. For additional
information, contact Jerry Fulop at (904) 665-5810.

1.2.9. TIME

In computing any period of time prescribed or allowed by this solicitation, the day of the act, event, or default from
which the designated period of time begins to run shall not be included. The last day of the period so computed shall
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be included unless it is a Saturday, Sunday, or JEA holiday, in which event the period shall run until the end of the
next day which is neither a Saturday, Sunday, or JEA holiday.

1.2.10. REQUIRED FORMS TO SUBMIT WITH BID

To submit a Bid in response to this Solicitation, all of the forms listed below must be completed and submitted as part
of the Bid. The Bidder must obtain the required forms, other than the forms provided in the solicitation, by
downloading them from JEA.com. If the Bidder fails to complete or fails to submit one (1) or more of the required
forms, the Bid shall be rejected.

The following forms are required to be submitted at the time of Bid:

Bid Bond

Bid Form (including acknowledgements of all addenda) - This form can be found in Appendix B
List of Subcontractor Form (if any) - This form can be found on jea.com

State of Florida license number- Enter on Appendix B Bid Form

Bid Workbook

If the above listed forms are not submitted with the Bid by the Bid Due Time on the Bid Due Date, JEA shall reject the
Bid.

JEA also requires the following documents to be submitted prior to execution of Contract. A Bid will not be rejected if
these forms are not submitted at the Bid Due Time and Date. However, failure to submit these documents at the time
of Contract execution could result in Bid rejection.

List of JSEB Certified Firms (if any)- This form can be found on jea.com
Conflict of Interest Certificate Form

Insurance Certificate

W-9

Evidence of active registration with the State of Florida Division of Corporations
(www.sunbiz.org)

e Any technical submittals as required by the Technical Specifications.

1.2.11. BID SECURITY/BID BOND

All Bids shall be accompanied by a bid security in the amount stated on the Bid Form. The bid security must be
furnished by the Bidder at or before the opening of Bids. The bid security shall either be issued by a surety company
authorized to do business in the State of Florida, or Bidder shall furnish a certified check or cashier's check in the
amount of five percent (5%) of the total Bid Amount shown on the Bid Form. The JEA Bid Bond form can be found at
jea.com. Failure to furnish the required bid security will disqualify the Bid. If the Bidder is Awarded the Work and
fails to execute the Contract within ten (10) days of postmarked date on the Contract Documents, JEA shall retain the
Bid Bond or check as liquidated damages.

1.3. GENERAL INSTRUCTIONS

1.3.1. COMPLETING THE BID DOCUMENTS

Bidders shall complete and submit all Bid Documents with responses typewritten or written in ink. ALL BIDS
SUBMITTED LATE TO THE JEA BID OFFICE WILL BE REJECTED.

When a blank is marked "optional" on the bid form, the Bidder shall insert the words "No Bid" in the space provided if
the Bidder does not choose to submit a price for that item. Failure to complete each blank with either a price or the

070-18 Arlington East WRF Switchgear Replacement; Southwest WRF Main Breaker
Replacement Page 13 of 70



words "No Bid" may disqualify the Bid. The Bidder, or its authorized agent or officer, shall sign the Bid Documents.
Failure to sign the Bid Documents may disqualify the Bid. JEA approved erasures, interlineations or other corrections
shall be authenticated by affixing in the margin, immediately opposite the correction, the handwritten signature of each
person executing the Bid. Failure to authenticate changes may disqualify the Bid. JEA may disqualify any Bids that
deviate from the requirements of this Solicitation, and those that include unapproved exceptions, amendments, or
erasures.

1.3.2. CALCULATION OF THE BID PRICE
JEA will use the Bidder's Total Bid Price stated on the Bid Form when making price comparisons for Award purposes.

1.3.3. SUBMITTING THE BID FORM

The Bidder shall submit one (1) original of all the Bid Documents, two (2) duplicates of the original Bid Documents
and one (1) CD or Thumb Drive.

JEA will not accept Bid Documents files transmitted via email. If electronic copies of the Bid Documents are
submitted, they must be submitted on a CD with the hardcopies of the Bid Documents.

1.3.4. MODIFICATION OR WITHDRAWAL OF BIDS

The Bidder may modify or withdraw its Bid at any time prior to the Bid Due Date and Time by giving written notice to
JEA's Chief Procurement Officer. JEA will not accept modifications submitted by telephone, telegraph, email, or
facsimile, or those submitted after the Bid Due Date and Time. The Bidder shall not modify or withdraw its Bid from
time of Bid opening and for a period of ninety (90) days following the opening of Bids.

1.3.5. ADDENDA

JEA may issue Addenda prior to the Bid opening date to revise, in whole or in part, or clarify the intent or
requirements of the Solicitation. The Bidder shall be responsible for ensuring it has received all Addenda prior to
submitting its Bid and shall acknowledge receipt of all Addenda by indicating where requested on the Bid Form. JEA
will post all Addenda when issued online at jea.com. The Bidder must obtain Addenda from the JEA website. All
Addenda will become part of the Solicitation and any resulting Contract Documents. It is the responsibility of

each Bidder to ensure it has received and incorporated all Addenda into its Bid. Failure to acknowledge receipt of
Addenda may be grounds for rejection of a Bid.

1.3.6. CONTRACT EXECUTION AND START OF WORK

Within thirty (30) days from the date of Award, JEA will present the successful Bidder with the Contract Documents.
Unless expressly waived by JEA, the successful Bidder shall execute a Contract for the Work or Services within ten
(10) days after receiving the Contract from JEA. If the Bidder fails to execute the Contract or associated documents as
required, or if it fails to act on a JEA-issued Purchase Order (PO), JEA may cancel the Award with no further liability
to the Bidder, retain the bid security or bond (if applicable), and Award to the next-ranked company.

Upon JEA's receipt of the executed Contract, certificate of insurance, and recorded Payment and Performance bonds
(if applicable), JEA will issue a PO, in writing and signed by an authorized JEA representative as acceptance of the
Proposal or Bid and authorization for the company to proceed with the Work, unless otherwise stated in the Contract
or PO.

For Construction Services: In the event that JEA intends to authorize the successful Bidder to proceed with
administrative work only, or with only a portion of the Work, then the PO shall state the specific limitations of such
authorization and JEA will issue a separate written Notice to Proceed to authorize the Bidder to begin Field Work,
when applicable, or to perform the remainder of the Work, or any portion thereof. The Bidder shall ensure that it is
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prepared to begin Field Work upon receipt of Notice to Proceed. Any Work performed outside of this partial
authorization shall be at the Bidder's risk and JEA shall have no obligation to pay for such Work.

1.3.7. DEFINED TERMS

Words and terms defined in the Section entitled "Definitions" of this document are hereby incorporated by reference
into the entire document.

1.3.8. EX PARTE COMMUNICATION

Ex Parte Communication is strictly prohibited. Ex Parte Communication is defined as any inappropriate
communication concerning a Solicitation between a firm submitting a Bid and a JEA representative during the time in
which the Solicitation is being advertised through the time of Award. Examples of inappropriate communications
include: private communications concerning the details of Solicitation in which a Bidder becomes privy to information
not available to the other Bidders. Social contact between Bidders and JEA representatives should be kept to an
absolute minimum during the solicitation process.

Failure to adhere to this policy will disqualify the noncompliant Company's Bid. Any questions or clarifications
concerning a Solicitation must be sent in writing via email to the JEA Buyer at least five (5) business days prior to the
opening date. If determined by JEA, that a question should be answered or an issue clarified, JEA will issue an
addendum to all Bidders.

For more information on Ex Parte communications, see JEA Procurement Code, Article 1-110, which is available at
Www.jea.com.

1.3.9. JEA PUBLICATIONS
Applicable JEA publications are available at jea.com.

1.3.10. PROHIBITION AGAINST CONTINGENT FEES

The Company warrants that it has not employed or retained any company or person, other than a bona fide employee
working for the Company, or an independent sales representative under contract to the Company, to solicit or secure a
contract with JEA, and that it has not paid or agreed to pay any person, company, corporation, individual or Company,
other than a bona fide employee working solely for the Company, or an independent sale representative under contract
to the Company, any fee, commission, percentage, gift, or any other consideration, contingent upon or resulting from
the Award or making of the Contract. For a breach or violation of these provisions occurs, JEA shall have the right to
terminate the Contract without liability, and at its discretion, to deduct from the Contract Price, or otherwise recover,
the full amount of such fee, commission, percentage, gift or consideration.

1.3.11. RESERVATIONS OF RIGHTS TO JEA

The Solicitation provides potential Companies with information to enable the submission of written offers. The
Solicitation is not a contractual offer or commitment by JEA to purchase products or services.

Bids shall be good for a period of ninety (90) days following the opening of the Bids.

JEA reserves the right to reject any or all Bids, or any part thereof, and/or to waive informalities if such action is in its
best interest. JEA may reject any Bids that it deems incomplete, obscure or irregular including, but not limited to, Bids
that omit a price on any one (1) or more items for which prices are required, Bids that omit Unit Prices if Unit Prices
are required, Bids for which JEA determines that the Bid is unbalanced, Bids that offer equal items when the option to
do so has not been stated, Bids that fail to include a Bid Bond, where one (1) is required, and Bids from Companies
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who have previously failed to satisfactorily complete JEA contracts of any nature or who have been scored by JEA
as "Unacceptable" and as a result, are temporarily barred from bidding additional work.

JEA reserves the right to cancel, postpone, modify, reissue and amend this Solicitation at its discretion.

JEA reserves the right to cancel or change the date and time announced for opening of Bids at any time prior to the
time announced for the opening of Bids. JEA may Award the Contract in whole or in part. In such cases whenever
JEA exercises any of these reservations, JEA will make a commercially reasonable effort to notify, in writing, all
parties to whom Solicitations were issued. JEA may award multiple or split Contracts if it is deemed to be in JEA's
best interest.

1.3.12. SUNSHINE LAW

General

Article I, Section 24, Florida Constitution, guarantees every person access to all public records and Chapter 119,
Florida Statutes, provide a broad definition of public records. JEA is a body politic and corporate and subject to these
laws and related statutes ("Florida's Public Records Laws"). All responses to this Solicitation are public records and
available for public inspection unless specifically exempt by law.

IF A BIDDER HAS QUESTIONS REGARDING THE APPLICATION OF
CHAPTER 119, FLORIDA STATUTES, TO THE CONTRACTOR’S DUTY
TO PROVIDE PUBLIC RECORDS RELATING TO THIS CONTRACT,
CONTACT THE CUSTODIAN OF PUBLIC RECORDS AT:

JEA

Attn: Public Records

21 West Church Street
Jacksonville, Florida 32202
Ph: 904-665-8606
publicrecords@jea.com

Redacted Submissions

If a Bidder believes that any portion of the documents, data or records submitted in response to this Solicitation are
exempt from Florida's Public Records Law, Bidder must (1) clearly segregate and mark the specific sections of the
document, data or records as "Confidential," (2) cite the specific Florida Statute or other legal authority for the asserted
exemption, and (3) provide JEA with a separate redacted copy of its response (the "Redacted Copy"). The cover of the
Redacted Copy shall contain JEA's title and number for this Solicitation and Bidder's name, and shall be clearly titled
"Redacted Copy." Bidder should only redact those portions of records that Bidder claims are specifically exempt from
disclosure under Florida's Public Records Laws. If Bidder fails to submit a redacted copy of information it claims is
confidential, JEA is authorized to produce all documents, data and other records submitted to JEA in answer to a
public records request for such information.

In the event of a request for public records to which documents that are marked as confidential are responsive, JEA
will provide the Redacted Copy to the requestor. If a requestor asserts a right to any redacted information, JEA will
notify Bidder that such an assertion has been made. It is Bidder’s responsibility to respond to the requestor to assert
that the information in question is exempt from disclosure under applicable law. If JEA becomes subject to a demand
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for discovery or disclosure of Bidder’s redacted information under legal process, JEA shall give Bidder prompt notice
of the demand prior to releasing the information (unless otherwise prohibited by applicable law.) Bidder shall be
responsible for defending its determination that the redacted portions of its response are not subject to disclosure.

By submitting a response to this Solicitation, Bidder agrees to protect, defend and indemnify JEA from and against all
claims, demands, actions, suits, damages, liabilities, losses, settlements, costs and expenses (including but not limited
to reasonable attorney fees and costs) arising from or relating to Bidder’s determination that the redacted portions of
its response to this Solicitation are not subject to disclosure.

1.3.13. ESTIMATED QUANTITIES

On the Bid Document, JEA sets forth anticipated quantities, or estimates of anticipated purchase volumes by

JEA. JEA anticipates that these quantities are reasonable and will not be exceeded. During the Bid process, if the
Bidder finds any discrepancy greater than ten percent (10%) of the estimated quantity, the Bidder shall notify the JEA
Representative in writing of the discrepancy. JEA will check the estimated quantity and if it is found to exceed ten
percent (10%) of the estimated quantity, JEA will issue an Addendum to all Bidders.

After Award of the Contract, JEA will make payments upon the actual quantities of Work provided and JEA shall not
be obligated, in any way, to pay any amounts for quantities other than those actually provided and authorized under
this Contract, regardless of amount stated in the Solicitation. In the event that quantities or scope of work change after
Award, the changes to price and/or scope shall be made in accordance with the terms and conditions stated in the
Contract Document.

Any item not shown on the Bid Document, but shown in the drawings or Technical Specifications section, that is
required to perform the Work, or that is required as part of a complete and operable system, shall be included in the
Bid Price.

1.3.14. ETHICS (IFB)

By signing the Bid Form, the Bidder certifies this Bid is made without any previous understanding, agreement or
connection with any other person, firm, or corporation submitting a Bid for the same Work other than as a
Subcontractor or supplier, and that this Bid is made without outside control, collusion, fraud, or other illegal or
unethical actions. The Bidder shall comply with all JEA and City of Jacksonville ordinances, policies and procedures
regarding business ethics.

The Bidder shall submit only one (1) Bid in response to this Solicitation. If JEA has reasonable cause to believe the
Bidder has submitted more than one (1) Bid for the same Work, other than as a Subcontractor or subsupplier,
JEA shall disqualify the Bid and may pursue debarment actions.

The Bidder shall disclose the name(s) of any public officials who have any financial position, directly or indirectly,
with this Bid by completing and submitting the Conflict of Interest Certificate Form available at jea.com. If JEA has
reason to believe that collusion exists among the Bidders, JEA shall reject any and all Bids from the suspected Bidders
and will proceed to debar Bidder from future JEA Awards in accordance with the JEA Purchasing Code.

JEA is prohibited by its Charter from awarding contracts to JEA officers or employees, or in which a JEA officer or
employee has a financial interest. JEA shall reject any and all Bids from JEA officers or employees, as well as, any
and all Bids in which a JEA officer or employee has a financial interest.

In accordance with Florida Statutes Sec. 287.133, JEA shall reject Bids from any persons or affiliates convicted of a
public entity crime as listed on the Convicted Vendor list maintained by the Florida Department of Management
Services. JEA shall not make an Award to any officer, director, executive, partner, sharcholder, employee, member, or
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agent active in management of the Bidder listed on the Convicted Vendor list for any transaction exceeding
$35,000.00 for a period of thirty-six (36) months from the date of being placed on the Convicted Vendor list.

If the Bidder violates any requirement of this clause, the Bid may be rejected and JEA may debar offending companies
and persons.

1.3.15. FLORIDA TRENCH SAFETY ACT

If required, the Bidder shall complete and submit with its Bid the Florida Trench Safety Act Acknowledgment form, in
accordance with Florida Statutes when the Work includes trench excavations that exceed five (5) feet in depth and as
written assurance that the Bidder shall comply with all applicable trench safety standards, laws, rules and regulations
during performance of any Work awarded from this Solicitation.

1.3.16. MATHEMATICAL ERRORS

In the event of a mathematical error in calculation of the prices entered on the Bid Form, the Unit Prices will
prevail. The corrected Bid Price utilizing the Unit Prices will be used to determine if the Company is Awarded the
Work or the Services. Subsequently, the Unit Prices will be used throughout the term of the Contract.

1.3.17. AVAILABILITY OF BIDS AFTER BID OPENING

In accordance with the Florida Public Records Law, Florida Statutes, Chapter 119, copies of all Bids are available for
public inspection thirty (30) days after the opening of Bids or on the date of Award announcement, whichever is
earlier. Bidders may review opened Bids once they are available for public inspection by contacting the designated
Buyer or JEA's Public Records custodian whose contact information can be found at jea.com. JEA will post a
summary of the Bid results immediately after the Bid opening.

1.3.18. PROTEST OF BIDDING AND AWARD PROCESS

Companies shall file any protests regarding this Solicitation in writing, in accordance with the JEA Purchasing Code,
as amended from time to time. The JEA Purchasing Code is available online at jea.com.

1.3.19. LISTING OF SUBCONTRACTORS

JEA shall specify the major Subcontractors that the Company must list is the Company intends to use a Subcontractor
to perform a portion of the Work, unless the Work will be self-performed by the Company. The Subcontractors that
JEA requires to be listed is stated in the Section titled "Required Forms to Be Submitted with the Bid". The major
Subcontractors shall be listed on the Subcontractors Form which is available at jea.com. Failure of the Company to
submit the required Subcontractor information on the form with its Bid shall result in rejection of the Company's Bid.

The Company shall not use Subcontractors and subsuppliers/shop fabricators other than those shown on the
Subcontractor Form unless it shows good cause and obtains the JEA Representative's prior written consent.

If the Company plans to use Subcontractors or subsupplier/shop fabricators to perform over fifty percent (50%) of the
Work, the Company shall obtain JEA's approval at least five (5) days prior to the Bid Due Date. Failure to obtain JEA
approval will disqualify the Company and result in rejection of Company's Bid.

1.3.20. CERTIFICATION AND REPRESENTATIONS OF THE BIDDER
By signing and submitting a Bid, the Bidder certifies and represents as follows:

A. That it has carefully examined all available records and conditions, including sites if applicable,
and the requirements and specifications of this Solicitation prior to submitting its Bid. Where
the Bidder visits sites, no Work or other disturbance is to be performed while at the site
without written permission by JEA in advance of the site visit. The Bidder shall comply with
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all safety requirements described in the Solicitation and shall be prepared to show proof of
insurance

B. That every aspect of its submitted Bid, including the Bid Price and the detailed schedule for the
execution of the Work, are based on its own knowledge and judgment of the conditions and
hazards involved, and not upon any representation of JEA. JEA assumes no responsibility for
any understanding or representation made by any of its representatives during or prior to
execution of the Contract unless such understandings or representations are expressly stated in
the Contract and the Contract expressly provides that JEA assumes the responsibility.

C. That the individual signing the Bid Documents is a duly authorized agent or officer of the
firm. Bids submitted by a corporation must be executed in the corporate name by the President
or Vice President. If an individual other than the President or Vice President signs the bid,
satisfactory evidence of authority to sign may be requested by JEA. If the Bid is submitted by
a partnership, the bid must be signed by a partner whose title must appear under the
signature. If an individual other than a partner signs the bid, satisfactory evidence of authority
to sign may be requested by JEA. The corporation or partnership must be in active status at the
Florida Division of Corporations at the time of contract execution.

D. That the firm maintains an active status any and all licenses, permits, certifications, insurance,
bonds and other credentials including, but not limited to, contractor's license and occupational
licenses necessary to perform the Work. The Bidder also certifies that, upon the prospect of
any change in the status of applicable licenses, permits, certifications, insurances, bonds or
other credentials, the Bidder shall immediately notify JEA of status change.

E. That Bidder has read, understands these instructions and will comply with the Section titled
Ethics.

1.3.21. CONFLICT OF INTEREST (CONSTRUCTION)

This conflict of interest policy applies to all JEA construction projects ("Project"). Any company bidding the
construction phase of a Project cannot at the time of Bid submittal, be affiliated with or have any direct or indirect
ownership interest in the architect/engineer ("Designer") of record. The company will also be prohibited from bidding
if the Designer has any direct or indirect ownership interest in the Contractor. Should JEA erroneously award a
contract in violation of this policy, JEA may terminate the contract at any time with no liability to company, and
company shall be liable to JEA for all damages, including but not limited to the costs to rebid the Project. The purpose
of this policy is to encourage bidding and eliminate any actual or perceived advantage that one (1) Bidder may have
over another.

1.3.22. CONSTRUCTION AND DEMOLITION DEBRIS

The Bidder shall complete and submit the Construction and Demolition Debris Disposal form which is available at
www.jea.com. The Bidder shall identify, by the Certificate of Necessity number and Public Works number, the sites
to which it will remove for disposal debris resulting from the Work. A list of approved sites may be obtained from the
JEA Office Section or jea.com.

1.3.23. UNABLE TO SUBMIT BID FORMS

If you elect not to submit a Bid in response to this Solicitation, please complete the Unable to Submit Bid Form,
available for download at www.jea.com, or by obtaining a hardcopy from the JEA Bid Office, 21 West Church St.,
Customer Center 1% Floor, Room 002, Jacksonville, FL 32202. The Bidder may contact the Bid Office by phone at
(904) 665-6740.
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Send the completed Unable to Submit Bid Form to:

JEA Bid Office

21 West Church St., CC-1, Room 002

Jacksonville, FL 32202

or fax the Unable to Submit Bid Form to: (904) 665-7095.

Do not return the entire Solicitation package; simply return the Unable to Submit Bid Form.
2. CONTRACT TERMS AND CONDITIONS

2.1. CONTRACT DOCUMENT AND TERMS AND CONDITIONS

Provided below are the Contract terms and conditions that will be incorporated by reference in the Contract

Document executed by the Company and JEA. The Contract Document will incorporate by reference the terms
contained in the Solicitation portion of this document provided in Section 1, the Contract Terms provided in Section 2;
and the Technical Specifications provided in Section 3. An example of the Contract that the Company will be required
to execute is available for review at jea.com.

2.2. DEFINITIONS

2.2.1. DEFINITIONS

Words and terms defined in this section shall have the same meaning throughout all parts of this Solicitation and
Contract Documents. Where intended to convey the meaning consistent with that set forth in its definition, a defined
word or term is marked by initial capitalization. The "Technical Specifications" portion of this Solicitation may define
additional words and terms where necessary to clarify the Work. Unless otherwise stated in this Solicitation

and/or Contract Documents, definitions set forth in the "Technical Specifications" shall apply only within the
"Technical Specifications."

2.2.2. ACCEPTANCE

JEA's written notice by the Contract Administrator to the Company that all Work as specified in the Contract, or a
portion of the Work as specified in a Task or Work Order, has been completed to JEA's satisfaction. Approval or
recognition of the Company meeting a Milestone or interim step does not constitute Acceptance of that portion of
Work. Acceptance does not in any way limit JEA's rights under the Contract or applicable laws, rules and regulations.

2.2.3. ADDENDUM/ADDENDA

A written change or changes to the Solicitation which is issued by JEA Procurement Services and is incorporated into
the Solicitation as a modification, revision and/or further clarification of the intent of the Solicitation.

2.2.4. ADMINISTRATIVE WORK

Actions primarily performed in an office environment and associated with preparing to perform or administer the
Work including, but not limited to, preparing Work schedules, obtaining bonds, executing Contracts, securing
resources and other actions specified in the Solicitation, or otherwise prudent to ensure a timely, safe and otherwise
compliant start and performance of Field Work. Administrative Work is not performed at the Work Location.

2.2.5. ANNIVERSARY DATE

The date which is twelve (12) months after the effective date of the Contract, and each date which is twelve (12)
months after an Anniversary Date that occurs while the Contract is in effect.
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2.2.6. APPLICATION FOR PAYMENT

The form required for payment which shall include all items required pursuant to the contract for the payment to be
processed by JEA. Such form shall require the Contractor expressly state that the Contractor has fulfilled all
obligations for the previous payments issued to the Contractor, including payment for subcontractors and materials.
The Application for Payment includes all forms and supporting documentation as required by the Contract documents.

2.2.7. APPROVED SCHEDULE

A Critical Path Method Schedule or a Summary Schedule for the Work approved in writing by the Contract
Administrator.

2.2.8. AWARD

The written approval of the JEA Awards Committee that the procurement process for the purchase of the Work was in
accordance with the JEA Procurement Code and Florida Statutes. Once an Award is approved, JEA will either issue a
Purchase Order or execute a Contract with the successful bidder or proposer.

2.2.9. BID DOCUMENTS

The forms required to be submitted to JEA as the Company's offer to perform the Work or Services described herein.
The Bid Documents can include, but is not limited to, the Bid Form, Bid Workbook, Minimum Qualifications Form,
certifications and/or other required submittals. The Bid Documents may also be referred to as the "Bid Form".

2.2.10. BID OR PROPOSAL

The document describing the Bidder's offer submitted in response to this Solicitation. Bid and Proposal shall be
considered synonymous for the purpose of this Contract.

2.2.11. BID PRICE

The total dollar amount of the Bidder's offer to successfully perform the Work or Services in accordance with the
Contract Documents.

2.2.12. BIDDER OR PROPOSER

The respondent to this Solicitation. Bidder and Proposer shall be considered synonymous for the purpose of this
Solicitation.

2.2.13. CHANGE ORDER

A written order issued after execution of the Contract to the Company signed by the Contract Administrator, or his
designated representative, authorizing an addition, deletion, or revision of the Work, or an adjustment in the Contract
Price or the Contract Time. Change Orders do not authorize expenditures greater than the monies encumbered by JEA,
which is shown on the associated Purchase Order(s). An executed Change Order resolves all issues related to price and
time for the Work included in the Change Order. A Change Order that involves a material change to the Contract may
result in a Contract Amendment.

2.2.14. COMPANY

The legal person, firm, corporation or any other entity or business relationship with whom JEA has executed the
Contract. Where the word "Company" is used it shall also include permitted assigns. Prime Contractor, Contractor,
Vendor, Supplier and Company shall be considered synonymous for the purpose of the Contract.
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2.2.15. COMPANY REPRESENTATIVE

The individual responsible for representing the Company in all activities concerning the fulfillment and administration
of the Contract.

2.2.16. COMPANY SUPERVISOR

The individual, employed or contracted by the Company, to manage the Work on a day-to-day basis and ensure the
Work is performed according to the Contract. The Company Supervisor may be authorized by the Company
Representative to act on Contract matters. Such authorization shall be in writing and delivered to the Contract
Administrator and shall clearly state the limitations of any such authorization. In the event that the Company
Supervisor and the Company Representative is the same person, the Company shall notify the Contract Administrator
of such situation.

2.2.17. CONTRACT

An agreement between JEA and the Company, signed by both parties, which incorporates all the Contract
Documents. The Contract shall not be altered without an Amendment to the Contract and executed by JEA and the
Company, or a JEA issued Change Order.

2.2.18. CONTRACT ADMINISTRATOR

The individual assigned by JEA to have authority to administer the Contract, including the authority to negotiate all
elements of the Contract with the Company, authorize Change Orders within the maximum amount awarded, terminate
the Contract, seek remedies for nonperformance including termination, and otherwise act on behalf of JEA in all
matters regarding the Contract. The Contract Administrator may authorize JEA Representative in writing to make
minor changes to the Work with the intent of preventing Work disruption.

2.2.19. CONTRACT DOCUMENTS

Contract Documents, also referred to as the "Contract" means the executed Contract, all Solicitation documents and
Bid Documents as further described in the Section of the Solicitation titled "Contract Documents", and any written
Change Orders, amendments or Purchase Orders executed by JEA, and insurance and/or bonds as required by the
Contract.

2.2.20. CONTRACT PRICE

The total amount payable to the Company during the initial Term of the Contract. However, this amount is not a
guaranteed amount. Also referred to as the "Maximum Indebtedness" of JEA.

2.2.21. CONTRACT TIME (CONSTRUCTION)

The number of calendar days or the period of time from when the written Purchase Order is issued to the Company to
Substantial Completion and Acceptance of the Work.

2.2.22. CONTRACTOR

The legal person, firm, corporation or any other entity or business relationship with whom JEA has executed the
Contract. Where the word "Contractor" is used it shall also include permitted assigns. Contractor and Company shall
be considered synonymous for the purpose of the Contract.

2.2.23. CRITICAL PATH METHOD (CPM) SCHEDULE

A schematic display of the sequential and logical relationship of all activities that comprise the Work. Using a
combination of duration, early and late start dates, and early and late finish dates, a critical path is established as the
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path of interdependent activities that must be sequentially performed and that require a longer total time to perform
than any other such series. CPM Schedules suitable for use on this Contract use GANNT Precedence formats.

2.2.24. DEFECT

Work that fails to reach Acceptance, or Work that fails meet the requirements of any required test, inspection or
approval, and any Work that meets the requirements of any test or approval, but nevertheless does not meet the
requirements of the Contract Documents.

2.2.25. ENVIRONMENTAL REGULATIONS

All laws, ordinances, statutes, codes, rules, regulations, agreements, judgments, orders, and decrees, now or hereafter
enacted, promulgated, or amended, of the United States, the states, the counties, the cities, or any other political
subdivisions in which the Work Location is located, and any other political subdivision, agency or instrumentality
exercising jurisdiction over JEA, the Work Location, or the use of the Work Location, relating to pollution, the
protection or regulation of human health, natural resources, or the environment, or the emission, discharge, release or
threatened release of pollutants, contaminants, chemicals, or industrial, toxic or hazardous substances or waste or
Hazardous Materials (as defined in this Contract) into the environment (including, without limitation, ambient air,
surface water, ground water or land or soil).

2.2.26. EQUAL ITEM

Item a Bidder chooses to offer in place of offering the brand name or manufacturer's item specified on the Bid
Document when the Bid Document clearly states that the Bidder may offer such an item.

2.2.27. FIELD WORK

Actions associated with meeting the requirements of the Contract other than Administrative Work. Field Work is
primarily performed at the Work Location.

2.2.28. FINAL COMPLETION

The point in time after JEA makes the determination that the Work is completed and there is Acceptance by JEA, and
the Company has fulfilled all requirements of the Contract Documents.

2.2.29. FINAL PAYMENT

The Final Payment for all Work performed. Final Payment shall not be made until the Company has complied with all
the Contract requirements, and provided as necessary close-out documents as contained in the Contract.

2.2.30. HAZARDOUS MATERIALS

Any substance which is or contains (i) any "hazardous substance" as now or hereafter defined in the Comprehensive
Environmental Response, Compensation, and Liability Act of 1980, as amended (42 U.S.C. '9601 et seq.)
("CERCLA") or any regulations promulgated under or pursuant to CERCLA; (ii) any "hazardous waste" as now or
hereafter defined in the Resource Conservation and Recovery Act (42 U.S.C. '6901 et. seq.) ("RCRA") or regulations
promulgated under or pursuant to RCRA; (iii) any substance regulated by the Toxic Substances Control Act (15
U.S.C. 2601 et seq.); (iv) gasoline, diesel fuel, or other petroleum hydrocarbons; (v) asbestos and asbestos containing
materials, in any form, whether friable or non-friable; (vi) polychlorinated biphenyls; (vii) radon gas; and (viii) any
additional substances or materials which are now or hereafter classified or considered to be hazardous or toxic under
Environmental Requirements (as hereinafter defined) or the common law, or any other applicable laws relating to the
Licensed Property. Hazardous Materials shall include, without limitation, any substance, the presence of which on the
Licensed Property, (A) requires reporting, investigation or remediation under Environmental Requirements; (B) causes
or threatens to cause a nuisance on the Licensed Property or adjacent property or poses or threatens to pose a hazard to
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the health or safety of persons on the Licensed Property or adjacent property; or (C) which, if it emanated or migrated
from the Licensed Property, could constitute a trespass.

2.2.31. HOLIDAYS

The following days: New Year's Day, Martin Luther King Jr. Day, Presidents' Day, Memorial Day, Independence Day,
Labor Day, Veterans Day, Thanksgiving Day, Day after Thanksgiving, Christmas Eve Day, and Christmas Day.

2.2.32. INVOICE

A document seeking payment to Company from JEA for all or a portion of the Work, in accordance with the Contract
Documents, and including at a minimum the following items: the Company's name and address, a description of the
product(s) or service(s) rendered, a valid JEA PO number, the amount payable, the Unit Price, the payee name and
address, any associated JSEB forms and any other supporting documentation required by the Contract Documents.

2.2.33. JEA
JEA on its own behalf.

2.2.34. JEA ENGINEER

The individual assigned by JEA (either an employee or a third party) to provide licensing, engineering, design review,
and/or construction management including, but not limited to, overseeing and resolving engineering/design issues,
conveying JEA's instructions to the Company and enforcing the faithful performance of the Work. The JEA Engineer's
authority includes interpreting the technical portion of the Contract Documents, deciding on matters relating to the
execution and progress of the Work and evaluating the Company's performance. The JEA Engineer may stop the Work
when deemed necessary by JEA. The JEA Engineer will receive and adjudicate any claim of ambiguity or error in the
technical portion of the Contract Documents and shall reduce any determination to writing, and the decision shall be
final and binding. The JEA Engineer is not a party to the Contract. The JEA Engineer has no authority to approve
changes to the Work or Contract, or to commit JEA to any expenditure of money except as expressly designated in
writing by the Contract Administrator.

2.2.35. JEA INSPECTOR

The individual(s) or company(ies) designated by the Contract Administrator to inspect and test the Company's
performance and Contract compliance including materials, workmanship, safety, environmental compliance, JSEB
compliance, project controls, administration and accounting, and other aspects of Contract compliance. The JEA
Inspector has no authority to approve changes to the Work or Contract, or to commit JEA to any expenditure of money
except as expressly designated in writing by the Contract Administrator.

2.2.36. JEA REPRESENTATIVES

The Contract Administrator, Contract Inspector, Contract Administrator's Representative, JEA Engineer, Field
Engineer, Project Manager, and other persons designated by the Contract Administrator as JEA Representatives acting
in a capacity related to the Work or Contract under the authority of the Contract Administrator.

2.2.37. LUMP SUM BULK BID PRICE
The total amount payable to the Company under the Contract Documents for performing the bulk bid Work.

2.2.38. MILESTONE

A point in time representing a key or important intermediate event in the Work. A Milestone is to be capable of
validation by meeting all of the items prescribed in a defining checklist as agreed to in writing by JEA.
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2.2.39. NOTICE TO PROCEED

The written notice, duly authorized and delivered by JEA that authorizes the Company to begin the Work. The Notice
to Proceed is normally issued in the form of a Purchase Order, unless otherwise specified in the Contract Documents.

2.2.40. OVERTIME

Work approved in writing by the Contract Administrator that is required to be performed beyond an employee's
scheduled workday or work week, including Work performed on Holidays.

2.2.41. PAYMENT AND PERFORMANCE BONDS

The common-law Performance Bond and the statutory Payment Bond contemplated by Section 255.05, Florida
Statutes in the form required by JEA.

2.2.42. PRE-WORK MEETING

A meeting conducted after Award and prior to the start of any Field Work between JEA and the Company. The
purpose of the meeting may include, but is not limited to orientation, schedule, certification and permitting, and other
preparatory or Work execution details.

2.2.43. PERFORMANCE/PERFORMER

The Company averages more than 2.80 and less than 4.0 across all performance scorecard evaluation metrics, and does
not receive a score of less than 2.0 on any metric.

2.2.44. PERFORMANCE - TOP PERFORMANCE/PERFORMER

The Company averages 4.0 or more across all scorecard evaluation metrics and does not receive a score of less than
4.0 on any one (1) metric.

2.2.45. PERFORMANCE - UNACCEPTABLE PERFORMANCE/PERFORMER

The Company averages less than 2.80 across all scorecard evaluation metrics, or scores a 1.0 on any one (1) metric
regardless of average, or receives a score of 2.0 on the same metric on two (2) sequential performance evaluations.

2.2.46. PURCHASE ORDER (PO)

A commercial document issued by JEA, authorizing work, indicating types, quantities, and agreed prices for products
or services the Company will provide to JEA. Sending a PO to a Company constitutes a legal offer to buy products or
services. The words "Purchase Order" are clearly marked across the top, a PO number is used for reference and
invoicing purposes, includes an authorized JEA signature, and states the dollar amount of the lawfully appropriated
funds.

2.2.47. QUALITY ASSURANCE
Actions that JEA takes to assess the Company's performance under the Contract.

2.2.48. QUALITY CONTROL

Actions that the Company takes to ensure it successfully completes the Work in full accordance with the Contract
Documents.

2.2.49. SCHEDULE
All documentation related to the planning and scheduling of the Work as described in these Terms and Conditions.
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2.2.50. SHOP DRAWINGS (DEFINITION)

Drawings, electronic and hard copy, that detail the fabrication, erection, layout and setting drawings; manufacturer's
standard drawings; schedules; descriptive literature, catalogs and brochures; performance and test data; wiring and
control diagrams; all other drawings and descriptive data pertaining to materials, equipment, piping, duct and conduit
systems, and method of construction as may be required to show the JEA Engineer that the proposed materials,
equipment or systems and the position thereof are in compliance with the requirements of the Contract Documents.

2.2.51. SOLICITATION

The documents (which may be electronic) issued by JEA's Procurement Department to solicit Bids from Bidders that
includes, but is not limited to, the Bid Documents, Bid Workbook, samples of documents, contractual terms and
conditions, the Technical Specifications, and associated Addenda.

2.2.52. SUBCONTRACTOR

The legal person, firm, corporation or any other entity or business relationship that provides a portion of the work, or
provides supplies and materials, to the Company which has an executed Contract with JEA. JEA is not in privity of
contract with the Subcontractor.

2.2.53. SUBSTANTIAL COMPLETION (DEFINITION)

The time when JEA determines that the Work (or a specified part thereof) is substantially complete, in accordance
with the Contract Documents. Additionally, all work other than incidental corrective and incidental punch list work
items shall be completed. Substantial Completion shall not have been achieved if all systems and parts are not
functional, if utilities are not connected and operating normally, if all required regulatory permits and approvals have
not been issued, or if all vehicular and pedestrian traffic routes affected by the Work have not been restored. The date
of Substantial Completion shall be established in writing by JEA. Recognition of the Work as Substantially Complete,
as evidenced by issuance of a Certificate of Substantial Completion, does not represent JEA's Acceptance of the Work.

2.2.54. SUMMARY SCHEDULE

A diagram displaying the Milestones for the Work graphically positioned on a timeline, showing at a minimum the
calendar dates on which each Milestone is scheduled to be completed for Acceptance.

2.2.55. SUPPLEMENTAL WORK AUTHORIZATION (SWA)

A written order, issued at the sole discretion of the JEA representative, which incorporates cost or schedule changes
into the Contract. The SWA shall be used for increases or decreases in the Contract Price within the SWA amount set
forth on the Bid Form, or to makes changes in the schedule for performance of the Work, or to authorize the Company
to perform changes in the Work.

2.2.56. TASK ORDER

A document that describes the Work or describes a series of tasks that the Company will perform in accordance with
the Contract Documents. A Task Order may be issued as an attachment to a Purchase Order, but the Task Order is
neither a Purchase Order, nor a Notice to Proceed.

2.2.57. TERM

The period of time during which the Contract is in force or until the Contract's Maximum Indebtedness is reached,
whichever occurs first.
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2.2.58. UNIT PRICES

The charges to JEA for the performance of each respective unit of Work as stated in the Response Workbook, Bid
Form, or Proposal Form, and incorporated into the Contract Documents.

2.2.59. WORK LOCATION (DEFINITION)

The place or places where the Work is performed, excluding the properties of the Company and/or the
Subcontractor(s).

2.2.60. WORK OR SCOPE OF SERVICES

Work includes as defined in the Contract Documents all actions, products, documentation, electronic programs,
reports, testing, transport, administration, management, services, materials, tools, equipment, and responsibilities to be
furnished or performed by the Company under the Contract, together with all other additional necessities that are not
specifically recited in the Contract, but can be reasonably inferred as necessary to complete all obligations and fully
satisfy the intent of the Contract.

2.3. CONTRACT DOCUMENTS

2.3.1. ORDER OF PRECEDENCE

The Contract shall consist of JEA's Contract and/or Purchase Order together with the Solicitation including, but not
limited to, the executed Bid Documents, which shall be collectively referred to as the Contract Documents. This
Contract is the complete agreement between the parties. Parol or extrinsic evidence will not be used to vary or
contradict the express terms of this Contract. The Contract Documents are complementary; what is called for by one
(1) is binding as if called for by all. The Company shall inform JEA in writing of any conflict, error or discrepancy in
the Contract Documents upon discovery. Should the Company proceed with the Work prior to written resolution of
the error or conflict by JEA, all Work performed is at the sole risk of the Company. JEA will generally consider this
precedence of the Contract Documents in resolving any conflict, error, or discrepancy:

Executed Contract Amendments

Executed Contract Documents

Exhibits to Contract Documents

Purchase Order(s)

Addenda to JEA Solicitation

Drawings associated with this Solicitation
Exhibits and Attachments to this Solicitation
Technical Specifications associated with this Solicitation
This Solicitation

Bid Documents

References

©C 00O 0000 OO0 OO0

The figure dimensions on drawings shall govern over scale dimensions. Contract and detailed drawings shall govern
over general drawings. The Company shall perform any Work that may reasonably be inferred from the Contract as
being required whether or not it is specifically called for. Work, materials or equipment described in words that, so
applied, have a well-known technical or trade meaning shall be taken as referring to such recognized standards.
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2.4. PRICE AND PAYMENTS
24.1. PAYMENTS

24.1.1. PAYMENT METHOD - SCHEDULE OF VALUES

The Company shall submit to JEA a monthly Application for Payment that details the Work completed during that
month. The Company shall request payment in accordance with the amounts/percentages set forth on the Schedule of
Values that the Company submitted prior to the start of the Work. The Schedule of Values is defined as an itemized
list that establishes the value of each part of the Work for a stipulated price and for major lump sum items in a unit
price contract. JEA will determine, either by measurement or approximation, the final quantities incorporated into the
Work under items for which Unit Prices are established in the Contract Documents. JEA's determination as to the
quantity of the Work successfully completed shall be final.

2.4.2. OFFSETS

In case the Company is in violation of any requirement of the Contract, JEA may withhold payments that may be due
the Company, and may offset existing balances with any JEA incurred costs against funds due the Company under this
and any other Company Contract with JEA, as a result of the violation, or other damages as allowed by the Contract
Documents and applicable law.

2.4.3. DISCOUNT PRICING

JEA offers any or all of the following option payment terms, one (1) of which may be executed at the request of the
Company by sending an email to the JEA Buyer listed in this Solicitation:

o 1% 20, net 30
o 2% 10, net 30

Company may request alternate payment terms for JEA's consideration, however, alternate payment terms are not
effective until acceptance by JEA in writing. Please note, all payment dates are calculated from the date of the Invoice
receipt by JEA's Accounts Payable.

2.4.4. COST SAVINGS PLAN

During the Term of this Contract, JEA and Company are encouraged to identify ways to reduce the total cost to JEA
related to the Work provided by the Company ("Cost Savings Plan"). JEA and Company may negotiate Amendments
to this Contract that support and allow such reductions in total costs including, but not limited to, the sharing of
savings resulting from implementation of cost-reducing initiatives between JEA and Company. The decision to accept
any cost savings plan shall be in the sole discretion of JEA, and JEA shall not be liable to Company for any cost that
may be alleged to be related to a refusal to accept a Cost Savings Plan proposed by Company.

2.45. TAXES

JEA is authorized to self-accrue the Florida Sales and Use Tax and is exempt from Manufacturer's Federal Excise Tax
when purchasing tangible personal property for its direct consumption.

2.4.6. GENERAL CONDITIONS/SPECIAL CONDITIONS

The line item shown on the Bid Form titled "General/Special Conditions Lump Sum Price" shall be used for general
and special expenses which do not appear as separate line items on the Bid Form, including, but not limited to, costs
and expenses related to the following:

o The execution and recording of the Payment and Performance Bonds
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Safety requirements

Quality Control

Preparation of daily reports

Maintenance of traffic

Attendance of meetings, project scheduling
Testing (if not included elsewhere)

© © O o0 o O

Except as provided below for expenses related to Bonds and Surveying, JEA's payment for the General/Special
Conditions line item shall be based upon the percentage of Work completed.

Bonds - Company will be permitted to invoice JEA, in its first payment application, for the costs associated with the
execution and recording of the Payment and Performance Bonds. The amount paid by JEA for the Payment and
Performance Bonds will be deducted from the General/Special Conditions line item total.

Surveying - Prior to construction, the Company will be permitted to invoice JEA for the costs associated with the
survey of the existing roadway horizontal alignment. The amount paid by JEA for these costs will be deducted from
the General/Special Conditions line item total.

SWA - In the event that JEA authorizes changes to the Work under a Supplemental Work Authorization (SWA), the
amount of the Bid Form line item for SWA Allowance will not be increased unless the total value of all SWA Work
exceeds the Original SWA Allowance provided on the Bid Form.

2.5. SCHEDULES, REPORTING REQUIREMENTS AND LIQUIDATED DAMAGES

2.5.1. LIQUIDATED DAMAGES UNTIL ACCEPTANCE

If the Company fails to obtain Substantial Completion of the Work on or before one hundred and eighty (180) days
after date of Notice to Proceed, the Company shall pay JEA the sum of $500.00 per day for each and every calendar
day, including Sundays and Holidays, starting on this day until the date the Work is Substantially Completed.

If the Company fails to obtain JEA's Acceptance of the Work on or before two hundred and ten (210) days after date
of Notice to Proceed, the Company shall pay JEA the sum of $500.00 per day for each and every calendar day,
including Sundays and Holidays, starting on the day the Work was deemed by JEA to be Substantially Complete until
the date the Work is Accepted by JEA.

Liquidated Damages are capped at a maximum of ten percent (10%) of the Contract Price.

The Company understands and agrees that said daily sum is to be paid not as a penalty, but as compensation to JEA as
a fixed and reasonable liquidated damages for losses that JEA will suffer because of such default, whether through
increased administrative and engineering costs, interference with JEA's normal operations, other tangible and
intangible costs, or otherwise, which costs will be impossible or impractical to measure or ascertain with any
reasonable specificity.

Liquidated damages may, at JEA's sole discretion, be deducted from any monies held by JEA that are otherwise
payable to Company.

The Company's responsibility for liquidated damages shall in no way relieve the Company of any other obligations
under the Contract.
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2.5.2. REPORTING (CONSTRUCTION)
The Company shall provide all reports as defined in the Contract Documents.

Where the reporting frequency is daily, reports shall be submitted by noon of the following workday. Where the
reporting frequency is weekly, reports are due by Monday at noon, covering the prior workweek. Where Monday is a
Holiday, the reports are due at noon on the next workday. Where reports are due monthly, reports are due by noon on
the first business day of each month. Sample forms for reports may be included in the Contract Documents. Where
they are included, they are to be used. Where they are not included, the Company shall provide a sample of its
proposed report format for each report to the Contract Administrator at least one (1) week prior to its initial due date.
The Contract Administrator will review and either approve or reject use of the report. Where proposed report is
rejected, Company shall resubmit revised report formats, until Contract Administrator approves format. Reporting
cycle shall begin upon the Purchase Order date, or, if used, the issuance date of the Notice to Proceed.

Where the Contract calls for reports to be submitted by Company, such reports shall be in both paper and electronic
format, with the electronic version submitted electronically via email to the Contract Administrator.

2.53. WORK SCHEDULES

The Approved Schedule is referenced in the Technical Specifications attached to this Solicitation. If no schedule is
provided, then the established schedule is based on working five (5) days per week, single shift, eight (8) hours per day
or four (4) days per week, single shift, ten (10) hours per day. JEA may require the Company to base its schedule on
an accelerated Work schedule or multiple shifts. The Company shall not schedule work on Holidays without obtaining
prior written approval from JEA.

The Company shall, at no additional cost to JEA, increase or supplement its working force and equipment and perform
the Work on an overtime or multiple shift basis when directed by JEA and upon notification that the Company is
behind schedule. The Company shall submit a revised schedule in writing demonstrating the Company's schedule
recovery plans.

The Company understands and agrees that the rate of progress set forth in the Approved Schedule already allows for
ordinary delays incident to the Work. No extension of the Contract Term will be made for ordinary delays, inclement
weather, or accidents, and the occurrence of such events will not relieve the Company from requirement of meeting
the approved schedule.

2.6. WARRANTIES AND REPRESENTATIONS

2.6.1. WARRANTY (CONSTRUCTION)

Unless otherwise stated herein, the Company unconditionally warrants to JEA for a period of not less than two
(2) years from the date of issuance of the Certificate of Substantial Completion, that all Work furnished under the
Contract, including but not limited to, materials, equipment, workmanship, and intellectual property, including
derivative works will be:

Performed in a safe, professional and workman like manner; and

Free from Defects in design, material, and workmanship; and

Fit for the use and purpose specified or referred to in the Contract; and

Suitable for any other use or purpose as represented in writing by the Contractor; and
In conformance with the Contract Documents; and

Merchantable, new and of first-class quality.

© O 0 0 C O

070-18 Arlington East WRF Switchgear Replacement; Southwest WRF Main Breaker
Replacement Page 30 of 70



The Company warrants that the Work shall conform to all applicable standards and regulations promulgated by
federal, state, local laws and regulations, standards boards, organizations of the Department of State, and adopted
industry association standards. If the Work fails to conform to such laws, rules, standards and regulations, JEA may
return the Work for correction or replacement at the Company's expense, or return the Work at the Company's expense
and terminate the Contract.

If the Company performs services that fail to conform to such standards and regulations or to the warranties set forth
in the first paragraph of this Section, the Company shall make the necessary corrections at Company's expense. JEA
may correct any services to comply with standards and regulations at the Company's expense if the Company fails to
make the appropriate corrections within a reasonable time after notice of the Defect from JEA.

If Work includes items covered under a manufacturer's or Subcontractor's warranty that exceeds the requirements
stated herein, Company shall transfer such warranty to JEA. Such warranties, do not in any way limit the warranty
provided by the Company to JEA.

If, within the warranty period, JEA determines that any of the Work is defective or exhibit signs of excessive
deterioration, the Company at its own expense, shall repair, adjust, or replace the defective Work to the complete
satisfaction of JEA. The Company shall pay all costs of removal, transportation, reinstallation, repair, and all other
associated costs incurred in connection with correcting such Defects in the Work. The Company shall correct any
Defects only at times designated by JEA. The Company shall extend the warranty period an additional twelve (12)
months for any portion of the Work that has undergone warranty repair or replacement, but in no case shall the
maximum warranty period be extended beyond thirty-six (36) months.

JEA may repair or replace any defective Work at the Company's expense when the Company fails to correct the Defect
within a reasonable time of receiving written notification of the Defect by JEA, when the Company is unable to
respond in an emergency situation or when necessary to prevent JEA from substantial financial loss. Where JEA
makes repairs or replaces defective Work, JEA will issue the Company a written accounting and invoice of all repair
work required to correct the Defects.

Where spare parts may be needed, Company warrants that spare parts will be available to JEA for purchase for at least
seventy-five percent (75%) of the stated useful life of the product.

The Company's warranty excludes any remedy for damage or Defect caused by abuse, improper or insufficient
maintenance, improper operation, or wear and tear under normal usage.

Note that JEA intends to perform a warranty inspection prior to the expiration of the warranty period. JEA will notify
the Company and the Company Representative shall attend the inspection. All discrepancies identified at said
inspection shall be corrected by the Company within a reasonable timeframe.

2.7. INSURANCE, INDEMNITY, RISK OF LOSS & BOND REQUIREMENTS

2.7.1. INSURANCE

INSURANCE REQUIREMENTS

Before starting and until acceptance of the Work by JEA, and without further limiting its liability under the Contract,
Company shall procure and maintain at its sole expense, insurance of the types and in the minimum amounts stated
below:

Workers' Compensation
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Florida Statutory coverage and Employer's Liability (including appropriate Federal Acts); Insurance Limits: Statutory
Limits (Workers' Compensation) $500,000 each accident (Employer's Liability).

Commercial General Liability

Premises-Operations, Products-Completed Operations, Contractual Liability, Independent Contractors, Broad Form
Property Damage, Explosion, Collapse and Underground, Hazards (XCU Coverage) as appropriate; Insurance Limits:
$1,000,000 each occurrence, $2,000,000 annual aggregate for bodily injury and property damage, combined single
limit.

Automobile Liability

All autos-owned, hired, or non-owned; Insurance Limits: $1,000,000 each occurrence, combined single limit.

Excess or Umbrella Liability

(This is additional coverage and limits above the following primary insurance: Employer's Liability,
Commercial General Liability, and Automobile Liability); Insurance Limits: $4,000,000 each occurrence and
annual aggregate.

Company's Commercial General Liability and Excess or Umbrella Liability policies shall be effective for two (2) years
after Work is complete. The Indemnification provision provided herein is separate and is not limited by the type of
insurance or insurance amounts stated above.

Company shall specify JEA as additional insured for all coverage except Workers' Compensation and Employer's
Liability. Such insurance shall be primary to any and all other insurance or self-insurance maintained by JEA.
Company shall include a Waiver of Subrogation on all required insurance in favor of JEA, their board members,
officers, employees, agents, successors and assigns.

Such insurance shall be written by a company or companies licensed to do business in the State of Florida and
satisfactory to JEA. Prior to commencing any Work under this Contract, certificates evidencing the maintenance of the
insurance shall be furnished to JEA for approval. Company's and its subcontractors' Certificates of Insurance shall be
mailed to JEA (Attn. Procurement Services), Customer Care Center, 6™ Floor, 21 West Church Street, Jacksonville,
FL 32202-3139.

The insurance certificates shall provide that no material alteration or cancellation, including expiration and non-
renewal, shall be effective until thirty (30) days after receipt of written notice by JEA.

Any subcontractors of Company shall procure and maintain the insurance required of Company hereunder during the
life of the subcontracts. Subcontractors' insurance may be either by separate coverage or by endorsement under
insurance provided by Company. Note: Any JSEB firms identified by Bidders for this Solicitation are considered
"Subcontractors" under the direct supervision of the Prime or General Contractor (herein referred to as "Company").
Companies should show good faith efforts in providing assistance to JSEB firms in the securing of the Subcontractors'
insurance requirements stated herein. Company shall submit subcontractors' certificates of insurance to JEA prior to
allowing Subcontractors to perform Work on JEA's job sites.
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2.7.2. TITLE AND RISK OF LOSS

Ownership, risks of damage to or loss of the Work shall pass to JEA upon Acceptance. The Company shall assume all
risk of loss or damage to the Work while items are in transit and/or in the Company’s custody until such time that JEA
issues written notice of Acceptance.

JEA’s receipt or delivery of any equipment or other materials will not constitute JEA’s Acceptance of the Work and
will not constitute a waiver by JEA of any right, claims or remedy. In the event of loss or damage to the Work, the
Company shall bear all costs associated with any loss or damage until Acceptance by JEA.

For equipment and materials removed from JEA sites or the Work locations for repairs, service or duplication, JEA
will retain the title to equipment and materials removed.

2.7.3. BOND AMOUNT

The Company shall furnish a Payment Bond and Performance Bond in the amount of indicated on the Bid Form, made
out to JEA in forms and formats approved and provided by JEA, as security for the faithful performance of the Work of
Contract. JEA will send the approved bond forms to the Company for execution along with the Contract, however, in
no case shall the date on the bond forms be prior to that of the executed Contract. The surety must be authorized and
licensed to transact business in Florida. A fully executed Payment Bond and Performance Bond must be recorded with
the Clerk of Duval County Court and delivered to JEA before JEA will issue a Purchase Order to begin the Work. No
Purchase Order shall be issued until the Payment and Performance Bonds are recorded and delivered to the JEA
Procurement Department. If the Company fails or refuses to furnish or record the required bonds, JEA will retain the
Company's Bid Bond as liquidated damages.

2.7.4. ENVIRONMENTAL INDEMNIFICATION

The Company shall hold harmless and indemnify JEA, including without limitation, its officers, directors, members,
representatives, affiliates, agents and employees, successors and assigns (the "Indemnified Parties") and will reimburse
the Indemnified Parties from and against any and all claims, suits, demands, judgments, losses, costs, fines, penalties,
damages, liabilities and expenses (including all costs of cleanup, containment or other remediation, and all costs for
investigation and defense thereof including, but not limited to, court costs, reasonable expert witness fees and attorney
fees) arising from or in connection with:

(a) the Company's, including, but not limited to, its agents, affiliates or assigns ("Parties"), actions or
activities that result in a violation of any environmental law, ordinance, rule, or regulation or that
leads to an environmental claim or citation or to damages due to the Company's or other Parties'
activities;

(b) any environmental, health and safety liabilities arising out of or relating to the operation or other
activities performed in connection with this Contract by the Company or any Party at any time on or
after the effective date of the Contract; or

(c) any bodily injury (including illness, disability and death, regardless of when any such bodily injury
occurred, was incurred or manifested itself), personal injury, property damage (including trespass,
nuisance, wrongful eviction and deprivation of the use of real property) or other damage of or to any
person in any way arising from or allegedly arising from any hazardous activity conducted by the
Company or any Party. JEA will be entitled to control any remedial action, any proceeding relating
to an environmental claim. This indemnification agreement is separate and apart from, and is in no
way limited by, any insurance provided pursuant to this Contract or otherwise. This section relating
to indemnification shall survive the Term of this Contract, and any holdover and/or Contract
extensions thereto, whether such Term expires naturally by the passage of time or is terminated
earlier pursuant to the provisions of this Contract.
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2.7.5. INDEMNIFICATION

For ten dollars ($10.00) acknowledged to be included and paid for in the contract price and other good and valuable
considerations, the Company shall hold harmless and indemnify JEA against any claim, action, loss, damage, injury,
liability, cost and expense of whatsoever kind or nature (including, but not by way of limitation, reasonable attorney's
fees and court costs) arising out of injury (whether mental or corporeal) to persons, including death, or damage to
property, arising out of or incidental to the negligence, recklessness or intentional wrongful misconduct of

Company and any person or entity used by the Company in the performance of this Contract or Work performed
thereunder. For purposes of this Indemnification, the term "JEA" shall mean JEA as a body politic and corporate and
shall include its governing board, officers, employees, agents, successors and assigns. This indemnification shall
survive the term of a Contract entered into pursuant to this solicitation, for events that occurred during the Contract
term. This indemnification shall be separate and apart from, and in addition to, any other indemnification provisions
set forth elsewhere in this Contract.

2.7.6. NOTIFICATION OF SURETY

The Company shall notify its surety of any changes affecting the general scope of the Work or altering the Contract
Price. The amount of the applicable bonds shall be adjusted accordingly and the Company shall furnish proof of such
adjustment to JEA within ten (10) days of date of Purchase Order.

2.8. ACCEPTANCE

2.8.1. DELAY IN ACCEPTANCE OR DELIVERY

JEA may delay delivery or acceptance of goods in the event of any unforeseen event. The Company shall hold the
goods pending JEA's direction, and JEA will be liable only for direct increased costs incurred by the Company by
reason of JEA's instructions.

2.8.2. ACCEPTANCE OF WORK - RECEIPT, INSPECTION, USAGE AND TESTING

The Contract Administrator will make the determination when Work is completed and there is Acceptance by JEA.
Acceptance will be made by JEA only in writing, and after adequate time to ensure Work is performed in accordance
with Contract Documents. JEA will reject any items delivered by Company that are not in accordance with the
Contract, and shall not be deemed to have accepted any items until JEA has had reasonable time to inspect them
following delivery or, if later, within a reasonable time after any latent defect in the items has become apparent. JEA
may partially accept the Work items. If JEA elects to accept nonconforming items, it may in addition to other
remedies, be entitled to deduct a reasonable amount from the price as compensation for the nonconformity. Any
Acceptance by JEA, even if nonconditional, shall not be deemed a waiver, or settlement or acceptance of any Defect.

Items specifically required prior to Acceptance are: Energized Substation, Post construction walk through,
Contractor cleanup and demobilized, as-builts submitted.

2.9. TERM AND TERMINATION
29.1. TERM

2.9.1.1. TERM OF CONTRACT - THROUGH COMPLETION OF WORK

The Contract shall be in force through completion of all Work, Acceptance and final payment, including resolution of
all disputes, claims, or suits, if any. Certain provisions of this Contract may extend past termination including, but not
limited to, Warranty and Indemnification provisions.
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his Contract, after the initial year, shall be contingent upon the existence of lawfully appropriated funds for each
subsequent year of the Contract.

2.9.2. DISPUTES

If there is a dispute between JEA and the Company regarding this Contract, all disputes will be handled in accordance
with Article 5 of the JEA Procurement Code.

2.9.3. TERMINATION FOR CONVENIENCE

JEA shall have the absolute right to terminate the Contract in whole or part, with or without cause, at any time after the
Award effective date upon written notification of such termination.

In the event of termination for convenience, JEA will pay the Company for all disbursements and expenses that the
Company has incurred, or has become obligated prior to receiving JEA's notice of termination.

Upon receipt of such notice of termination, the Company shall stop the performance of the Work hereunder except as
may be necessary to carry out such termination and take any other action toward termination of the Work that JEA
may reasonably request, including all reasonable efforts to provide for a prompt and efficient transition as directed by
JEA.

JEA will have no liability to the Company for any cause whatsoever arising out of, or in connection with, termination
including, but not limited to, lost profits, lost opportunities, resulting change in business condition, except as expressly
stated within these Contract Documents.

2.9.4. SUSPENSION OF WORK

JEA may suspend the performance of the Work by providing the Company with five (5) days' written notice of such
suspension. Schedules and compensation for performance of the Work shall be amended by mutual agreement to
reflect such suspension. In the event of suspension of Work, the Company shall resume full performance of the Work
when JEA gives written direction to do so. Suspension of Work for reasons other than the Company's negligence or
failure to perform, shall not affect the Company's compensation as outlined in the Contract Documents.

2.9.5. TERMINATION FOR DEFAULT (WITH A BOND)

JEA may give the Company written notice to discontinue all or part of the Work under the Contract or a Notice to
Cure a material breach in the event that:

e  The Company assigns or subcontracts the Work without prior written permission;

e Any petition is filed or any proceeding is commenced by or against the Company for relief under
any bankruptcy or insolvency laws;

e  Areceiver is appointed for the Company's properties or the Company commits any act of
insolvency (however evidenced);

e  The Company makes an assignment for the benefit of creditors;

e The Company suspends the operation of a substantial portion of its business;

e  The Company suspends the whole or any part of the Work to the extent that it impacts the
Company's ability to meet the Work schedule, or the Company abandons the whole or any part of
the Work;

e The Company, at any time, violates any of the conditions or provisions of the Contract
Documents, or the Company fails to perform as specified in the Contract Documents, or the
Company is not complying with the Contract Documents;

070-18 Arlington East WRF Switchgear Replacement; Southwest WRF Main Breaker
Replacement Page 35 of 70



e  The Company attempts to willfully impose upon JEA items or workmanship that are, in JEA's
sole opinion, defective or of unacceptable quality;

e  The Company breaches any of the representations or warranties;

e The Company is determined, in JEA's sole opinion, to have misrepresented the utilization of
funds or misappropriate property belonging to JEA; or

e  There is an adverse material change in the financial or business condition of the Company.

If within thirty (30) days after service of such notice to discontinue or notice to cure upon the Company an
arrangement satisfactory to JEA has not been made by the Company for continuance of the Work or the material
breach has not been remedied, JEA may declare the Company to be in default and terminate the Contract.

Once Company is declared in default and the Contract has been terminated, JEA will notify the Surety in writing of the
termination. The Surety shall, at JEA’s sole option take one (1) of the following actions:

(a) Within a reasonable time, but in no event later than thirty (30) days, from JEA's written notice of
termination for default, arrange for Company with JEA's consent, which shall not be unreasonably
withheld, to complete the Contract and the Surety shall pay JEA all losses, delay and disruption
damages and all other damages, expenses, costs and statutory attorney's fees, including appellate
proceedings, that JEA sustains because of a default by the Company under the Contract;

(b) Within a reasonable time, but in no event longer than sixty (60) days after JEA's written notice of
termination for default, award a contract to a completion contractor and issue notice to proceed or
alternatively, JEA may elect, to have the Surety determine jointly with JEA the lowest responsible
qualified bidder, to have the Surety arrange for a contract between such bidder and JEA, and for
the Surety to make available as Work progresses sufficient funds to pay the cost of completion
less the balance of the Contract price; or

(c) Within a reasonable time, but in no event later than thirty (30) days from JEA's notice of
termination for default, JEA may waive its right to complete or arrange for completion of the
Contract and, within twenty-one (21) days thereafter, determine the amount for which the Surety
may be liable to JEA and tender payment to JEA of any amount necessary in order for JEA to
complete performance of the Contract in accordance with its terms and conditions less the balance
of the Contract price.

JEA shall have the right to take possession of and use any of the materials, plant, tools, equipment, supplies and
property of any kind provided by the Company for the purpose of this Work.

JEA will charge the expense of completing the Work to the Company and will deduct such expenses from monies due,
or which at any time thereafter may become due, to the Company. If such expenses are more than the sum that would
otherwise have been payable under the Contract, then the Company or Surety shall pay the amount of such excess to
JEA upon notice of the expenses from JEA. JEA shall not be required to obtain the lowest price for completing the
Work under the Contract, but may make such expenditures that, in its sole judgment, shall best accomplish such
completion. JEA will, however, make reasonable efforts to mitigate the excess costs of completing the Work.

The Contract Documents shall in no way limit JEA's right to all remedies for nonperformance provided under law or in
equity, except as specifically set forth herein. In the event of termination for nonperformance, the Company shall
immediately surrender all Work records to JEA. In such a case, JEA may set off any money owed to the Company
against any liabilities resulting from the Company's nonperformance.
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JEA has no responsibility whatsoever to issue notices of any kind, including but not limited to deficient performance
letters and scorecards, to the Company regarding its performance prior to default by Company for performance related
issues.

JEA shall have no liability to the Company for termination costs arising out of the Contract, or any of the Company's
subcontracts, as a result of termination for default.

Immediately upon termination or expiration of this Agreement, Company must return to JEA all materials, documents
and things used by Company and belonging to JEA, including proposals, computer files, borrower files, building keys,
and any other property or information regarding continued business compliance or goodwill, whether in electronic or
hard-copy form. Furthermore, upon JEA's request, Company shall certify in writing that all of the foregoing
documents or materials, including archival or backup copies, whether in electronic of hard-copy form, have been
returned to JEA, deleted from any computer system, or otherwise destroyed.

Any other provision in this Agreement to the contrary notwithstanding the duration of this Agreement after the initial
year, shall be contingent upon the existence of lawfully appropriated funds for each subsequent year of the term.

2.9.6. UNAUTHORIZED WORK

JEA will consider any Work done without lines and grades given, Work done beyond the lines and grades shown on
the Contract or as given, or any extra Work done without written authority, as unauthorized Work and will not pay the
Company for such Work. If so ordered by the Contract Administrator, the Company shall remove such Work and
properly replace it at the Company's own expense.

2.10. PRELIMINARY MATTERS

2.10.1. LIMITATION OF ACCURACY OF INFORMATIONAL MATERIALS

For all drawings, test results, inspections, and other informational materials included as part of the Contract
Documents, the Company understands and agrees that any existing facilities shown, including underground, overhead,
and surface structures, and other delineations, and any other informational items provided as part of the Contract
Documents are for reference only and are not to be used by the Company as the only indication of Work conditions.
The Company understands and agrees that it is its sole responsibility to verify all Work conditions, measurements,
dimensions, obstructions and other causes for existing or potential changes to the Work prior to initiating Work. In the
event the Work must be changed due to the Company not fulfilling the above requirements, the Company understands
and agrees that it will be responsible for all costs associated with the changed condition. Changes associated with
conditions that are clearly unforeseen and that could not have been discovered by a reasonable verification of the
above listed items, shall be covered as stated in Changes to Work.

2.10.2. PERMITS TO BE OBTAINED BY THE CONTRACTOR

Unless otherwise specified in the Contract Documents, the Contractor shall secure, maintain, post as required, and pay
for all building, plumbing, electrical, water, sewer, right-of-way, parking, roadway, railroad, shipping, freight,
hazardous materials, and any other permits which may be required for performance of the Work in full compliance
with all applicable laws, rules and regulations. The Contractor shall perform all actions necessary to identify where
permits are to be obtained and properly file for the permits, except those specifically listed in the Contract Documents
as being provided by JEA.

The Contractor shall comply with all conditions of permits issued for the Work, either directly or indirectly, issued by
federal, state, or local governmental agencies, which are hereby incorporated as part of these Contract Documents. The
Contractor shall be solely responsible for resolving any issues and bearing all expenses including any damages
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suffered by JEA that result from a finding of noncompliance during performance of the Work by any of the respective
regulatory agencies including, but not limited to, all costs for delays, litigation, fines, fees of any kind, and other costs.

2.10.3. PRE-WORK MEETING AND PROGRESS MEETINGS (CONSTRUCTION)

Before starting the Field Work, a Pre-Work or Pre-Construction meeting may be held to review procedures for the
Work, review the Work schedule, establish procedures for invoicing, approving Invoices and making payments, and
establish a working relationship between JEA and the Company.

The JEA Contract Administrator may, at his or her discretion, request Pre-Work Meetings to be held prior to start of
any Field Work. Such meeting(s) shall be attended by, but not limited to, the Company Representative and Company
Supervisor. The JEA Contract Administrator will notify the Company in writing of the meeting time and location at
least two (2) days prior to the meeting date. In addition, construction progress meetings will be held at a frequency as
determined by JEA. Such meeting(s) shall be attended by, but not limited to, the Company's Representative and
Company's Supervisor.

2.10.4. TEMPORARY CLOSURE OF ROADWAYS

The Company shall not close or obstruct any portion of a street, road, or private way without first obtaining permits. If
any street or private way is rendered unsafe by the Company's operations, the Company shall make such repairs or
provide such temporary ways and guards necessary for the protection and safety of persons on the Work and the public
and for the orderly maintenance of traffic. All costs associated with temporary closure of roadways shall be included in
Bid Price.

The Company shall notify the police and fire departments in writing if it will be necessary to close a street. The
Company shall copy JEA on all correspondence relating to street closure. The Company shall notify the police and fire
departments prior to closure of the street. The Company shall be responsible for maintaining proper coordination with
the proper authorities.

Temporary closure of business entrances must be approved in writing by and coordinated with JEA.

2.10.5. TEMPORARY UTILITIES

The Company shall furnish and install all temporary water, electricity and other utilities required to accomplish the
Work. The Company shall obtain the water required for carrying out the Work from fire hydrants, existing water main
connections, or new connections approved by JEA. The Company shall install a back flow preventer and water meter
assembly if construction water is necessary. Upon Substantial Completion of Work, the Company shall remove all
evidence of temporary connections and lines.

Prior to initiating any construction Work, the Company shall coordinate and schedule the provision of temporary
utility service required during construction and arrange for the permanent installation and connection of utilities for the
completed Work.

2.10.6. WORK LOCATION

Work shall be performed at the following substation location. The actual addresses for each location are found in the
technical specifications(s).

2.10.7. UNFORESEEN CONDITIONS

The Company understands and agrees that it is its responsibility to conduct due diligence prior to the Work. Such due
diligence includes, but is not limited to, verifying all Work conditions, measurements, dimensions and latent and
patent obstructions, the accuracy of drawings, test results, inspections and other informational materials provided in
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the Contract Documents, and any other causes for existing or potential changes to the Work prior to initiating the
Work. In the event that the Work must be changed due to the Company's failure to fulfill the above requirements, the
Company understands and agrees that it will be responsible for all costs associated with the changed condition.

In the event, however, that the Company exercises the requisite due diligence and a change to the Work becomes
necessary resulting from conditions that are clearly unforeseen and that could not have been discovered, the costs for
adjusting the Work in response to such unforeseen conditions shall be addressed in a Change Order or an amendment
to the Contract executed by JEA and Company. Any Work the Company performs prior to receipt of such Change
Order or approved Contract amendment will be at the Company's sole risk.

2.10.8. COMMERCIAL ACTIVITIES ON THE WORK LOCATION

The Company shall not establish any commercial activities, or issue concessions or permits of any kind to third parties
to establish commercial activities on lands owned or controlled by JEA, or within the boundaries of the Work
Location. The Company shall not allow its employees to engage in any commercial activities on the Work Location.

2.10.9. COMMUNICATIONS - SITE WORK

The Company shall supply and maintain at the Work Location a two-way communication system of such quality as to
enable communications between the Work Location, the Company office(s), and the Contract Administrator while
Work is in progress. This system may consist of a two-way radio system or any combination of pagers and telephones,
either cellular or conventional. All communication equipment required to accomplish this is to be provided by the
Company.

In some cases, JEA may provide the Company with radio(s) on specified frequencies. Where provided, the Company
shall be solely responsible for the security of the radio(s), and the Company shall monitor the radio(s) at all time while
performing Work.

In the event the Company will be requesting hold tags from JEA, the Company shall provide local digital pagers to its
Company Representative and all Company Supervisors for the full Term of this Contract.

2.10.10. COMPANY'S EQUIPMENT

The Company's equipment including, but not limited to, trucks, drill rigs, backhoes, excavators, bucket trucks and
derricks shall not be older than five (5) years in age, unless the Company can demonstrate to JEA's satisfaction that
equipment being used has been completely refurbished and that it is in good working order. JEA mayj, at its sole
discretion, make exceptions for equipment that is rarely used such as sag winches.

2.10.11. SHIPPING TO AND STORAGE AT WORK LOCATION

Shipping Materials and equipment to be installed by the Company shall be delivered by the Company to the Work
Location or such other place as may be designated by the Contract Administrator. Insofar as transportation conditions
will allow, items shall be shipped complete and ready for installation.

Where applicable, the Company shall be responsible for obtaining any permits required for transportation to the Work
Location. The Company shall provide an Advance Ship Notice to the Contract Administrator or designated Work
Location manager.

Storage: Under arrangement with the JEA Engineer, and upon his approval, a limited amount of temporary indoor
storage space may be made available, but only for the equipment that must be protected from the weather. Equipment
for which arrangements have been made for indoor storage, shall be packed separately and the container clearly
marked "For Indoor Storage." For equipment that will be stored indoors and that will require special storage
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precautions, the storage instructions shall be shown on the outside of each container, or in a durable envelope
identified as containing storage instructions and attached to the container.

2.10.12. SECONDARY CONVERSION
Zoning Department and National Electric Code.

All wiring installations must be inspected and approved by an authorized electrical inspector as required by law.

JEA requires ten (10) days between an approved "rough" inspection and an approved "final" inspection in order to
schedule new meter installations.

The Company shall clearly mark each conductor of the service entrance as to phase, neutral and ground. The
conductors shall be marked at the point of service and the location of the JEA metering transformers. Each conductor
within JEA transformers and service boxes shall be "spiral" marked their entire length, beginning at the conduit
entering the equipment. The following color coding shall be used:

e For 240V: Neutral-White, Ground - Green, High Leg (3 phase 4 wire delta service) - Orange
e  Phase markings for 208V: Black, Red, Blue
e  Phase markings for 480V: Brown, Orange, Yellow

All color coding shall be consistent when parallel runs of conductors are used.

Overhead to Underground Customer Conversion Agreement: The above work will be done by a contractor who is a
licensed electrician, the work will be permitted and inspected through the City of Jacksonville, and who will perform
work in accordance with the JEA Rules and Regulations. The owner/customer understands that, after completion of
the underground conversion, and subject to a one-year warranty period.

Regulations for Electric Service for Meter Socket Specification.

2.10.13. SWITCHING AND HOLD TAGS

The Company shall be required to attend a JEA class concerning hold tag procedures and be adjudged to be qualified
prior to the issuance of the Notice to Proceed.

The Company shall not, in any case, make connections or taps to energized lines, cut any lines in or out of service, or
attempt any outages without due notice to and approval from the Station 2 Dispatcher of the Distribution Control
Department.

2.10.14. TRANSFORMER DATA CARD

The Company shall be responsible for completing a JEA Transformer Installation/Removal Data sheet for each
transformer installed or removed on the distribution electric system. This data sheet contains pertinent information
such as installation/removal date, serial number, rating, street address, voltage, etc. This data is used to ensure that the
Graphic Information System (GIS) is properly updated. The Company shall be responsible for transporting all
removed transformers to JEA's transformer rehabilitation facility. The Company shall return a copy of all data cards
with the transformers to the rehabilitation facility and shall include a copy with the as-built drawings.
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2.10.15. MATERIAL REIMBURSEMENT

JEA will reimburse the Company for the direct cost of material or chemicals furnished by the Company as requested
by JEA for the labor, equipment and materials (L.E.M.) project plus ten percent (10%) for the Company's handling of
the material.

2.10.16. COMPANY LAYDOWN AREA

In the event the Company decides to utilize public or private property as a laydown area, the Company shall enter into
a written agreement with the entity who owns the property. JEA shall have access to all laydown areas. Upon
submission of Company's first Invoice or application for payment to JEA, the Company shall provide to JEA a copy of
such signed written agreement. The Company shall submit to JEA a letter of release from the entity in connection with
Company's final Invoice or application for payment to JEA.

2.10.17. COMPANY'S DOCUMENTS AT THE WORK LOCATION

The Company shall maintain at the Work Location for JEA one (1) record copy of all Contract Documents in good
order and marked currently to record all Addenda and changes made during Contract Term. These shall be available to
JEA Representatives and shall be delivered to the Contract Administrator upon completion of the Work and at the
request of the Contract Administrator.

The Company shall also maintain detailed records of the Work for its own files. The Company shall make these
records available to JEA for inspection upon request. The Company shall maintain such records for three (3) years
after date of Final Completion.

2.10.18. COMPANY'S FIELD OFFICE

The Company shall provide its own office facilities at the Work Location, as required. Unless specifically listed
herein, JEA provides no Work Location facilities or Work Location area for the Company facilities of any kind such
as field office and material storage. If the Company establishes a Work Location-based office, the Company shall
provide and maintain adequate telephone facilities at this office during the full Term of the Contract. If the Company
has a local business office, this office may serve as a Work Location office for this Contract, but the Company must
maintain an operational cellular phone at the Work Location while performing Work.

2.11. CONFIDENTIALITY AND OWNERSHIP OF DOCUMENTATION

2.11.1. PUBLIC RECORDS LAWS

Access to Public Records

All Documents, data and other records received by JEA in connection with the Contract are public records and
available for public inspection unless specifically exempt by law. The Company shall allow public access to all
documents, data and other records made or received by the Company in connection with the Contract unless the
records are exempt from Section 249(a) of Article I of the Florida Constitution or subsection 119.07(1), Florida
Statutes. JEA may unilaterally terminate the Contract of the Company refuses to allow public access as required under
the Contract.

Redacted copies of Confidential Information

If the Company believes that any portion of any documents, data or other records submitted to JEA are exempt from
disclosure under Chapter 119, Florida Statutes, the Florida Constitution and related laws ("Florida's Public Records
Laws"), Company must (1) clearly segregate and mark the specific sections of the document, data and records as
"Confidential", (2) cite the specific Florida Statute or other legal authority for the asserted exemption, and (3) provide
JEA with a separate redacted copy of the documents, data, or records (the "Redacted Copy"). The Redacted Copy shall
contain JEA's contract name and number, and shall be clearly titled "Redacted Copy". Bidder should only redact those
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portions of records that Bidder claims are specifically exempt from disclosure under Florida's Public Records Laws. If
the Company fails to submit a redacted copy of documents, data, or other records it claims is confidential, JEA is
authorized to produce all documents, data, and other records submitted to JEA in answer to a public records request for
these records.

Request for Redacted Information

In the event of a public records or other disclosure request under Florida's Public Records Laws or other authority to
which the Company's documents, data or records are responsive, JEA will provide the Redacted Copy to the requestor.
If a Requestor asserts a right to any redacted information, JEA will notify the Company that such an assertion has been
made. It is the Company's responsibility to respond to the requestor to assert that the information in questions is
exempt from disclosure under applicable law. If JEA becomes subject to a demand for discovery or disclosure of the
redacted information under legal process, JEA shall give the Company prompt notice of the demand prior to releasing
the redacted information (unless otherwise prohibited by applicable law). The Company shall be responsible for
defending it determination that the redacted portions of the information are not subject to disclosure.

Indemnification for Redacted Information

The Company shall protect, defend, and indemnify JEA from and against all claims, demands, actions, suits, damages,
liabilities, losses, settlements, judgments, costs, and expenses (including but not limited to reasonable attorney's fees
and costs) arising from or relating to the Company's assertion that all or any portion of its information is not subject to
disclosure.

Public Records Clause for Service Contracts
If, under the Contract, the Company is providing services and is acting on behalf of JEA as contemplated by
subsection 119.011(2), Florida Statutes, the Company shall:

e Keep and maintain public records that ordinarily and necessarily would be required by JEA in
order to perform service;

e  Provide the public with access to public records on the same terms and conditions that JEA would
provide the records and at a cost that does not exceed the cost provided in Chapter 119, Florida
Statues, or otherwise prohibited by law;

o  Ensure that public records that are exempt or confidential and exempt from public records
disclosure requirements are not disclosed except as authorized by law; and

e Meet all requirements for retaining public records and transfer, at no cost, to JEA all public
records in possession of the Company upon termination of the contract and destroy any duplicate
public records that are exempt or confidential and exempt from public records disclosure
requirements. All records stored electronically shall be provided to JEA in a format that is
compatible with the information technology systems of JEA.

IF THE COMPANY HAS QUESTIONS REGARDING THE APPLICATION
OF CHAPTER 119, FLORIDA STATUTES, TO THE COMPANY'S DUTY
TO PROVIDE PUBLIC RECORDS RELATING TO THIS CONTRACT,
CONTACT THE CUSTODIAN OF PUBLIC RECORDS AT:

JEA
Attn: Public Records
21 West Church Street
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Jacksonville, Florida 32202
Ph: 904-665-8606
publicrecords@jea.com

2.11.2. INTELLECTUAL PROPERTY

The Company grants to JEA an irrevocable, perpetual, royalty free and fully paid-up right to use (and such right
includes, without limitation, a right to copy, modify and create derivative works from the subject matter of the grant of
the right to sublicense all, or any portion of, the foregoing rights to an affiliate or a third party service provider) the
Company's intellectual property (including, without limitation, all trade secrets, patents, copyright and know-how) that
is contained or embedded in, required for the use of, that was used in the production of or is required for the
reproduction, modification, maintenance, servicing, improvement or continued operation of any applicable unit of
Work.

If the Work contains, has embedded in, requires for the use of any third party intellectual property, or if the third party
intellectual property is required for the reproduction, modification, maintenance, servicing, improvement or continued
operation of the Work, the Company shall secure for JEA an irrevocable, perpetual, royalty free and fully paid-up right
to use all third party intellectual property. The Company shall secure such right at its expense and prior to
incorporating any third party intellectual property (including, without limitation, all trade secrets, patents, copyright
and know-how) into any Work, including, without limitation, all drawings or data provided under the Contract, and
such right must include, without limitation, a right to copy, modify and create derivative works from the subject matter
of the grant of the right and a right to sublicense all or any portion of the foregoing rights to an affiliate or a third party
service provider.

Should JEA, or any third party obtaining such work product through JEA, use the Work or any part thereof for any
purpose other than that which is specified herein, it shall be at JEA's sole risk.

The Company will, at its expense, defend all claims, actions or proceedings against JEA based on any allegation that
the Work, or any part of the Work, constitutes an infringement of any patent or any other intellectual property right,
and will pay to JEA all costs, damages, charges, and expenses occasioned to JEA by reason thereof. JEA will give the
Company written notice of any such claim, action or proceeding and, at the request and expense of the Company, JEA
will provide the Company with available information, assistance and authority for the defense.

If, in any action or proceeding, the Work, or any part thereof, is held to constitute an infringement, the Company will,
within thirty (30) days of notice, either secure for JEA the right to continue using the Work or will, at the Company's
expense, replace the infringing items with noninfringing Work or make modifications as necessary so that the Work no
longer infringes.

The Company will obtain and pay for all patent and other intellectual property royalties and license fees required in
respect of the Work.

2.11.3. PROPRIETARY INFORMATION

The Company shall not copy, reproduce, or disclose to third parties, except in connection with the Work, any
information that JEA furnishes to the Company. The Company shall insert in any subcontract a restriction on the use
of all information furnished by JEA. The Company shall not use this information on another project. All information
furnished by JEA will be returned to JEA upon completion of the Work.
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2.11.4. PUBLICITY AND ADVERTISING

The Company shall not take any photographs, make any announcements or release any information concerning the
Contract or the Work to any member of the public, press or official body unless prior written consent is obtained from
JEA.

2.12. LABOR

2.12.1. NONDISCRIMINATION

The Company represents that it has adopted and will maintain a policy of nondiscrimination against employees or
applicants for employment on account of race, religion, sex, color, national origin, age or handicap, in all areas of
employee relations, throughout the Term of this Contract. The Company agrees that on written request, it will allow
JEA reasonable access to the Company's records of employment, employment advertisement, application forms and
other pertinent data and records for the purpose of investigation to ascertain compliance with the nondiscrimination
provisions of this Contract; provided however, the Company shall not be required to produce, for inspection, records
covering periods of time more than one (1) year from the effective date of this Contract.

The Company shall comply with the following executive orders, acts, and all rules and regulations implementing said
orders or acts, which are by this reference incorporated herein as if set out in their entirety:

e The provisions of Presidential Order 11246, as amended, and the portions of Executive Orders
11701 and 11758 as applicable to Equal Employment Opportunity;

e The provisions of section 503 of the Rehabilitation Act of 1973, as amended, and the Americans
with Disabilities Act (ADA); and

e  The provisions of the Employment and Training of Veterans Act, 38 U.S.C. 4212 (formerly 2012).

The Company agrees that if any of the Work of this Contract will be performed by a Subcontractor, then the provisions
of this subsection shall be incorporated into and become a part of the subcontract.

2.12.2. JEA ACCESS BADGES

If the scope of work described in this Contract requires a Company to access JEA facilities, each Company employee
shall apply for a JEA access badge through JEA's Security Department. JEA may perform a seven year background
check on Company employee’s applying for JEA access badges. An appointment to obtain a JEA access badge can be
made by contacting JEA Security at securitybadge@jea.com. Finally, JEA does not allow Company employees to
share JEA access badges. A Company whose employees are found to be sharing JEA access badges, will result in the
Contract being terminated immediately for default. Additionally, JEA shall be notified within six (6) hours of a lost or
stolen JEA security badge or when an employee leaves the Company. Report badge termination notifications to JEA
Security at (904) 665-8200.

2.12.3. LEGAL WORKFORCE

JEA shall consider the Company's employment of unauthorized aliens a violation of section 274A(e) of the
Immigration and Nationalization Act. Such violation shall be cause for termination of the Contract for default upon
thirty (30) days' prior written notice of such termination, notwithstanding any other provisions to the contrary in the
Contract Documents.

2.124. JEA WORKPLACE TOBACCO USE POLICY

It is JEA's policy to maintain a healthy work environment and JEA's goal is to become a tobacco-free
workplace. Therefore, JEA prohibits Company employees from using tobacco products while on JEA property or
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during the performance of JEA Work. JEA reserves the right to require Company to remove an employee who
violates this policy from JEA property or JEA Work site upon notice from the JEA Representative.

2.12.5. PROHIBITED FUTURE EMPLOYMENT

It shall be unlawful and a class C offense for any person, who was an officer or employee of JEA, after his or her
employment has ceased, to be employed by or enter into any contract for personal services, with a person or company
who contracted with, or had a contractual relationship with JEA, while the contract is active or being completed, or
within two (2) years of the cessation, completion, or termination of the person's or company's contractual relationship
with JEA, where (1) the contract with JEA had a value that exceeded $250,000.00, and (2) the officer or employee had
a substantial and decision-making role in securing or negotiating the contract or contractual relationship, or in the
approval of financial submissions or draws in accordance with the terms of the contract; except that this prohibition
shall not apply to an employee whose role is merely as a review signatory, or to contracts entered into prior to January
1, 2008, or to contracts that have been competitively procured. With respect to this subsection a contract is
competitively procured if it has been obtained through a sealed low bid award. A "substantial and decision-making
role" shall include duties and/or responsibilities that are collectively associated with: (i) approving solicitation or
payment documents; (ii) evaluating formal bids and proposals; and (iii) approving and/or issuing award
recommendations for JEA Awards Committee approval. The contract of any person or business entity who hires or
contracts for services with any officer or employee prohibited from entering into said relationship shall be voidable at
the pleasure of JEA. This prohibition shall not apply to any former officer or employee after two (2) years from
cessation from JEA employment.

2.12.6. HIRING OF OTHER PARTY'S EMPLOYEES

Each party recognizes that the other party has incurred or will incur significant expenses in training its own employees
and agrees that it will not pursue or hire, without the other party's consent, the other party's employees or the
employees of its subsidiaries for a period of two (2) years from the termination date of this Contract.

2.12.7. MINIMUM QUALIFICATION OF COMPANY PERSONNEL

At a minimum, all Company personnel shall be qualified for the tasks they are assigned. All Company personnel
assigned to work at a JEA facility or job site shall be able to read, write, speak and understand English. All Company
personnel shall act in a professional manner, with due sensitivity to other persons at the Work Location. If JEA, at its
sole discretion, determines that a Company person is unqualified, unfit, or otherwise unsuitable for the tasks assigned,
the Company shall immediately stop the person from performing the tasks, and replace the person with a qualified
individual. The Company shall pay all costs associated with replacing the unqualified person including, but not limited
to, termination, recruiting, training, and certification costs.

The Company personnel assigned supervisory roles, and those with increased authority shall be held to strict scrutiny
of their qualifications and suitability for their positions. In addition to the other provisions of this Section, the
Company shall provide written documentation as to experience, education, licenses, certifications, professional
affiliations, and other qualifications of the individual, within one (1) day of request from the Contract Administrator.
Any changes to such personnel after approval shall require the written permission of the Contract Administrator.

2.12.8. PAYMENT OF OVERTIME

Any Overtime required for Company to complete the Work within the Contract Time shall be at the sole cost and
expense of Company. However, if JEA requires the Company to perform Overtime Work in order to complete the
Work prior to the Contract Time, the Company shall bill JEA for the Overtime such that only the actual costs incurred
by the Company relating to the payment of Overtime premiums, in accordance with its labor policies and applicable
laws. Such actual costs include Overtime wage premium, and additional taxes and insurance directly associated with
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the Overtime wage premium. The Company agrees that it will not charge for personnel paid a salary, or other form of
compensation such that the Company incurs no direct costs as a result of the Overtime.

The Company shall total the direct Overtime charges, and add the agreed upon overhead rate, but in no case, shall such
overhead rate exceed ten percent (10%) of the total overtime costs.

Overtime may only be charged to JEA if the Company was directed in writing by the Contract Administrator to incur
the Overtime. Such authorization for Overtime shall be accompanied by a Change Order.

2.12.9. SCHEDULING OF OVERTIME

Whenever the Company schedules Work beyond eight (8) hours per day for a five (5) day week, beyond ten (10) hours
per day for a four (4) day week, beyond forty (40) hours per week, or on Saturdays, Sundays, or Holidays, then the
Company shall arrange, in advance, for the JEA Representative to inspect the Work performed during Overtime. The
Company shall not perform Overtime Work or after-hours Work without a JEA Representative at the Work Location
or available to perform the inspections, as directed by the Contract Administrator. Except where JEA has requested the
Company schedule Overtime to perform additional Work, the Company shall reimburse JEA for any additional costs
associated with JEA Representatives' Overtime pay.

2.12.10. SHOW-UP PAY

In the event that inclement weather prevents the Company from performing Work, the Company may be obligated to
pay its crew a show-up pay. The Company shall be solely responsible for providing this pay.

2.12.11. COMPANY'S LABOR RELATIONS

The Company shall negotiate and resolve any disputes between the Company and its employees, or anyone
representing its employees. The Company shall immediately notify JEA of any actual or potential labor dispute that
may affect the Work and shall inform JEA of all actions it is taking to resolve the dispute.

2.13. COMPANY'S RESPONSIBILITIES AND PERFORMANCE OF THE CONTRACT

2.13.1. COMPANY REPRESENTATIVES

The Company shall provide JEA with the name and responsibilities of the Company Representative, in writing after
Award of the Contract and before starting the Work under the Contract. Should the Company need to change the
Company Representative, the Company shall promptly notify JEA in writing of the change.

2.13.2. COMPANY REVIEW OF PROJECT REQUIREMENTS

The Company shall review the Work requirements and specifications prior to commencing Work. The Company shall
immediately notify the Contract Administrator in writing of any conflict with applicable law, or any error,
inconsistency or omission it may discover. JEA will promptly review the alleged conflicts, errors, inconsistencies or
omissions, and issue a Change Order or Purchase Order as appropriate if JEA is in agreement with the alleged conflict,
and issue revised specifications. Any Work the Company performs prior to receipt of approved Change Order will be
at the Company's sole risk.

2.13.3. LICENSES

The Company shall comply with all licensing, registration and/or certification requirements pursuant to applicable
laws, rules and regulations. The Company shall secure all licenses, registrations and certifications as required for the
performance of the Work and shall pay all fees associated with securing them. The Company shall produce written
evidence of licenses and other certifications immediately upon request from JEA.
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2.13.4. PERFORMANCE OF THE WORK

The Company represents and warrants that it has the full corporate right, power and authority to enter into the Contract
and to perform the acts required of it hereunder, and that the performance of its obligations and duties hereunder does
not and will not violate any Contract to which the Company is a party or by which it is otherwise bound. The
Company warrants that all items provided under the Contract shall be free from Defect and services shall be performed
in a professional manner and with professional diligence and skill, consistent with the prevailing standards of the
industry. The Company warrants that the Work will meet the functional and performance requirements defined in the
Contract.

2.13.5. DAMAGED MATERIALS OR EQUIPMENT

The Company shall report to the Contract Administrator any materials issued by JEA or delivered by the JEA material
supplier and received by the Company that are later found to be faulty, damaged or discrepant in some manner. The
Contract Administrator will obtain appropriate replacement materials upon written notification from the Contract
Administrator. The Company shall not, under any circumstances, make a material replacement without written
approval of the Contract Administrator.

The Company understands and agrees that damage to material and discrepancy of material is an expected part of
performing the Work, and as such, the Company agrees it shall be solely responsible for any additional costs incurred
as a result of damaged or discrepant materials, including, but not limited to, the costs to keep or get the Work on the
Approved Schedule.

JEA will bill the Company for materials or equipment that are damaged while in the Company's custody. In such a
case, the Company shall be charged the current JEA cost plus an inventory handling fee.

2.13.6. DELIVERY LOCATION

The delivery address for items provided under this Contract is: 4377 Heckscher Drive Jacksonville, FL 32226 and
11201 New Berlin Road Jacksonville, FL 32226.

2.13.7. DISPOSITION OF SALVABLE MATERIAL

All material to be removed from the Work Location, relocated or salvaged, shall be inspected by the JEA Engineer
immediately prior to removal, and the JEA Engineer's decision as to whether it can be salvaged shall be final. Such
material that is salvable, in the opinion of the JEA Engineer, shall be stored at the Work Location on-site by the
Company, as and where directed by the JEA Engineer, or delivered to a location as directed. Under no circumstances
may existing structures, plant or facilities be removed or demolished without obtaining prior written approval from the
JEA Engineer.

2.13.8. EMERGENCY EVENTS

In the event that a system-wide emergency arises during the Term for which JEA requires assistance from the
Company including, but not limited to, severe storms, large-scale fires, floods, and terrorist attacks, the Company
acknowledges the importance of JEA infrastructure and agrees to support, with all its resources, skills and capabilities,
and the maximum extent possible, all restoration efforts of JEA. The Contract Administrator shall notify the Company
when an emergency event occurs and the Company agrees to mobilize its full resources immediately. In the event
conditions are such that an emergency event is likely in progress, but the Company has not been notified by the
Contract Administrator, the Company shall make all efforts to contact a JEA Representative to determine if and how it
should respond. JEA agrees to reimburse the Company for its actual costs incurred as a result of supporting JEA
during the emergency event, plus overhead and profit, not to exceed twelve percent (12%) of such costs.
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2.13.9. EMERGENCY PROCEDURES

In emergencies affecting the safety of persons, the Work or property at the Work Location or any other area adjacent
thereto, the Company, without special instructions or authorization from JEA Representatives, is obligated to act to its
best ability to prevent threatened damage, injury or loss to the Work, any persons, or property. The Company shall
give the Contract Administrator prompt written notice describing the emergency, its cause, actions taken, injuries and
casualties, property damage, other damages, and impact on continued performance under this Contract.

2.13.10. REMOVAL OF WORK

The Company shall not sell, assign, mortgage, hypothecate or remove Work that has been delivered to or installed at
the Work Location.

2.13.11. APPLICABLE STANDARDS AND CODES

The latest rules and regulations of the following organizations shall be considered a part of these Contract Documents.
The Company shall perform all Work in strict accordance with applicable provisions thereof:

Institute of Electronic and Electrical Engineers (IEEE), Edison Electric Institute (EEI), National Electrical
Manufacturer's Assoc. (NEMA), American Concrete Institute (ACI), American National Standards Institute (ANSI),
National Electric Safety Code (NESC).

2.13.12. FREE AND CLEAR TITLE

The Company warrants that it has title to all equipment and materials furnished under the Contract where title will pass
to JEA, and that the equipment and materials passed to JEA are free and clear of all liens, claims, security interests and
encumbrances.

2.13.13. INSPECTIONS AND TESTING

JEA, or its designated representatives, will perform inspections at the Company facilities during normal business hours
and in a manner that minimizes disruption to the normal day-to-day work activities of the Company. Company shall
provide safe and proper facilities for inspection access and observation of the Work and also for any inspection or
testing by others.

If the Company has covered or concealed any Work from inspection in any way that the JEA Representative has not
specifically requested prior to the JEA Representative’s inspection, or if the JEA Representative considers it necessary
or advisable that covered Work be inspected or tested by others, the Company, at the JEA Representative's request,
shall uncover, expose or otherwise make available the portion of the Work in question for observation, inspection or
testing as the JEA Representative may require. The Company shall furnish all necessary labor, material and
equipment to make such Work available.

If such Work is defective, the Company shall bear all expenses of uncovering, exposure, observation, inspection and
testing and of satisfactory reconstruction, including, but not limited to, compensation for additional professional
services required by JEA, and no change in Contract Time will be considered as a result of the foregoing.

If such Work is not defective, JEA will reimburse the Company for actual time, material, and equipment costs for
uncovering and reconstruction of the portion of the Work in question. JEA may also, at its sole discretion, grant the
Company an extension of the Contract Time directly attributable to such uncovering, exposure, observation,
inspection, testing and reconstruction.
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All materials and equipment used in the construction of the Contract shall be subject to adequate inspection and testing
in accordance with accepted standards. The Company shall select the laboratory or inspection agency for making all
tests required by the specifications, and shall pay for this laboratory service direct, as a part of this Contract.

The Company shall pay for all required testing of materials and equipment. Two (2) copies of each test showing
certification of each test shall be furnished to the JEA Engineer immediately after such test has been made and with
the exception of concrete, prior to delivery of the materials or equipment tested to the Work Location. JEA will not
accept the materials or equipment until tests have been approved.

Materials of construction, particularly those upon which the strength and durability of the structure may depend, shall
be subject to inspection and testing to establish conformance with specifications and suitability for uses intended. Test
requirements for all materials are set out in the detailed specifications for that particular material. All materials and
equipment prior to being incorporated in the Work, and required by the JEA Engineer to be tested, shall be tested for
conformance with contractual requirements. Standard items of a uniform nature may be accepted on the
manufacturer's certification. Where specific performance and/or quality is referred to, it is the Company's
responsibility to have the necessary tests performed by qualified persons to show that the contractual requirements are
being met except those tests named in the Contact Documents to be performed by JEA. Certified test results shall be
submitted promptly in quadruplicate to the JEA Engineer for review. All tests shall be performed in accordance with
referenced standards. Where no reference is made, tests shall be performed in accordance with the methods prescribed
by the American Society for Testing and Materials or such other organization as would be applicable.

The Company shall pay for any retests resulting from its failure to provide Work that passes required tests.

The JEA Engineer may appoint JEA Inspectors to inspect any and all materials and Work. Such inspection may
extend to any or all parts of the Work and to the preparation and manufacture of the materials to be used. The JEA
Inspectors shall not be authorized to alter, revoke, enlarge or relax the provisions of the Contract, nor will they be
authorized to approve or accept any portion of the completed Work, nor to issue instructions contrary to the

Contract. The JEA Inspector shall inform the JEA Engineer of the progress of the Work and the manner in which it is
being done, and notify the Company of any infringement upon the Contract Documents. The JEA Inspector will have
the authority to reject defective materials or to suspend any Work that is being improperly done subject to the final
decision of the JEA Engineer.

2.13.14. INTERFERENCE WITH EXISTING UTILITIES

The Company acknowledges and agrees that there is a possibility that existing JEA or other utility facilities may cross
and/or lie parallel to excavations in the area where Work will occur. Although JEA may indicate recorded obstacles on
the drawings, it does not warrant that other subsurface obstacles do not exist. The Company shall be responsible for
verifying the data furnished by JEA and for fully investigating and locating additional obstructions including every
type below, on or above the ground. The Company should regard these impediments as normal to construction. All
costs for performing such work shall not be paid for separately, but shall be included in the Company's costs on the
Bid Document.

The Company shall comply with all requirements of the Sunshine State One-Call program.

In the event the Company encounters an unidentified utility during performance of the Work, the Company shall
promptly cease Work in the affected area and shall immediately notify the JEA Representative in writing. JEA will
investigate the area and propose remedial actions in accordance with the provisions stated herein in "Changes to the
Work".
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The Company shall work in cooperation with JEA and representatives of existing utilities to plan and coordinate
putting new Work into service so as not to interfere with the operation of the existing utilities. Such plans shall be
adhered to unless deviations therefrom are expressly permitted in writing by the Contract Administrator.

The Company shall at all times conduct the Work in a manner that interferes as little as possible with the existing
utilities. Any cables exposed during construction, whether energized or not, must be handled and protected as if they
are energized. The Company shall so conduct its operations and maintain the Work in such condition that adequate
drainage shall be in effect at all times. The Company shall not obstruct existing gutters, ditches and other runoff
facilities. When working in the vicinity of overhead lines, the Company shall request line rubber protection from JEA
at least ten (10) days in advance of performing the work.

The Company shall be solely responsible for any damages, interferences, and interruptions of service caused to any
utility's assets and services including water, sewer, electric, telephone, gas, cable, and other utility services, that result
from the Company's failure to fulfill the above stated requirements.

In the event the Company damages an existing utility, the Company shall immediately notify the property owner, the
owner of the damaged utility and the JEA Representative. Should the damage cause an interruption of service, the
Company shall be responsible for restoring service as soon as possible; however, the Company shall not make repairs,
other than any required to restore safe conditions, without the approval of the property owner, or the owner of the
damaged utility. The Company shall be responsible for coordinating any repair effort, and any associated costs should
the utility owner or a licensed repair contractor be required to make the repair. JEA reserves the right to deduct any
unsettled claim amount from Company's invoices until such time as the claim is satisfactorily resolved.

2.13.15. INTERFERENCE WITH OTHER JEA WORK OR OTHER COMPANIES

The Company shall perform the Work in a manner that minimizes the interference with other JEA work, City of
Jacksonville work, or with work performed by other companies. The Company shall coordinate the Work with other
persons and companies employed by JEA. If a difference of opinion regarding scheduling or coordination of the Work
arises between the Company and another JEA contractor(s) performing work at the Work Location, JEA may arbitrate
the matter. In such cases where JEA makes a decision regarding the scheduling or coordination of the work, the
Company agrees to fully abide by JEA's decision. Unless otherwise agreed in writing by JEA, JEA will not be
responsible for additional costs.

Any claims arising against the Company from damages to other companies' work, equipment, machinery, tools or
other property shall be settled directly between the Company and the other companies involved. JEA will not, in any
way, be a party to arbitrating or mediating any such disputes, nor shall JEA be responsible for any costs associated
with such disputes.

2.13.16. MATERIAL DELIVERED TO COMPANY SITES

The Company shall be responsible for all unloading, handling and storage of Work-related materials at the Work
Location. Where the Company is to use a JEA-designated supplier to deliver materials to the Work Location, JEA will
provide the Company, upon request, with contact names and information, along with required material lead-times. The
Company is solely responsible for taking into account required material lead-times when planning its performance of
the Work, and for communication and coordination of materials delivered to the Work Location by JEA suppliers. The
Company shall be responsible for any additional delivery costs charged by the JEA material supplier for any Company
delays.

If, for any reason, the Company is unable to receive, unload, handle or store materials it has ordered or caused to be
ordered, the Company shall be responsible for any and all additional costs incurred by JEA for unloading, handling,
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storing, or additional shipping costs. In such cases where JEA is receiving items when the Company is unable to, such
receipt does not indicate JEA's Acceptance of items.

2.13.17. MATERIAL DELIVERY LOCATIONS

The Company shall notify, in writing, the Contract Administrator of all planned material delivery/receiving locations.
Such notification shall be prior to initiation of shipment. The Contract Administrator will provide the Company with
specific written approval for each delivery/receipt location, which will not be unreasonably withheld. Where the
Contract Administrator disapproves a proposed location, the Company shall propose alternate locations and obtain the
Contract Administrator's written approval for any proposed alternate location. The Company understands and agrees
that it shall not seek additional monies to compensate for any costs associated with changes or denials of proposed
delivery/receipt locations regardless of circumstances

2.13.18. OBLIGATIONS OF THE COMPANY

The Company shall provide everything necessary to successfully complete the Work except the materials and services
specifically stated in the Contract to be provided by JEA. No payments, other than those shown in the Bid Documents,
will be made to the Company for performance of any requirements of the Contract Documents. The Company shall
perform all Work in accordance with the Contract Documents and the applicable JEA standards manuals, safety
manuals, policies, accepted commercial work practices, local, state, and federal, rules regulations and laws which may
be amended from time to time. The Company shall provide all permits, certifications, insurances, and bonds necessary
or required by good practice, except where specifically stated in the Contract to be provided by JEA.

The Company's personnel shall perform all Work in a professional, efficient, and competent manner. The Company is
obligated to provide personnel possessing the skills, certifications, licenses, training, tools, demeanor, motivation, and
attitude to successfully complete the Work. The Company is obligated to remove individuals from performing Work
under this Contract when the Company recognizes an individual to not be working in a manner consistent with the
requirements of this Contract, or when JEA notifies the Company that JEA has determined an individual or group of
individuals to not be working in a manner consistent with the requirements of this Contract. The Company is obligated
to ensure that their officers and executives interact with JEA, JEA customers, whether direct or indirect customers of
JEA, with the utmost level of professionalism and integrity.

In the event the Contractor chooses to use Subcontractors, the Contractor is obligated to provide Subcontractors
possessing the skills, certifications, licenses, training, tools, demeanor, motivation and attitude to successfully perform
the work for which they are subcontracted. The Contractor is obligated to remove Subcontractors from performing
Work under this Contract when the Contractor recognizes that a Subcontractor is failing to work in a manner
consistent with the requirements of this Contract, or when JEA notifies the Contractor that JEA has determined a
Subcontractor is failing to work in a manner consistent with the requirements of this Contract.

The Contractor is obligated to ensure that sufficient supervision of the Work is provided. This includes ensuring that
the Contractor Supervisor is at the Work Location when Work is being performed.

The Contractor shall bear sole responsibility for the efficiency, adequacy and safety of the performance of the Work,
including temporary Work and facilities, until Acceptance. The Contractor shall be solely responsible for any loss or
damage to materials, tools, labor, and equipment used during the performance of, or in connection with, the Work.
Any JEA comments or approval regarding the Contractor's performance, materials, working force, or equipment will
not relieve the Contractor of any responsibility.

2.13.19. PROTECTION OF EXISTING FACILITIES AND GROUNDS

The Company shall be responsible for protecting all the existing facilities including, but not limited to, buildings,
lawns, landscaping, sprinkler systems, and pavements, both public and private, that are encountered during the
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performance of the Work. At all times, the Company shall cooperate with the owners of such facilities by arranging
and performing the Work in and around such facilities in a manner that facilitates their preservation, relocation, and/or
reconstruction. The Company shall be responsible for the full restoration or replacement if the Company damages such
facilities during or resulting from performance of the Work.

The Company shall verify the existing dimensions and clearances before laying out the Work. When the Work
involves the laying of utility lines across landscaped areas and grassed areas, which may include, but is not limited to,
irrigation systems, streets, sidewalks, and other paved areas, the Company shall protect and preserve all trees, shrubs,
palms, landscaping, etc., and restore such areas and all paved areas to their original sound conditions using
construction techniques and materials that are the same as existing including replacing plants and trees with those of
similar size and age. In the case of planted areas, the Company shall maintain the restoration Work until positive
growth has been acknowledged in writing by the Contract Administrator.

All costs for such restoration and replacement work shall be included in the associated lines on the Bid Documents.

The Company shall not (except upon written consent from the property owner and Contract Administrator) enter or
occupy with workers, tools, equipment or vehicles any land outside the permitted easements, right-of-ways, JEA
property or the City of Jacksonville property.

2.13.20. QUALITY CONTROL AND QUALITY ASSURANCE

The Company shall provide Quality Control to ensure the Work is performed in accordance with the Contract. Quality
Control shall be appropriate for the nature of the Work, and shall be conducted in a manner consistent with sound
quality management and industrial engineering principles. The Company shall have only personnel trained in Quality
Control techniques and experienced with the nature of the Work perform the Quality Control function.

JEA may perform Quality Assurance activities. Such activities, whether performed or not, do not in any way limit or
reduce the Company's requirements. JEA may become aware of quality related problems during its performance of
Quality Assurance, but has no obligation to notify the Company of its findings. The Company shall provide access to
all areas of Work, including the Company's facilities, for JEA Quality Assurance personnel and JEA Representatives.
JEA will conduct Quality Assurance activities so as not to excessively interfere with the Work, however, where JEA
Quality Assurance personnel request specific actions of the Company, the Company shall comply with the request and
agrees that such compliance is included as part of its Contract Price.

2.13.21. SAFETY AND PROTECTION PRECAUTIONS (CONSTRUCTION)

The Company shall comply with all applicable federal, state and local laws, ordinances, all JEA procedures and
policies including, but not limited to, JEA's Contractor Safety Management Process (available at JEA.com), and orders
of any public body having jurisdiction for the safety of persons or protection of property. The Company understands
and agrees that a violation of any provision of this Section e is grounds for an immediate termination of the Contract
for default, with no requirement for JEA to provide Company with advanced notice and opportunity to

cure. Additionally, the Company shall be responsible for all JEA damages associated with such termination.

The Company shall only use those Subcontractors who have met JEA Safety Prequalification requirements in the JEA
Contractor Safety Management Process. The Company shall ensure that Subcontractors and their personnel have all
the necessary personal protective equipment and training needed to perform the Work safely.

The Company understands and agrees that JEA Representatives may stop Work at any time that JEA, at its sole
discretion, considers the Company's Work to be unsafe or a risk to person or property, and to direct the Company to, at
a minimum, perform as directed in such a way as to render the Work environment safe. The Company understands and
agrees that it is responsible for paying all costs associated with providing a safe work environment including, but not
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limited to, any costs associated with any JEA directed safety improvements. The Company also understands and
agrees that it is solely responsible for the safety of personnel and property associated with the Work, and that any
actions taken by JEA to prevent harm to persons or damage to equipment does not, in any way, relieve the Company
of this responsibility.

The Company Representative, or alternatively, the Company Supervisor, shall be designated as the Company's
representative responsible for the prevention of accidents.

If the nature of the Work requires, the Company shall notify the police and fire departments as to its Work Location in
order to ensure prompt response in an emergency.

2.13.22. SAFETY REPRESENTATION

The Company represents and warrants to JEA that it has the capacity to train and supervise its employees,
Subcontractors and suppliers to ensure the Work complies with all safety requirements of the Contract Documents.
The Company shall be responsible for executing the necessary safety training and supervision of its employees and
Subcontractors, and acknowledges that JEA is not responsible for training or supervising the Company's employees,
except when noted for the purpose of enforcing compliance with these safety requirements.

2.13.23. SHIPPING - FOB DESTINATION
Items are purchased F.O.B. destination. The Company shall ensure the following:

e Pack and mark the shipment to comply with the Contract Documents; or in the absence of
specifications in the Contract Documents, prepare the shipment in conformance with carrier
requirements;

e  Prepare and distribute commercial bills of lading;

e  Deliver the shipment in good order and condition to the point of delivery specified in the
Contract;

e Be responsible for any loss of and/or damage to the goods occurring before receipt of the shipment
by JEA Representative at the delivery point specified in the Contract;

e Be responsible for obtaining any permits required for transportation to the installation site;

e  Furnish a delivery schedule and designate the mode of delivering carrier; and

e Pay and bear all charges to the specified point of delivery.

2.13.24. SHOP DRAWINGS

The Company shall promptly submit all required Shop Drawings in accordance with the provisions provided
herein. JEA will not grant an extension of Contract Time due to the Company's failure to submit Shop Drawings in
ample time to allow for checking, revisions, reviews, and approval.

A letter of transmittal and four (4) copies of each shop drawing shall accompany each submittal. Shop drawings shall
be forwarded to the JEA Engineer. Each drawing shall be listed separately on the letter. The Company shall also note
distinctively on the transmittal letter any deviations that the Shop Drawings may have from the requirements of the
Contract Documents.

The JEA Engineer's approval of Shop Drawings shall not be construed as a complete check, nor shall it relieve the
Company from responsibility for any deficiency that may exist, or from any departures or deviations from the
requirements of the Contract unless the Company has, in writing, called the JEA Engineer's attention to such
deviations at the time of submission and obtained written approval for the deviation. The JEA Engineer's approval
shall not relieve the Company from the responsibility for errors of any sort in Shop Drawings or schedules, nor from
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responsibility for proper fitting of the Work, nor from the necessity of furnishing any Work, materials, equipment or
tools, required by the Contract Documents that may not be indicated on Shop Drawings when approved. The
Company shall be solely responsible for all quantities and dimensions shown on the Shop Drawings. The Company
shall not execute any Work until the JEA Engineer approves the Shop Drawings and a copy stamped "Approved" is at
the Work Location. The Company shall, at no extra cost to JEA, make all changes and alterations whatsoever in Work
performed or in subcontracts or orders placed prior to the approval of any and all Shop Drawings.

The Company shall allow a minimum of fourteen (14) days for the review of Shop Drawings. This shall be the period
for new Shop Drawings and Shop Drawings that are revised and resubmitted.

As used herein, the term "manufactured" applies to standard units usually mass produced, and "fabricated" means
items specifically assembled or made out of selected materials to meet individual design requirements. Shop drawings
shall establish the actual details of all manufactured or fabricated items; indicate proper relation to adjoining Work;
amplify design details of mechanical and electrical equipment in proper relation to physical spaces in the structure; and
incorporate minor changes of design or construction to suit actual conditions.

Shop drawings shall be complete in every detail, properly identified with the Contract name, Contract and subsection
number for identification of each item, and state the qualifications, departures or deviations from the Contract, if

any. Shop drawings for each section of the Work shall be numbered consecutively and the numbering system shall be
retained throughout all revisions. Each drawing shall have a clear space above the title block in the lower right-hand
corner for the approval stamps of the Company and the JEA Engineer.

If the materials are not listed in JEA's Approved Materials Manual, then prior to purchase of material or fabrication,
the Company shall forward to the JEA Engineer for review, five (5) sets of each shop drawing plus the number of
prints it desires returned.

In checking the Shop Drawings, the Company shall verify all dimensions and field conditions and shall check and
coordinate the Shop Drawings of any section or trade with the requirements of all other sections or trades whose Work
is related thereto, as required for proper and complete installation of the Work. All rough-in and connections for
utilities shall conform to approved equipment Shop Drawings.

The JEA Engineer will review the Shop Drawings and will return them to the Company stamped to indicate the action
taken. The stamp will indicate that the shop drawing is "Approved", "Approved as Noted", "Returned for Correction",
or "Disapproved". Only those Shop Drawings stamped "Returned for Correction" or "Disapproved" shall be
resubmitted for subsequent review. Resubmittals shall be in the same form and number of copies as original
submittals, with notation indicating a revised submittal. The Shop Drawings stamped "Approved" or "Approved as
Noted" will be returned to the Company, who will be responsible for obtaining prints thereof and distributing them to
the field and Subcontractors.

At the same time the JEA Engineer returns a reviewed submittal to the Company, it will forward two (2) copies of
each item stamped "Approved" or "Approved as Noted" together with any conditions of approval, to JEA for field and
office use. The JEA Engineer may revoke approval of Shop Drawings, should field conditions so dictate.

2.13.25. STORAGE OF EQUIPMENT

The Company shall be responsible for all storage of materials, equipment, vehicles, tools, and all other items
associated with the Work. Such storage shall comply with applicable regulations appropriate for the items being stored
to ensure suitable care for items and protection from theft, vandalism, or inappropriate use. The Company is solely
responsible for the costs for such storage, unless otherwise indicated in the Contract Documents, and any costs
associated with noncompliant storage including, but not limited to, loss and damage to items. In the event that JEA
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directs the Company to stop the Work, costs associated with storing equipment or materials will be compensated in
accordance with the Contract Documents. The Company shall ensure that JEA Representatives have access to Work-
related storage on an as needed basis during regular work hours and Overtime.

2.13.26. STORM PREPAREDNESS

In the event of a Hurricane Warning, Tropical Storm Warning, or other large storm affecting the Work Location, the
Company shall secure, or shall remove and store all equipment and materials at the Work Location including, but not
limited to, cones, barricades, lights and signs. The Company shall begin taking such precautions as necessary to secure
the Work Location upon official issuance of mandatory evacuation of the area of the Work Location and no later than
twenty-four (24) hours prior to predicted arrival of tropical storm or hurricane force winds, or when notified by a JEA
Representative to do so. These activities are considered a regular part of the Work, regardless of the frequency they are
required.

2.13.27. SUBSTITUTIONS

Whenever materials or equipment are specified or described in the Contract Documents by using the name of a
proprietary item or the name of a particular supplier, the naming of the item is intended to establish the type, function
and quality required.

Materials or equipment of other suppliers may be accepted by the JEA Engineer if sufficient information is submitted
by the Company to allow the JEA Engineer to determine that the material or equipment proposed is equivalent or
equal to that named.

The Company shall make written application to the JEA Engineer for acceptance thereof, certifying that the proposed
substitute will perform adequately the functions and achieve the results called for by the general design, be similar and
of equal substance to that specified and be suited to the same use as that specified.

The application shall state that the evaluation and acceptance of the proposed substitute will not prejudice the
Company's completion of the Work within the time prescribed by the Contract, whether or not acceptance of the
substitute for use in the Work will require a change in any of the Contract Documents (or in the provisions of any
other Contract directly with JEA for Work on the Contract) to adapt the design to the proposed substitute and whether
or not incorporation or use of the substitute in connection with the Work is subject to payment of any license fees,
royalties, permits or any other costs.

All variations of the proposed substitute from that specified shall be identified in the application and available
maintenance, repair and replacement service shall be indicated.

The application shall also contain an itemized estimate of all costs that will result directly or indirectly from
acceptance of such substitute, including costs of redesign and claims of other Companies affected by the resulting
change, all of which shall be considered by the JEA Engineer in evaluating the proposed substitute.

Requests for review of substitute items of material and equipment will not be accepted by the JEA Engineer from
anyone other than the Company.

The JEA Engineer may require the Company to furnish, at the Company's expense, additional data about the proposed
substitute.

If a specific means, method, technique, sequence or procedure of construction is indicated in or required by the
Contract, the Company may furnish or utilize a substitute means, method, sequence, technique or procedure of
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construction acceptable to the JEA Engineer, if the Company submits sufficient information to allow the JEA Engineer
to determine that the substitute proposed is equivalent to that indicated or required by the Contract.

The JEA Engineer will be allowed a reasonable time within which to evaluate each proposed substitute; such time
shall not be deemed justification for an extension of the Company's time for completion of the Contract.

The JEA Engineer will be the sole judge of acceptability, and no substitute shall be ordered, installed or utilized
without the JEA Engineer's prior written notice, which shall be evidenced by either a Change Order or an approved
shop drawing.

JEA may require reimbursement for the costs associated with JEA's evaluation of substitutions.

JEA may require the Company to furnish, at the Company's expense, a special performance guarantee bonds or other
surety with respect to any substitution.

2.13.28. TOOLS AND EQUIPMENT

All tools and equipment used in the performance of the Work shall be used as intended by the manufacturer and in
accordance with manufacturer operating manuals and industry practices, whichever is more stringent. The Company
shall ensure that all tools and equipment used in the performance of the Work shall be of the size and quality suitable
for safe and efficient performance of the Work. If the Company-provided tools and equipment do not meet these
requirements, or if in the sole opinion of JEA formed after considering relevant factors, the tools or equipment are
inappropriate for performance of the Work, the Company agrees to remove the unacceptable tools and equipment and
obtain tools and equipment JEA considers suitable. Such replacement shall be entirely at the Company's expense, and
no change to time prescribed by the Contract will be allowed.

The Company is responsible for furnishing and the security of any and all tools and equipment required to perform the
Work.

2.13.29. WEATHER PROTECTION

The Company shall provide proper facilities, take all necessary precautions and assume the entire cost for protecting
the Work against weather conditions and for handling all storm, flood and ground water, sewage, or other seepage, that
may be encountered during the performance of the Contract. The Company shall provide for such contingencies and
for carrying on the Work in freezing weather by methods that meet with the approval of the JEA Engineer. If the
Company fails to provide such protection, or in the event of an emergency, JEA may provide such protection at the
Company's expense.

2.13.30. WORK INFORMATION

In the event the Company requires additional information regarding the scope, technical specifications, Work
Locations, personnel requirements, or other information pertinent to the Work or Contract, the Company shall request
such information or clarifications from the Contract Administrator in writing. Within the bounds of the JEA
Representative's authority, JEA Representatives may provide requested information to the Company.

2.13.31. WORK LOCATION CLEANLINESS

The Company shall, at all times, keep the Work Location free from an accumulation of waste materials or rubbish
caused by its operations. At the completion of the Work, the Company shall remove all waste materials and any
rubbish from and about the project, as well as any tools, construction equipment, machinery and surplus materials. If
the Company fails to clean up at the completion of the Work, JEA may do so and charge the cost thereof to the
Company.
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2.13.32. WORKMANSHIP

The Company shall perform all Work in a safe and professional manner, so as to render a neat and uniform
appearance. The Company shall handle all material in such a way as to preserve its finish and protective coatings from
damage. General arrangement shall be in accordance with JEA Distribution Construction Standards and shall be
satisfactory to the Contract Administrator.

2.13.33. COMPLIANCE WITH REFERENCED SPECIFICATIONS

All Work, materials, systems or operations specified by reference to standard trade specifications or to manufacturer's
published specifications shall comply with the requirements of the referenced specifications, except as modified by the
requirements of the Contract Documents. The referenced specification used shall be the latest published edition that is
in effect on the effective date of this Contract unless a particular edition is specified. In case of a conflict, the
specifications that contain the more stringent requirements will govern.

2.13.34. AS-BUILT DRAWINGS (ELECTRICAL)

The Company shall furnish as-built drawings that depict, if applicable, any changes to the Work. The as-built drawings
shall also include the required ground ohm readings and the number of ground rods driven at each station.

The validity and verity of the as-built drawings shall be reviewed at a post-construction meeting, which will include
the JEA Engineer, JEA Inspector and the Company, within one (1) week of completion of the Work. The JEA
Inspector will approve or reject the as-built drawings at this meeting.

At the post-construction meeting, a JEA Representative may accomplish an infrared camera inspection of the Work
performed by the Company. The Company shall replace any workmanship found to be defective.

2.13.35. JEA FIBER OPTIC CONSTRUCTION STANDARDS MANUAL

The JEA Fiber Optic Construction Standards Manual provides standard engineering, design and construction practices
for JEA. It contains Standard Construction Plates, which illustrate the various standards, as well as providing written
specifications, construction notes and a list of required materials. Where applicable, all Work will be performed as
specified by the JEA Fiber Optic Construction Standards Manual, which shall be considered as part of the
specifications. Fiber Optic Standards can be found online at jea.com.

JEA will evaluate and employ new techniques of construction made possible by the development of new equipment.
Any such proposal by the Company is welcome, but is subject to evaluation and approval by the JEA Standards
Section.

2.13.36. COMPANY'S KNOWLEDGE OF THE WORK

The Company represents that its total Bid Price and the detailed schedule for the execution of the Work are based on
its own knowledge and judgment of the conditions and hazards involved, and not upon any representation of JEA. JEA
assumes no responsibility for any understanding or representation made by any of its representatives during or prior to
execution of the Contract unless such understandings or representations are expressly stated in the Contract and the
Contract expressly provides that JEA assumes the responsibility.

2.13.37. CONTRACTOR'S PLANS AND SPECIFICATIONS

All plans and specifications that the Contractor provides for any building, structure, system or equipment where
required by federal, state, local laws and regulation as part of the Work shall bear the seal of a professional engineer
duly registered in the State of Florida at no cost to JEA.
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2.14. STANDARD REQUIREMENTS FOR CONSTRUCTION

2.14.1. PROTECTION OF THE ENVIRONMENT

The Company and its Subcontractors shall comply with all applicable laws, rules and regulations including, but not
limited to, all Environmental Regulations.

A. Asbestos, Lead, or Toxic Mold Notification:

Asbestos, Lead, or Toxic Mold may be present at the Work Location. The Company shall notify the Contract
Administrator immediately upon discovery of asbestos, lead, toxic mold. The Company shall not disturb or remove
known or discovered asbestos, lead, or toxic mold unless directed by the JEA Representative.

B. Hazardous Materials:

The Company shall bear full responsibility including, but not limited to, payment and liability for the transportation,
use, recycling, and disposal of any Hazardous Materials under the Company's control during the performance of the
Work. Disposal or recycling of Hazardous Materials shall only be performed at JEA approved facilities. The Company
shall provide JEA with appropriate documentation showing proper disposal or recycling of its Hazardous Materials.

The Company shall notify the Contract Administrator in writing of the type, quantity and disposal or recycling method
of any hazardous material used during the performance of the Work. The Company shall be solely responsible for the
use and disposal or recycling of any such materials. The Company shall submit cleanup procedures to the JEA
Representative for review and written approval prior to the use of the hazardous material. In the event that a hazardous
material escapes into the environment, the Company shall immediately notify the Contract Administrator in writing of
the occurrence and the actions taken. In the event that the Company encounters hazardous materials in the course of
construction, the Company shall immediately notify the Contract Administrator verbally, with a written notification to
follow. The Contract Administrator shall arrange for disposal by JEA.

JEA has identified and labeled equipment known to contain PCBs. JEA will remove and transport any equipment so
identified. The Company shall not remove or transport any equipment containing PCBs. The Company shall
immediately notify the JEA Representative of any questionable or unmarked equipment, and the JEA Representative
will arrange for testing and identification.

C. Waste Management:

The Company will be solely responsible for the proper management of all waste material, including but not limited to,
paints, lubricants, fuels, solvents, drilling mud and materials, construction and demolition debris, used oil and oily
waste, land clearing debris, universal waste (mercury containing lamps and devices, batteries, etc.) and other
chemicals and hazardous materials used in connection with or generated during the Work, except as specified above.
The Company will provide proper containers for waste materials and comply with all applicable laws, rules and
regulations in their disposal or recycling. The Company will dispose of or recycle all empty containers off-site as soon
as possible.

D. Wetlands:

The Company understands and agrees that the Work Location may include wetlands or other environmentally sensitive
areas. The Company shall not enter these areas during the performance of its Work, unless specifically authorized by
the Contract Administrator and appropriate state and federal permits have been obtained.

E. Wildlife:
The Company and/or Subcontractor's employees shall not endanger wildlife species or domestic animals of any kind.

F. Violation of Environmental Laws and Permits:
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The Company shall immediately cease any activity that causes or results in a violation of JEA's or Company's
environmental permits or federal, state and local laws and regulations. Such violation shall immediately be reported to
the Contract Administrator verbally, with written notification to follow. All additional costs due to the Company's
noncompliance with the applicable environmental permits or Environmental Regulations shall be paid by the
Company.

2.14.2. NPDES PERMIT CONFORMANCE

The Company shall obtain all other applicable local, state, and federal permits. It is unlawful to have any discharges
that are not composed entirely of stormwater (except discharges pursuant to a NPDES permit) to the municipal
separate stormwater system (MS4). Only non-contaminated water/non-turbid water shall be transported through the
MS4. Groundwater discharge (approved by JEA) from dewatering activities may be routed into the stormwater system
providing that erosion, and transportation of suspended solids to the system is prevented. If contaminated soil or
contaminated groundwater is encountered, the dewatering activity shall cease immediately, and the Company shall
contact the Florida Department of Environmental Protection and notify the appropriate department of the incident
immediately.

2.14.3. NPDES PERMIT CONFORMANCE - DEWATERING

If Company encounters groundwater, the Company shall be responsible for obtaining; a Generic Permit for Discharge
of Produced Ground Water From any Non-Contaminated Site Activity from the Florida Department of Environmental
Protection (FDEP), and a Noticed General Permit for Short-term Construction Dewatering from the St. Johns River
Water Management District (SJRWMD) before any dewatering activities can begin.

Company shall also be responsible for developing and utilizing a dewatering system(s) to remove water from the
excavations. Prior to beginning any dewatering, the Company shall submit a dewatering plan to JEA for review. The
Company shall comply with all sampling requirements listed in FDEP regulation (62-621.300(2) F.A.C.) before any
dewatering can begin. The Company shall submit to JEA the sampling analysis results. In the event the sample
analysis fails to meet FDEP water quality standards as established in applicable rule, the Company shall not proceed
with further permitting or dewatering activities, shall notify JEA of any failure to meet applicable standards,
requirements, or rules, and shall await instruction from JEA.

The dewatering plan developed by the Company shall further consider the dewatering volume as estimated using
traditional and customary methods. The dewatering plan shall comply with the requirements of 40C-2 and 40C-22,
F.A.C., and additional requirements as may be mandated or amended by SIRWMD. In the event the dewatering plan
does not comply with those requirements applicable to the Noticed General Permit for Short-term Construction
Dewatering the Company shall not proceed with further permitting or dewatering activities, shall notify JEA of any
failure to meet applicable standards, requirements, or rules, and shall await instruction from JEA.

If the above requirements are not followed, the Company shall be held liable for any fines and/or violations incurred
by JEA.

2.14.4. NPDES PERMIT CONFORMANCE - STORMWATER POLLUTION PREVENTION

The Company shall obtain as necessary a Generic Permit for Stormwater Discharge from Large and Small
Construction Activities (CGP), and shall develop a Stormwater Pollution Prevention Plan (SWPPP) compliant with
local, state, and federal rules, laws, and ordinances. Company shall be responsible for implementing the SWPPP,
installing and maintaining in a functional manner structural and nonstructural best management practices as described
therein, evaluating the effectiveness of the best management practices, and employing additional performance based
best management practices as may be deemed necessary by JEA. The Company, at its own expense, shall revise, or
include as addendum to the SWPPP measures as maybe required by a local, state, or federal authority to remain
compliant with local, state, and federal rules, laws, and ordinances.
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No additional pavments shall be made to Company for revisions or addendums to the SWPPP, or for the actual
implementation of those revisions on the Work site, including those made so as to achieve functional
performance based best management practices.

The Company shall obtain all other applicable local, state, and federal permits subsequent to notification of JEA of the
need for such authorization(s). It is unlawful to have any discharges that are not composed entirely of stormwater
(except discharges pursuant to a NPDES permit) to the Municipal Separate Stormwater System (MS4). Only non-
contaminated water/non-turbid water shall be transported through the MS4. Groundwater discharge (approved by the
FDEP pursuant to 62-621.300(2)) from dewatering activities may be routed into the stormwater system, drainage
ditch, creek, river or wetland providing that erosion, and transportation of suspended solids to the system is

prevented. If contaminated soil or contaminated groundwater is encountered, the dewatering activity shall cease
immediately, and the Company shall contact JEA’s Environmental Coordinator, Andrew Sears at (904) 665-7719.

All contractors conducting land disturbing activities shall have at least one (1) corporate representative that is certified
for the Florida Department of Environmental Protection Erosion and Sediment Control Inspector Training Manual.

For projects with greater than one (1) acre of disturbed land, a person certified pursuant to the Florida Department of
Environmental Protections Erosion and Sediment Control Inspector Training Manual or trained by a certified person
shall make the routine inspections shall be maintained and kept on the construction site and made available for
inspection during land-disturbing activities. Such inspection shall be made no led that daily and a log of such
inspections shall be maintained and kept on the construction site and made available for inspection by City and JEA
inspectors throughout the duration of land-disturbing activities. If the inspector is trained by a certified person but not
certified themselves, accurate training records must be kept and evidence of annual refresher trainer shall be
maintained.

Any required erosion and sediment control plans submitted to the City of Jacksonville must conform to the
requirements in the FDEP’s Florida Department of Environmental Protections Erosion and Sediment Control Inspector
Training Manual or the provisions contained in the Land Development Procedures Manual, whichever

Upon approval to proceed to do so by the Owner, the Company shall complete a Notice of Termination (NOT) (DEP
Doc. No. 62-621.300(6), F.A.C.), to terminate the CGP coverage within one (1) week of final site stabilization.

If the above requirements are not followed, the Company shall be held liable for any fines and/or violations incurred
by JEA.

2.14.5. PREVENTION, CONTROL AND ABATEMENT OF EROSION AND SILTATION

The Company shall take steps and make suitable provisions to minimize siltation and erosion of waterways that may
result from its operation during the course of construction.

The Company shall make suitable arrangements, which may require the temporary construction of flumes, boxes, or
some other device(s), at the Work Location for the drainage and disposal of water. The Company shall be responsible
for protecting adjacent property to the Work Location from damage by water resulting from its operations. The Work
Location shall be returned to its original condition to the satisfaction of JEA.

The Company is cautioned that execution or maintenance that creates turbidity and that directly or indirectly affects
the water quality of any waterway into which storm water is discharged in such a manner as to exceed the limitations
prescribed in the Florida Administrative Code, is a violation of the water quality standards of the State of Florida.

070-18 Arlington East WRF Switchgear Replacement; Southwest WRF Main Breaker
Replacement Page 60 of 70



Turbidity shall not exceed 29 NTU's, above background level within 100’ of the construction activity. Costs incurred
by the Company for compliance to the restrictions outlined above shall be included in the cost of the items for which
the turbidity control is required, unless a separate line item is included in the Bid Document for turbidity control. Silt
barriers shall be used at all waterway crossings or at any time during construction that siltation or erosion may occur.
The Company shall submit to the JEA Engineer, for written approval prior to construction, the method to be used to
control the turbidity. The JEA Engineer's approval of the method to be used in no way relieves the Company of the
liability in case of a citation against JEA.

2.14.6. SILT FENCE ASSEMBLY

The Company shall furnish and install silt fence assembly (including fabric, stakes, etc.) in accordance with the details
shown on the Erosion Control Drawings and as required by the Storm Water Pollution Prevention Plan (SWPPP).
Company will be responsible for all costs associated with silt fence assembly. There will not be a separate line item
for silt fence assembly on the Bid Form.

2.14.7. EARTHWORK

SUITABLE MATERIAL

The Company shall stockpile all material encountered during regular excavation that the JEA Engineer determines

is suitable for use as backfill material. Excess suitable material shall not be stored/stockpiled along the right-of-way.
JEA will not make separate payment for the use of backfill material obtained on the Work from regular

excavation. Excess material shall become the property of the Company and shall be disposed of appropriately outside
the right-of-way.

UNSUITABLE MATERIAL

All material encountered during regular excavation that the Geotechnical Engineer determines is unsuitable for use as
backfill shall become the property of the Company and the Company shall remove and dispose of it properly.
Unsuitable material shall not be stored/stockpiled along the right-of-way. Where unsuitable material is to be replaced,
suitable material obtained elsewhere on the Work area shall be used as backfill at no additional cost. In the event there
are not sufficient quantities of stockpile suitable material available, Class A-3 sand shall be used as specified below for
A-3 Soil Backfill. Except as specified below for A-3 Soil Backfill, JEA will not make separate payment for
replacement material used to construct the stabilized sub-base.

OVEREXCAVATION

If the Company encounters material below the bearing elevation of the proposed utility pipe or structure that the
Geotechnical Engineer determines to be unsuitable, the Company shall remove this material, after notifying JEA or the
City of Jacksonville, and properly dispose of the material. JEA shall pay the Company at the Contract Unit Price for
Special Bedding (Contingency) and such payment shall be full compensation including, but not limited to, excavation,
material disposal, dewatering, sheeting and shoring and A-3 Soil backfill replacement. Method of measurement for
removal and replacement for over-excavation material shall be per cubic yard of unsuitable material removed and
replaced below the bearing elevation and disposed based on actual trench section dimensions in accordance with the
JEA Water and Sewer Standards, Details and Materials Manual as amended from time to time, unless otherwise
specified in the Contract Documents.

A-3 SOIL BACKFILL

If there is not enough suitable material obtained from regular excavation to use as backfill, then the Company shall
import A-3 soil to the Work area to meet the need for fill and backfill as directed by JEA or the City of

Jacksonville. The Company shall provide JEA test results for both stockpiled material and imported material to
indicate that the materials meet the minimum standards established by the Geotechnical Engineer for this project. JEA
will pay the Company at the Contract Unit Price for A-3 soil for the importation and placement of the soil and sand.
JEA will not pay the Company for A-3 soil backfill when suitable material from regular excavation will become
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available, but at the time required, is not available, due to the Company's sequence of work. Measurement of A-3 soil
backfill shall be based on actual trench section dimensions and in accordance with Section 801, Item 4.5 of the JEA
August 2008 edition of JEA Water and Sewer Standards, Details and Materials Manual, as amended, unless otherwise
specified in the Contract Documents. A-3 replacement soil shall not be stored/stockpiled along the right-of-way.

2.14.8. METERS

The Company shall pay all fees and charges required for connections to utilities, concurrency management, parking
meter rental/removal and any other assessments imposed on the Work or initial occupancy of the Contract, except
those specifically listed herein as provided by JEA.

2.14.9. SUBSURFACE INVESTIGATION

A geotechnical exploration of existing conditions including soft digs where necessary in the general area of the
proposed Work has been performed and a report of the findings and recommendations are attached.

2.14.10. SURVEYING

Unless specifically stated in the Contract Documents as being provided by JEA, the Company shall be responsible for
all surveying necessary to commence and perform this Work. The Company shall employ a land surveyor registered in
the State of Florida to reference and restore all property corners and/or monuments that may have been disturbed and
to ensure accurate horizontal and vertical control during the construction of this project and for staking locations for
new structures. Height and spacing of stakes to be as specified elsewhere herein or as directed by JEA Engineer.

All Work shall be done to the lines, grades and elevations shown on the drawings. Any Work improperly located may
be ordered removed and replaced at the Company's expense. The Company shall be responsible for making its own
determination of water table variations and shall not assume that any water levels shown by the aforesaid boring data
will necessarily be maintained at the level indicated. The Company shall investigate the conditions above or below the
surface of the ground as it may deem necessary for the proper and timely performance of its Work including, but not
limited to, the making of borings.

2.15. VENDOR PERFORMANCE EVALUATION

2.15.1. VENDOR PERFORMANCE EVALUATION

Use of Vendor Performance Evaluation Scorecards
JEA may evaluate the Company's performance using the evaluation criteria shown on the vendor scorecard available
online at JEA.com.

Scores for all metrics shown on the evaluation range from a low of 1, meaning significantly deficient performance, to a
high of 5, meaning exceptionally good performance. The Company's performance shall be classified as Top
Performance, Acceptable Performance, or Unacceptable Performance, as defined herein. The evaluator will be a
designated JEA employee. The evaluator's supervisor and the Chief Purchasing Officer will review deficient
performance letters and Unacceptable Performance scorecards, as described below, prior to issuance. When evaluating
the Company's performance, JEA will consider the performance of the Company's Subcontractors and suppliers, as
part of the Company's performance.

Frequency of Evaluations

JEA may conduct performance evaluations and prepare scorecards in accordance with the procedures described herein
at any time during performance of the Work or soon after the completion of the Work. JEA may conduct one (1) or
more evaluations determined solely at the discretion of JEA.
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Unacceptable Performance

e Ifatany time, JEA determines, using the criteria described on the scorecard, that the performance
of the Company is Unacceptable, the Contract Administrator and Chief Procurement Officer or his
designated alternate will notify the Company of such in a letter. The Company shall have ten (10)
days to respond to the Contract Administrator. Such response shall include, and preferably be
delivered in-person by an officer of the Company, the specific actions that the Company will take
to bring the Company's performance up to at least Acceptable Performance.

e  Within thirty (30) days from date of the first Unacceptable Performance letter, the Contract
Administrator and Chief Purchasing Officer or his designated alternate will notify the Company
by letter as to whether its performance, as determined solely by JEA, is meeting expectations, or is
continuing to be Unacceptable. If the Company's performance is described in the letter as meeting
expectations, no further remedial action is required by the Company, as long as Company's
performance continues to be Acceptable.

e If the Company's performance as described in the letter continues to be Unacceptable, or is
inconsistently Acceptable, then the Company shall have fifteen (15) days from date of second
letter to demonstrate solely through its performance of the Work, that it has achieved Acceptable
Performance. At the end of the fifteen (15) day period, JEA will prepare a scorecard documenting
the Company's performance from the start of Work, or date of most recent scorecard, whichever is
latest, and giving due consideration to improvements the Company has made in its performance,
or has failed to make. If the scorecard shows Company's performance is Acceptable, then no
further remedial action is required by Company as long as Company's performance remains
Acceptable. If the scorecard shows the Company's performance is Unacceptable, JEA will take
such actions as it deems appropriate including, but not limited to, terminating the Contract for
breach, suspending the Company from bidding on any JEA related solicitations, and other
remedies available in the JEA Purchasing Code and in law. Such action does not relieve
the Company of its obligations under the Contract, nor does it preclude an earlier termination.

e In the event that the Contract Term or the remaining Term of the Contract does not allow for the
completion of the deficient performance notification cycles described above for those in danger of
receiving an Unacceptable Performance scorecard, JEA may choose to accelerate these cycles at
its sole discretion.

e Ifthe Company receives five (5) or more letters of deficiency within any twelve (12) month
period, then JEA will prepare a scorecard describing the deficiencies and the Company's
performance will be scored as Unacceptable.

Acceptable Performance
JEA expects the Company's performance to be at a minimum Acceptable.

Disputes
In the event that the Company wants to dispute the results of its scorecard performance evaluation, the Company must

submit a letter to the Chief Procurement Officer supplying supplemental information that it believes JEA failed to take
into account when preparing the scorecard. Such letter, along with supplemental information, must be submitted no
later than ten (10) days following the Company's receipt of the scorecard. If the Chief Procurement Officer decides to
change the scorecard, the Company will be notified and a revised scorecard will be prepared, with a copy issued to the
Company. If the Chief Procurement Officer decides that no change is warranted, the decision of the Chief Procurement
Officer is final. If the Company is to be suspended from consideration for future Award of any contracts, the Company
may appeal to the Procurement Appeals Board as per JEA Procurement Code.

Public Records
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There can be no expectation of confidentiality of performance-related data in that all performance-related data is
subject to disclosure pursuant to Florida Public Records Laws. All scorecards are the property of JEA.

2.16. JEA RESPONSIBILITIES

2.16.1. ACCESS TO THE WORK LOCATIONS

JEA will provide, as indicated in the Contract Documents, and no later than the date when needed by the Company,
access to the Work Location, including rights-of-way or access thereto, and such other lands that are designated for the
Company's use. JEA will secure easements for permanent structures or permanent changes in existing facilities, unless
otherwise specified in the Contract Documents.

2.17. CHANGES IN THE WORK, CONTRACT TIME OR PRICE

2.17.1. AMENDMENTS

This Contract may not be altered or amended except in writing, signed by JEA Chief Procurement Officer, or
designee, and the Company Representative, or each of their duly authorized representatives.

2.17.2. FORCE MAJEURE

No party shall be liable for any default or delay in the performance of its obligations under this Contract due to an act
of God or other event to the extent that: (a) the non-performing party is without fault in causing such default or delay;
(b) such default or delay could not have been prevented by reasonable precautions; and (c) such default or delay could
not have been reasonably circumvented by the non-performing party through the use of alternate sources, work-around
plans or other means. Such causes include, but are not limited to: act of civil or military authority (including but not
limited to courts or administrative agencies); acts of God; war; terrorist attacks; riot; insurrection; inability of JEA to
secure approval, validation or sale of bonds; inability of JEA or the Company to obtain any required permits, licenses
or zoning; blockades; embargoes; sabotage; epidemics; fires; hurricanes, tornados, floods; or strikes.

In the event of any delay resulting from such causes, the time for performance of each of the parties hereunder
(including the payment of monies if such event actually prevents payment) shall be extended for a period of time
reasonably necessary to overcome the effect of such delay, except as provided for elsewhere in the Contract
Documents.

In the event of any delay or nonperformance resulting from such causes, the party affected shall promptly notify the
other in writing of the nature, cause, date of commencement and the anticipated impact of such delay or
nonperformance. Such written notice, including Change Orders, shall indicate the extent, if any, to which it is
anticipated that any delivery or completion dates will be thereby affected within seven (7) calendar days.

2.17.3. NO DAMAGE FOR DELAY

Damage, loss, expense or delay incurred or experienced by the Company in the prosecution of the Work by reason of
unforeseen circumstances, unanticipated difficulties and obstructions, bad weather, or other mischances that are
generally considered to be a part of the usual hazards associated with Work, shall be borne entirely by the Company
and shall not be the subject of any claim for additional compensation or change in Approved Schedule.

The Company agrees that its sole remedy for any claims, damages or losses related to any delay, disruption or
hindrance alleged to be caused by JEA or any of JEA's agents or other contractors, shall be an extension of the
Contract completion date.
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Any demand for equitable time adjustment must be served in writing to JEA within five (5) days of the event giving
rise to the delay, disruption or hindrance. Any request for an equitable time adjustment shall be accompanied by a
logical time impact analysis, demonstrating the nature and magnitude of the event to the critical path.

Failure to strictly comply with these requirements shall be deemed a waiver of any right to seek equitable time
adjustment.

In the event the "no damage for delay" clause is inapplicable, there shall be no recovery for home office overhead and
any damages claimed shall be proven by discreet accounting of direct project costs and no theoretical formula or
industry estimating reference manuals shall be permissible.

2.17.4. CHANGE IN THE WORK

To request or claim any change in the Work including, but not limited to change in scope, quantities, pricing, or
schedules, the Company shall submit a letter to the Contract Administrator stating such request or claim. JEA shall
have the right to approve or disapprove any request or claim for change as it deems necessary and in its best interests
consistent with the other Contract requirements. Whether requested by the Company, claimed by the Company, or
contemplated by JEA, no change shall be authorized unless made on a JEA Change Order signed by the Contract
Administrator or through a formal written amendment to this Contract.

In the event of an emergency endangering life or property where it is appropriate for the Company to take action, the
Company shall undertake such actions to preserve life and property. JEA and the Company will determine after
emergency is concluded, the extent of out-of-scope work performed by Company, and the Contract Administrator will
issue a Change Order or amend the Contract for such work, if any and as necessary.

All requests for changes filed by the Company shall be in writing delivered to the Contract Administrator within ten
(10) working days of when the event that prompted the claim was discovered or should have been discovered. Upon
receipt of the Company's claim notification, Contract Administrator will provide written direction as to the procedures
that will be used to address the request. The Company's request shall be sufficiently detailed including itemized costs,
condition and work descriptions and other information necessary to evaluate the merits of the claim. The Contract
Administrator may reject requests providing insufficient supporting information. Any change in the Contract resulting
from the request will be incorporated into the Contract via a Change Order or Purchase Order. Where JEA and the
Company are unable to reach a mutually acceptable resolution of request, JEA's determination will be final.

Where necessary, JEA will determine the value of work covered by a Change Order using one (1) of the following
methods:

e  Where the work is covered by established Unit Prices contained in the Contract, the Unit Price
will be applied to the quantity of work;

e By mutual acceptance of lump sum price;

e By actual cost and a mutually acceptable fixed amount for overhead and profit, or

Where Bid Price was based on estimates quantities, prior to making final payment, JEA will determine actual
quantities using sampling, surveying and other industry recognized means and prepare a Change Order adjusting the
price to reflect actual volumes.

The Company shall immediately notify the Contract Administrator in writing of any unauthorized change in the scope
of the Work or significant change in the quantities of the Work that may increase the Contract Price, require an
extension of Work schedule, or negatively impact permitting or other regulatory requirements.
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The Work schedule may be changed only by a Change Order or Purchase Order. The Company's request or claim for a
Work schedule adjustment shall be in writing delivered to the Contract Administrator within five (5) working days
following the discovery of the event that prompted the claim or when the event should have been discovered. Where
accepted by JEA, changes to Work schedule will only adjust for critical path impacts. Failure to include the necessary
critical path analysis with request shall be grounds for rejecting the claim. The path of critical events mentioned herein
means the series of interdependent Work events that must be sequentially performed and that require a longer total
time to perform than any other such series. Upon receipt of the Company's request for a change in the Work schedule,
the Contract Administrator will provide any additional directions in writing detailing the procedures that will be used
to resolve the request, including provision of time impact or manpower and equipment loading schedules. Where JEA
and the Company are unable to reach a mutually acceptable resolution of request, JEA will make a commercially
reasonable determination, made in accordance with JEA's Procurement Code, which shall be final.

All Work defined on Change Orders shall be subject to the conditions of the Contract, unless specifically noted on the
Change Order.

2.17.5. ASSIGNING OF CONTRACT

Each party agrees that it shall not assign, delegate, or otherwise dispose of the Contract, the duties to be performed
under the Contract, or the monies to become due under the Contract without the other party's prior written consent.

The assignment of the Contract will not relieve either of the parties of any of its obligations until such obligations have
been assumed in writing by the assignee. If the Contract is assigned by either of the parties, it will be binding upon and
will inure to the benefit of the permitted assignee. The Company shall be liable for all acts and omissions of its
assignee or its Subcontractor.

2.17.6. CHANGE OF LUMP SUM BULK BID PRICE

All duties, responsibilities and obligations assigned to or undertaken by the Company in performing the Work
described in the Contract shall be at the Company's expense without change to the Lump Sum for Complete Scope of
Work as indicated on Exhibit A/Bid Form (hereinafter referred to as "Lump Sum Bulk Bid Price".).

If the Company is entitled by the Contract Documents to make a claim for an increase in the Lump Sum Bulk Bid
Price, the Company shall make such claim in writing, delivered to JEA within ten (10) business days of the occurrence
of the event giving rise to the claim.

In all claims for adjustments in the Lump Sum Bulk Bid Price, JEA's determination shall be final. Any change in the
Lump Sum Bulk Bid Price resulting from such claim shall only be made by a JEA Change Order.

In the event that Unit Prices or labor, equipment and materials (L.E.M.) rates contained in the Contract Documents are
applicable to the value of any Work associated with a claim for increase or decrease in the Lump Sum Bulk Bid Price,
the change shall be documented in a JEA Change Order and the change amount shall be determined in one (1) of the
following ways:

1. Unit Prices Established by JEA Third Party Contracts: Where the quantities of the claim are
covered by established Unit Prices contained in third party JEA Unit Price Contracts, the Unit
Prices and L.E.M. rates contained in these contracts will be applied to the quantities stated in
Company's claim. The JEA Unit Prices Contracts to be used are as follows:

JEA’s current contract for Underground Electric Distribution Facilities and Manhole/Ductbank Unit Price
Construction and Maintenance Contract; or
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JEA’s current contract for Overhead Distribution-Transmission Facilities Up C and M and Pole Removal.

2. Unit Prices Not Established: In the event that Unit Prices or L.E.M. rates are not applicable to
Company's claim, the Company shall submit an itemized breakdown of costs, in the form
prescribed by JEA, for each of the subcontracts involved and for the Company's cost, the change
shall be documented in a JEA Change Order, and the change amount shall be ultimately determined
by JEA in one (1) of the following ways:

by mutual acceptance of the lump sum amount; or
by actual cost and a mutually acceptable fixed amount for overhead and profit.

Estimated quantities will be adjusted to final quantities prior to Final Payment. JEA will compute the final quantities
of JEA Change Order based upon measurements or surveys provided by JEA.

2.18. MISCELLANEOUS PROVISIONS

2.18.1. AMBIGUOUS CONTRACT PROVISIONS

The parties agree that this Contract has been the subject of meaningful analysis and/or discussions of the
specifications, terms and conditions contained in this Contract. Therefore, doubtful or ambiguous provisions, if any,
contained in this Contract will not be construed against the party who physically prepared this Contract.

2.18.2. APPLICABLE STATE LAW; VENUE; SEVERABILITY

The rights, obligations and remedies of the parties as specified under the Contract will be interpreted and governed in
all respects exclusively by the laws of the State of Florida without giving effect to the principles of conflicts of laws
thereof. Should any provision of the Contract be determined by the courts to be illegal or in conflict with any law of
the State of Florida, the validity of the remaining provisions will not be impaired. Litigation involving this Contract or
any provision thereof shall take place in the State or Federal Courts located exclusively in Jacksonville, Duval County,
Florida.

2.18.3. CUMULATIVE REMEDIES

Except as otherwise expressly provided in this Contract, all remedies provided for in this Contract shall be cumulative
and in addition to and not in lieu of any other remedies available to either party at law, in equity or otherwise.

2.18.1. DISPUTES

Any disputes between JEA and the Company shall be resolved in accordance with Article 5 of the JEA Procurement
Code.

2.18.2. ENTIRE AGREEMENT

This Contract constitutes the entire agreement between the parties. No statement, representation, writing,
understanding, or agreement made by either party, or any representative of either party, which are not expressed herein
shall be binding. All changes to, additions to, modifications of, or amendment to this Contract, or any of the terms,
provisions and conditions hereof, shall be binding only when in writing and signed by the authorized officer, agent or
representative of each of the parties hereto.

2.18.3. EXPANDED DEFINITIONS
Unless otherwise specified, words importing the singular include the plural and vice versa and words importing gender

"o on:

include all genders. The term "including" means "including without limitation", and the terms "include", "includes"
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and "included" have similar meanings. Any reference in this Contract to any other agreement is deemed to include a
reference to that other agreement, as amended, supplemented or restated from time to time. Any reference in the
Contract to "all applicable laws, rules and regulations" means all federal, state and local laws, rules, regulations,
ordinances, statutes, codes and practices.

2.18.4. HEADINGS

Headings appearing herein are inserted for convenience or reference only and shall in no way be construed to be
interpretations of text.

2.18.5. INDEPENDENT CONTRACTOR
Company is performing this Contract as an independent contractor and nothing in this Contract will be deemed to

constitute a partnership, joint venture, agency, or fiduciary relationship between JEA and Company. Neither Company
nor JEA will be or become liable or bound by any representation, act, or omission of the other.

2.18.6. LANGUAGE AND MEASUREMENTS

All communication between the Company and JEA, including all documents, notes on drawings, and submissions
required under the Contract, will be in the English language. Unless otherwise specified in the Contract, the US
System of Measurements shall be used for quantity measurement. All instrumentation and equipment will be
calibrated in US System of Measures.

2.18.7. MEETINGS AND PUBLIC HEARINGS

The Company will, upon request by JEA, attend all meetings and public hearings as required, in any capacity, as
directed by JEA.

2.18.8. NEGOTIATED CONTRACT

Except as otherwise expressly provided, all provisions of this Contract shall be binding upon and shall inure to the
benefit of the parties, their legal representatives, successors and assigns. The parties agree that they have had
meaningful discussion and negotiation of the provisions, terms and conditions contained in this Contract. Therefore,
doubtful or ambiguous provisions, if any, contained in the Contract shall not be construed against the party who
physically prepared this Contract.

2.18.9. NONEXCLUSIVE

Notwithstanding anything contained herein that may appear to be the contrary, this Contract is "non-exclusive" and
JEA reserves the right, in its sole discretion, to retain other companies to perform the Work, and/or JEA may self-
perform the Work itself.

2.18.10. NONWAIVER

Failure by either party to insist upon strict performance of any of the provisions of the Contract will not release either
party from any of its obligations under the Contract.

2.18.11. REFERENCES

Unless otherwise specified, each reference to a statute, ordinance, law, policy, procedure, process, document, drawing,
or other informational material is deemed to be a reference to that item, as amended or supplemented from time to
time. All referenced items shall have the enforcement ability as if they are fully incorporated herein.
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2.18.12. SEVERABILITY

In the event that any provision of this Contract is found to be unenforceable under applicable law, the parties agree to
replace such provision with a substitute provision that most nearly reflects the original intentions of the parties and is
enforceable under applicable law, and the remainder of this Contract shall continue in full force and effect.

With regard to any provision in this agreement pertaining to damages, equitable or otherwise, it is the intent of the
Parties that under no circumstances shall there be recovery for home office overhead. Any damages claimed shall be
proven by discreet accounting of direct project costs and no theoretical formula or industry estimating reference
manuals shall be permissible.

2.18.13. SUBCONTRACTING OR ASSIGNING OF CONTRACT

Each party agrees that it shall not subcontract, assign, delegate, or otherwise dispose of the Contract, the duties to be
performed under the Contract, or the monies to become due under the Contract without the other party's prior written
consent.

The assignment of the Contract will not relieve either of the parties of any of its obligations until such obligations have
been assumed in writing by the assignee. If the Contract is assigned by either of the parties, it will be binding upon and
will inure to the benefit of the permitted assignee. The Company shall be liable for all acts and omissions of its
assignee or its Subcontractor.

In the event the Company obtains JEA approval to use Subcontractors, the Company is obligated to provide
Subcontractors possessing the skills, certifications, registrations, licenses, training, tools, demeanor, motivation and
attitude to successfully perform the work for which they are subcontracted. The Company is obligated to remove
Subcontractors from performing Work under this Contract when the Company recognizes that a Subcontractor is
failing to work in a manner consistent with the requirements of this Contract, or when JEA notifies the Company that
JEA has determined a Subcontractor is failing to work in a manner consistent with the requirements of this Contract.

2.18.14. SURVIVAL

The obligations of JEA and the Company under this Contract that are not, by the express terms of this Contract, to be
performed fully during the Term, shall survive the termination of this Contract.

2.18.15. TIME AND DATE

Unless otherwise specified, references to time of day or date mean the local time or date in Jacksonville, FL. If under
this Contract any payment or calculation is to be made, or any other action is to be taken, on or as of a day that is not a
regular business day for JEA, that payment or calculation is to be made, and that other action is to be taken, as
applicable, on or as of the next day that is a regular business day. Where reference is made to day or days, it means
calendar days. Where reference is made to workday, workdays, business day, or business days, it means regular
working days for JEA Procurement.

2.18.16. TIME OF ESSENCE
For every material requirement of this Contract, time is of the essence.

2.18.17. TITLE TO MATERIALS FOUND

JEA shall retain the title to water, mineral matter, timber and any other materials that the Company, or its
Subcontractors, encounters during the excavation or other operations of the Work. The Company shall use or dispose
of this material in accordance with the Contract or written instructions from the Contract Administrator. Any materials
found in the excavation, or other operations of the Company, that are of archaeological or historical value shall be left
in place. The Company shall immediately notify JEA of the find and shall take no further action until directed by JEA.
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2.18.18. USE OF JEA CONTRACTS BY THE CITY OF JACKSONVILLE

Where the City of Jacksonville's or its other independent agencies' or political subdivisions' procurement codes all use
of JEA contracts, the Company agrees to extend any pricing and other contractual terms to such entities.

2.18.19. WAIVER OF CLAIMS

A delay or omission by JEA to exercise any right or power under this Contract shall not be construed to be a waiver
thereof. A waiver by JEA under this Contract shall not be effective unless it is in writing and signed by the party
granting the waiver. A waiver by a party of a right under or breach of, this Contract shall not be construed to operate as
a waiver of any other or successive rights under, or breaches of, this Contract.

The Company's obligations to perform and complete the Work in accordance with the Contract shall be absolute. None
of the following will constitute a waiver of any of JEA's rights under the Contract: approval of payments, including
final payment; Certificate of Contract Completion; any use of the Work by JEA; nor any correction of faulty or
defective work by JEA.

2.18.20. JEA PROJECT SECURITY PROGRAM

The JEA Project Security Program establishes a coordinated security program and assigns specific security
responsibilities for which the Company and/or its Subcontractors shall be responsible at while performing services at
existing JEA facilities and upon the substantial completion of new facilities. The programs objectives are 1) to direct
all project security activities toward a single goal--no breaches, thefts or vandalism, and 2) to ensure effective
coordination and communication of all project security activities with JEA Security.

In general, the Company shall provide on-site JEA security personnel at any time a JEA facility's perimeter is
unsecured, including but not limited to, alarms disabled, fences or gates down, traffic flows that require gates to be
opened repeatedly and/or for more than one (1) hour of the work day. The Company shall schedule security personnel
through JEA Security. Where existing lighting is disabled or otherwise impacted by the Work, the Company shall
provide temporary lighting equal to or exceeding that which exists.

Further, the Company shall be responsible for complying with all applicable provisions of Chapter 12 "Security
Program" of the JEA Contractor Safety Management Process Safety Requirements, a copy of which may be obtained
upon request.

3. TECHNICAL SPECIFICATIONS/DETAILED SCOPE OF WORK

3.1. TECHNICAL SPECIFICATIONS/DETAILED SCOPE OF WORK (APPENDIX A)
Technical Specifications and a Detailed Scope of Work are located in Appendix A of this document.

4. FORMS

4.1. ADDITIONAL FORMS
e Appendix B- Bid Form
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