
 
119-19 Appendix A - Technical Specifications Page 1 of 21 

APPENDIX A - TECHNICAL SPECIFICATIONS 

 

119-19 Large Diameter Pipe (LDP) Program - King Street and Shircliff Way Water Main (WM) 

Replacement 

 

Table of Contents 

 

1. SCOPE OF WORK ................................................................................................................................... 3 

2. BID DRAWINGS ...................................................................................................................................... 3 

3. GEOTECHNICAL REPORT ....................................................................................................................... 3 

4. ROW PERMIT ......................................................................................................................................... 3 

5. BASIS OF AWARD .................................................................................................................................. 3 

6. BID PRICING (INCLUDED IN FRONT ENDS, BUT DOES NOT LIST EACH ITEM) ....................................... 4 

7. PERMITS ................................................................................................................................................ 4 

8. SURVEYING ............................................................................................................................................ 4 

9. CLEAR AND GRUB .................................................................................................................................. 4 

10. EARTHWORK ..................................................................................................................................... 5 

11. LANDSCAPING ................................................................................................................................... 5 

12. RESTORATION ................................................................................................................................... 5 

13. SOD RESTORATION............................................................................................................................ 5 

14. TRENCH EXCAVATION ....................................................................................................................... 5 

15. WATER SERVICES: ............................................................................................................................. 6 

16. COORDINATION OF CONSTRUCTION WITH EXISTING UTILITIES ....................................................... 6 

17. COMPANY’S STAGING, STORAGE AND STOCKPILE AREA .................................................................. 7 

18. LOCATION AND PROTECTION OF EXISTING PROPERTY - ON NON-RIGHT OF WAY ISSUES .............. 7 

19. PAVEMENT REPAIR (ONLY FOR OPEN CUT OPTION) ........................................................................ 8 

20. ROADWAY RECONSTRUCTION .......................................................................................................... 8 

21. TEMPORARY ROADWAYS .................................................................................................................. 8 

22. PAVEMENT REMOVAL (OPEN CUT ONLY) ......................................................................................... 8 

23. COJ PAVEMENT MARKING REQUIREMENTS (OPEN CUT ONLY) ....................................................... 9 

24. SWALE AND DITCH CONSTRUCTION/REGRADING ............................................................................ 9 

25. DUST CONTROL ................................................................................................................................. 9 

26. PERMIT COORDINATION MEETING ................................................................................................... 9 



 
119-19 Appendix A - Technical Specifications Page 2 of 21 

27. CONNECTIONS TO EXISTING UTILITIES ............................................................................................. 9 

28. MAINTENANCE OF TRAFFIC .............................................................................................................. 9 

29. UTILITY POLE HOLDING / SUSPENDING .......................................................................................... 10 

30. DEWATERING .................................................................................................................................. 10 

31. DRAINAGE ALONG RIGHT OF WAY AND UTILITY EASEMENT ......................................................... 10 

32. RESPONSIBLE BIDDERS LIST (RBL) GC-11 LOCATE LINE VERIFICATION ........................................... 11 

33. TRAFFIC SIGNAGE ............................................................................................................................ 11 

34. COJ COUNTY PAVEMENT MARKING REQUIREMENTS .................................................................... 11 

35. TEMPORARY MAILBOX REMOVAL/RELOCATION ............................................................................ 12 

36. CRITICAL PATH METHOD (CPM) SCHEDULING, RESOURCE AND COST LOADING ........................... 12 

37. PREVENTION, CONTROL AND ABATEMENT OF EROSION AND SILTATION ..................................... 12 

38. GENERAL CONDITIONS/SPECIAL CONDITIONS................................................................................ 12 

39. PERMITS AND PLAN APPROVALS .................................................................................................... 13 

40. PROJECT OUTREACH MEETINGS ..................................................................................................... 14 

41. PROJECT SIGNS ................................................................................................................................ 14 

42. CONTRACTOR EQUIPMENT IN RESIDENTIAL AREA ......................................................................... 14 

43. NPDES PERMIT CONFORMANCE ..................................................................................................... 14 

44. AS BUILTS ........................................................................................................................................ 15 

45. JEA COMPANY / SUBCONTRACTOR SAFETY REQUIREMENTS ......................................................... 16 

46. UPDATED SCHEDULES ..................................................................................................................... 17 

47. COMPANY SAFETY MEETINGS ......................................................................................................... 17 

48. PAY APPLICATIONS .......................................................................................................................... 17 

49. COMMUNICATIONS ........................................................................................................................ 17 

50. PROTECTION OF THE ENVIRONMENT ............................................................................................. 17 

51. STORMWATER POLLUTION PREVENTION AND STORMWATER AND GROUND WATER DISCHARGE 

FROM CONSTRUCTION SITES ...................................................................................................................... 19 

52. SPECIAL CONDITION NUMBER 1 ..................................................................................................... 20 

53. SPECIAL CONDITION NUMBER 2 ..................................................................................................... 20 

54. SPECIAL CONDITION NUMBER 3 ..................................................................................................... 21 

 

  



 
119-19 Appendix A - Technical Specifications Page 3 of 21 

1. SCOPE OF WORK 
 

JEA is soliciting Bids from construction contractors (hereinafter referred to as “Company or 

Contractor”) for construction services for King St and Shircliff Way Water Main Replacement 

Project (the “Work” or “Services”.) 

 

A. This request is to solicit bids for construction services to install 287 LF of 10-inch, 1,170 LF of 8-

inch, 85 LF of 6-inch CLDI Water Main and abandon of approximately 1,315 LF of 10-inch and 8-

inch CI pipe along Barrs St, Shircliff Way, and King St. 

 

B. The Company shall strictly follow JEA’s Water and Wastewater Standards Manual, issued January, 

2018 or latest version issued in 2019, during the construction of the improvements. Contractor 

shall use a Request for Information in the event of a discrepancy. 

 

C. The following is a link to the JEA Water and Wastewater Standards: 

https://www.jea.com/Engineering_and_Construction/Water_and_Wastewater_Standards/ 

 

D. The Company shall follow and comply with COJ Land Development Code and JEA Water and 

Wastewater Standards. 

 

E. The duration of work from the notice to proceed will be one hundred and eighty (180) days until 

substantial completion and two hundred and ten (210) days until final completion. 

 
2. BID DRAWINGS 

 

TITLED “Appendix A - Drawings: Construction Drawings for King Street and Shircliff Way Water 

Main Replacement” prepared by Jones Edmunds are attached. 

 

3. GEOTECHNICAL REPORT 
 

TITLED “119-19 Appendix C - Geotech Report” 

 

4. ROW PERMIT 
 

The Company shall obtain a ROW permit from COJ and FDOT general permit before starting 

construction activities. 

 

5. BASIS OF AWARD 
 
The basis of award will be the lowest, responsive, and responsible Bidder submitting the Base 

Price for open cut, as referenced on the Bid Form. 

https://www.jea.com/Engineering_and_Construction/Water_and_Wastewater_Standards/
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6. BID PRICING (INCLUDED IN FRONT ENDS, BUT DOES NOT LIST EACH ITEM) 
 
Contract lump sum price shown for the general conditions on the bid form shall be compensation 
to complete the work as required in the general conditions that is not paid for separately 
including, but not limited to payment bond, performance bond, safety, quality control, 
preparation of daily reports, maintenance of traffic, attendance at meetings, scheduling, testing 
(if not included elsewhere), and all other items listed in the general condition specifications. 
Payment of the lump sum price shall only be made for the percentage of work completed. 
 

Except as provided below for expenses related to Bonds and Surveying, JEA’s payment for the 

General/Special Conditions line item shall be based upon the percentage of Work completed. 

 

Bonds - Company will be permitted to invoice JEA, in its first payment application, for the costs 

associated with the execution and recording of the Payment and Performance Bonds. The amount 

paid by JEA for the Payment and Performance Bonds will be deducted from the General/Special 

Conditions line item total. 

 

Surveying – Prior to construction, the Company will be permitted to invoice JEA for costs 

associated with the survey of the existing roadway horizontal alignment. The amount paid by JEA 

for these costs will be deducted from the General/Special Conditions line item total. 

 

7. PERMITS 
 

JEA has obtained the following permits for the project: 

 JEA – Permit 

 COJ – Permit 

 FDOT – Permit 

 

8. SURVEYING  
 

In addition to the Surveying requirements of this solicitation, the Contractor shall be responsible 

for staking the project stationing, easements and/or right-of–way boundaries. The survey datum 

used for this project is N.A.V.D 1988. 

 

9. CLEAR AND GRUB 
 

Payment for clearing and grubbing shall not be paid for separately, but shall be included in the 

cost of the associated item of work. Payment will be compensation in full for all clearing and 

grubbing required for the roadway right-of-way and for any other clearing and grubbing indicated 

or required for the construction of the entire project area including area of excavated trenches 

and where trenchless operations are required, including all necessary hauling, furnishing 

equipment, equipment operation, furnishing any areas required for disposal of debris, leveling of 

terrain and the landscaping work of trimming, etc. as required. 
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10. EARTHWORK 
 

It shall be the sole responsibility of the Company to evaluate the geotechnical findings and 

recommendations along with the construction drawings to determine the quantity of soil to be 

managed or removed/disposed and replaced in order to meet the requirements of the Contract 

Documents. No separate payment shall be made for stockpiling, managing, mixing, and/or 

removal, disposal, importation and placement of A-3 sand required for backfill and/or over-

excavation (bedding) material for the pipeline(s) and structures, but all costs shall be merged with 

the associated item of work shown in the Bid Form. Excess and/or unsuitable material shall 

become the property of the Company and shall be disposed of outside of the right-of-way. 

 

11. LANDSCAPING 
 

The Company shall be responsible for protection and preservation of all trees, palms, shrubs, 

irrigation systems, landscaping, signs etc. along the route of the proposed work including hand 

digging, removal and storage of such and subsequent replacement to the fullest extent possible 

of the pre-existing condition. All costs associated with such shall not be paid for separately but 

shall be included in the cost of the associated item of work. 

 

12. RESTORATION 
 

The drawings show limits for all restoration items based on the existing design location of the 

proposed main and are provided for the Contractor’s convenience. If the Contractor is forced to 

move the main into pavement or sidewalk due to a direct conflict with a utility or tree, the JEA 

Representative must be notified immediately and authorize such work. 

 

Damage to asphalt, sidewalks, or curb and gutter (not indicated for removal and replacement) 

will be replaced at the Contractor’s expense unless otherwise authorized by JEA. 

13. SOD RESTORATION 
 

JEA will pay for sod restoration only at pre-existing sodded areas disturbed by the trench 

excavation (See item Trench Excavation) and for a 2FT strip of sod along the Edge of Pavement 

when pipe installation instructed to be along Roadways at less than 3FT horizontal distance from 

EOP or otherwise noted on the construction drawings. Restoration of seed and sod areas will be 

measured and paid under the appropriate seeding and sodding bid items 

14. TRENCH EXCAVATION 
 

Topsoil shall be stripped from the top of the trench and placed to the side for reuse during the 

final layer of backfill to facilitate productive growth of lawns, crops, and other vegetation, 

minimizing sod damage in all areas. Trenches shall be of sufficient width to provide free working 
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space on each side of the pipe and to permit proper backfilling around the pipe, but unless 

specifically authorized by the ENGINEER, trenches shall in no case be excavated or permitted to 

become wider (as measured at the top of the pipe) than 2 feet plus the nominal diameter of the 

pipe. The desired width shall be the nominal diameter of the pipe plus 16 inches. The minimum 

allowable trench width shall be the nominal diameter of the pipe plus 6 inches. Trenching 

equipment that cannot maintain these minimum widths will not be allowed for use on the 

project.  

 

Trench excavation shall proceed far enough ahead of pipe laying to reveal any obstructions that 

might necessitate changing the line or grade of the pipeline. The trench shall be reasonably 

straight and uniform in grade. Trenches shall be kept free of water during the construction of 

the pipeline and removal of water shall be at the Contractor’s expense. Trench excavation shall 

proceed in a continuous manner from the beginning of the pipeline to the end.  

 

Unless specifically authorized by the ENGINEER, no skipping by obstacles such as rock, road 

crossings, existing utilities, etc. shall be permitted. If skips are authorized by the ENGINEER and 

the CONTRACTOR does not close the resulting gaps in the pipeline in a timely manner, the 

ENGINEER may require the CONTRACTOR to discontinue all other operations until the gaps are 

closed. 

 

Unless specifically directed otherwise by the ENGINEER, not more than 500 feet of trench shall 

be opened ahead of the pipe laying, and not more than 500 feet of open ditch shall be left 

behind the pipe laying. All barricades, lanterns, watchmen, and other such signs and signals as 

may be necessary to warn the public of the dangers in connection with open trenches, 

excavations, and other obstructions, shall be provided by and at the expense of the 

CONTRACTOR.  

 

At the close of each working day all trenches that have been excavated shall be refilled unless 

exceptions are granted by the ENGINEER. All public or private drives shall be promptly backfilled 

or bridged at the direction of the ENGINEER.  

 

All excavation shall be "unclassified" and therefore the cost of all excavation should be merged 

into the construction of the pipeline 

 

15. WATER SERVICES: 
 

Water services shall be bored unless indicated otherwise on drawings. 

 

16. COORDINATION OF CONSTRUCTION WITH EXISTING UTILITIES 
 

The Company shall establish liaison with and coordinate work with JEA, BellSouth / AT&T, 

TECO/Peoples Gas and Comcast to prevent interference with overhead and buried electrical, 



 
119-19 Appendix A - Technical Specifications Page 7 of 21 

telephone, and television cables. BellSouth, TECO/Peoples Gas, and Comcast may need time to 

relocate their facilities. 

 

The Company shall at all times conduct its operation so as to interfere as little as possible with 

the existing utilities. The Company shall develop a program in cooperation with the JEA and 

interested representatives of Utilities and City agencies, which shall provide for the construction 

of, and putting into service, the new work in the most orderly manner possible. This program shall 

be adhered to, except as deviations therefrom are expressly permitted. All work of connecting 

with, cutting into, and reconstructing existing pipes and structures shall be planned so as not to 

interfere with the operation of the existing utility. 

 

17. COMPANY’S STAGING, STORAGE AND STOCKPILE AREA 
 

No additional staging, storage, and stockpile will be made available by the JEA along the project 

site. The Company is not allowed to store any equipment or materials outside the right-of-way 

and JEA’s designated easement limits. The location will be agreed to upon and discussed at the 

pre-construction meeting. 

18. LOCATION AND PROTECTION OF EXISTING PROPERTY - ON NON-RIGHT OF WAY ISSUES 
 

When working in areas outside the normal City, County and/or State right-of-ways, the Company 

shall be responsible for location and protection of all property shown or not shown on the 

drawings, including maintenance and repair of any damaged utility service. Utility locates shall be 

provided in accordance with local and state requirements. If the drawings indicate abandonment 

or removal of property or utility service by the Company, the Company shall proceed after it has 

determined that all services have been de-energized and/or decommissioned.  The Company shall 

coordinate with the owner of the property (Owner) and the appropriate utility company to 

determine status of the existing utility service prior to starting work in the area. All property and 

utility services that are to remain shall be appropriately protected and maintenance during the 

construction activity. Should there be additional cost to the Company for protection or 

maintenance of property or utility services not shown on the drawings, the Company shall justify 

and document this cost in writing to the JEA Contract Administrator. A Supplemental Work 

Authorization (SWA) will be negotiated and approved prior to starting work. Should property or 

utility services be damaged by the Company, the Company shall notify the JEA Inspector, the 

Owner and the utility company immediately. Should the damage interrupt service, the Company 

shall be responsible for restoring service as soon as possible. However, the Company shall not 

make repairs without approval of the Owner or the utility company and should the Owner or a 

particular licensed Company be required to make the repairs the Company shall be responsible 

for coordinating this effort as well as any cost associated with the repair. JEA reserves the right to 

deduct any unsettled claim amount from monthly progress payments until such time as the claim 

is satisfactorily resolved. This paragraph is intended to stress the importance of customer 

relations and the maintenance of all services to the customer. 
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19. PAVEMENT REPAIR (ONLY FOR OPEN CUT OPTION) 
 

Any COJ standard pavement repair shall be completed within 10 calendar days or when 500LF of 

roadway is disturbed after completion of the utility installation. All mobilization/demobilization 

required for rework/regrading of lime rock base, dust control, including asphalt paving shall not 

be paid for separately but shall be included in the cost of the associated items in the Bid Form. 

 

20. ROADWAY RECONSTRUCTION 
 

The Company shall perform survey of existing roadway horizontal alignment and vertical grade of 

the existing limits of construction prior starting the work. No separate payment shall be made, 

but all costs shall be included in the lump sum cost of the General Conditions line items. Intent is 

to remove and replace impacted roadway, curb & gutter, and sidewalk portions to existing 

alignment, width, and grade to match existing elevations after open cut construction is 

performed. 

 

21. TEMPORARY ROADWAYS 
 

If the Company's operations render any street or private way potentially unsafe, the Company 

shall make such repairs or provide such temporary ways and guards necessary for the protection 

and safety of persons on the Work Site and the public, and for the orderly maintenance of traffic. 

The Company shall always provide and maintain a hard-surfaced roadway for traffic.  Where 

temporary detours of lanes are required, they shall be asphalt-paved by the Company. The 

Company may construct paving section(s) appropriate to support traffic, provided the surface is 

smooth and the profile reasonable, and as a minimum, consists of 1 inch of bituminous structural 

course over a 6-inch limerock base that was inspected and approved by the JEA Engineer. Should 

any temporary pavement fail, the Company shall be responsible for repairing it, at its own cost, 

before close of Work on the day notification is given. Should the Company be unable to make 

such repair by close of Work, the Company shall notify the JEA Engineer and provide an estimated 

time when repairs can be made. No repair timeframes shall exceed 48 hours. Any damages, either 

direct or indirect, resulting from such temporary pavement failures shall be the sole liability of 

the Company. 

All limerock base material used for temporary pavement and constructed in proposed grassed 

areas shall be completely removed and disposed of by the Company prior to final restorative 

grassing operations.  The area shall be backfilled with material stockpiled on the Work Location 

that is conducive to growth of the plant material. All costs associated with this work shall be 

included in the associated line item in the Bid Form Workbook. 

22. PAVEMENT REMOVAL (OPEN CUT ONLY) 
 
Saw cuts must be used on all asphalt removal. 
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23. COJ PAVEMENT MARKING REQUIREMENTS (OPEN CUT ONLY) 

 

The Company shall comply with COJ pavement marking requirements. 

24. SWALE AND DITCH CONSTRUCTION/REGRADING 
 
The Company shall re-grade all existing swales and ditches. No separate payment shall be made 
for re-grading or construction of new drainage ditches as shown on the drawings, but shall be 
included in the Bid Document for roadway paving replacement. Payment for ditch invert will be 
the same as made for storm pipe invert. Payment for sodding of ditches will be separate. 
 

25. DUST CONTROL 
 

The Company shall utilize a water spray truck to mitigate dusty conditions when roadways are 

unpaved and construction areas are not sodded. 

 

26. PERMIT COORDINATION MEETING 
 

Company shall be responsible for being thoroughly familiar with all permit requirements prior to 

mobilizing and starting work associated with a particular permit. If a permit requires a notification 

or meeting with the issuing agency prior to starting work, Company shall be responsible for 

arranging said meeting and informing the JEA Representative. The following shall be attended by, 

but not limited to, the Company's Project Manager, Company's Site Superintendent, Permitting 

Agency Representative, JEA Project Engineer and JEA Inspector. 

 

27. CONNECTIONS TO EXISTING UTILITIES 
 

Contractor shall verify size and type of pipe at each connection prior to ordering materials for 

connections. Price for connections shall be a lump sum price to include the installation of 

restraints/sleeves as shown in the plans or as approved by JEA. 

 

28. MAINTENANCE OF TRAFFIC 
 

The Company shall adhere to the maintenance of traffic plans, including construction zone 

signing, pavement marking, barricades, barriers, etc. as shown on the project drawings. The 

Company shall provide written approval from COJ to any proposed alternate MOT plan to JEA 

prior to starting work in area of alternate MOT plan. 

Temporary closure of business entrances must be approved and coordinated with JEA. The 

affected business shall be given at least forty-eight (48) hours’ notice prior to the closure. Any 

deviation from the contract documents or the requirements of the FDOT Roadway and Traffic 

Design Standards, such as construction zone signing, barricades, warning devices, temporary 
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striping, flagmen, etc., must be approved by the JEA. The JEA shall be notified and approval shall 

be obtained forty-eight (48) hours in advance of such deviation. 

Payment for all work required for maintenance of traffic, not provided for as a specific pay item, 

including, but not limited to, Temporary Pavement, Flagmen, off-duty police officers, lighting, etc., 

shall NOT be paid for separately but included in the associated line item. 

29. UTILITY POLE HOLDING / SUSPENDING 
 

Holding or suspending of utility poles including power poles and telephone poles as needed, and 

when trenching or excavating is within a horizontal distance from the pole that is less than the 

depth of the trenching or excavation. Work shall include, but not limited to, furnishing of all 

material, labor, supervision, tools, and equipment as required to hold/suspend utility poles. The 

Company must coordinate any utility pole holding/suspending with JEA. The Company shall 

schedule a meeting with the JEA Electrical representative in the field to discuss the anticipated 

work. A minimum of two (2) days’ notice for the field meeting is required. The actual pole hold 

work will be scheduled at the field meeting. 

 

No separate pay item will be made for this work and all costs shall be included to the associated 

work item unit cost as indicated in the Bid Form. 

 

30. DEWATERING 
 

If the Company encounters groundwater, the Company shall be responsible for utilizing a 

dewatering system(s) to remove water from the excavations. Prior to beginning any dewatering 

activities, the Company shall comply with all requirements listed in Florida Department of 

Environmental Protection (FDEP) Dewatering Regulations. 

Additionally, prior to any dewatering, the Company shall apply for a St. Johns River Water 

Management District (SJRWMD) Generic Permit for Short Term Dewatering, and comply with all 

SJRWMD requirements. 

If the above requirements are not followed, the Company shall be held liable for any fines and/or 

violations incurred by JEA. 

No additional payment shall be made for dewatering unless approved by a Supplemental Work 

Authorization. 

31. DRAINAGE ALONG RIGHT OF WAY AND UTILITY EASEMENT 
 

The Company shall so conduct its operations and maintain the Work in such condition that 

adequate drainage shall be in effect at all times. The Company shall not obstruct existing gutters, 

ditches and other runoff facilities. 
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32. RESPONSIBLE BIDDERS LIST (RBL) GC-11 LOCATE LINE VERIFICATION 
 

Upon request by JEA, Company shall identify which subcontractor on JEA’s RBL GC-11 Locate Line 

Verification listing will be utilized for the installation of locate wire on PVC piping. The Company 

may obtain a list of prequalified persons and/or companies by contacting the JEA Procurement 

Bid Office, 21 W. Church Street, Customer Center 1st Floor – Room 002, Jacksonville, FL 32202, 

(904) 665-6740, or by fax (904) 665-7294, or online at JEA.com. 

 

33. TRAFFIC SIGNAGE 
 

Costs incurred by the Company to provide new signage and pavement markers, or remove and 

replace existing signage as necessary to accomplish the work shall not be paid for separately but 

shall be merged with the cost of the associated item of work. Damaged signage shall be replaced 

with new signage. All signage and pavement markers shall be in accordance with the drawings, 

FDOT requirements and City Traffic Engineer’s requirements. 

 

34. COJ COUNTY PAVEMENT MARKING REQUIREMENTS  
 

Pavement markings should be placed as shown on the plans and detail sheets. If no specific 

striping comments are noted on the drawings, the Contractor shall replace damaged/removed 

striping due to construction activities with like striping and/or reflectors. 

 

a. Any required temporary markings must be in place before opening lanes of traffic. Pay 

items for temporary pavement markings are to be included in the tabulation of quantities. 

b. The removal of existing pavement markings will be considered an incidental item with no 

additional compensation provided. 

c. All permanent pavement markings shall be extruded thermoplastic and meet current 

FDOT standard specifications 

d. Thermoplastic pavement markings are to be placed no sooner than thirty (30) calendar 

days after the completion of the final pavement layer. 

e. A bituminous reflective pavement marker (RPM) adhesive meeting current COJ and/or 

FDOT specifications shall be used on asphalt roadways. 

f. The contractor shall use 4” x4” CLASS –B reflective pavement markers (RPMs) installed to 

meet current FDOT standard specifications.  Acceptable examples are: Ennis Paint co., 

Model 911; Ray-O-Lite, Model AA-ARCII-FH; Apex, 921AR. 

g. Reflective pavement markers that do not conflict with permanent (thermoplastic) 

markings shall be placed on all final asphaltic concrete surfaces immediately after the 

temporary permanent striping is in place. 

h. The contractor SHALL contact the FDOT Inspector forty-eight (48) hours PRIOR to 

installing any pavement markings on any FDOT roadway or street or COJ Engineering 

Services Department (904) 530-6225. 
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35. TEMPORARY MAILBOX REMOVAL/RELOCATION 
 

Contractor shall remove and temporarily relocate any mailboxes that are in conflict with 

construction for that working day. All mailboxes removed/relocated shall be reinstalled by the 

end of that workday. It is the contractor’s responsibility to protect all mailboxes from damage 

during construction. Damage to any mailboxes during construction will be replaced at the 

Contractor’s expense.  All costs associated with temporary relocating mailboxes shall not be paid 

for separately but shall be incorporated in the associated line item work. 

36. CRITICAL PATH METHOD (CPM) SCHEDULING, RESOURCE AND COST LOADING 
 

See section 2.2.23 of the solicitation for CPM requirements. 

37. PREVENTION, CONTROL AND ABATEMENT OF EROSION AND SILTATION      
 

The Company shall take steps and make suitable provisions to minimize siltation and erosion of 

waterways that may result from its operation during the course of construction.   

 

The Company shall make suitable arrangements, which may require the temporary construction 

of flumes, boxes, or some other device(s), at the Work Location for the drainage and disposal of 

water. The Company shall be responsible for protecting adjacent property to the Work Location 

from damage by water resulting from its operations. The Work Location shall be returned to its 

original condition to the satisfaction of JEA.  

 

The Company is cautioned that execution or maintenance that creates turbidity and that directly 

or indirectly affects the water quality of any waterway into which storm water is discharged in 

such a manner as to exceed the limitations prescribed in the Florida Administrative Code, is a 

violation of the water quality standards of the State of Florida. 

 

Turbidity shall not exceed 29 NTU's, above background level within 100' of the construction 

activity.  Costs incurred by the Company for compliance to the restrictions outlined above shall 

be included in the cost of the items for which the turbidity control is required, unless a separate 

line item is included in the Bid Document for turbidity control. Silt barriers shall be used at all 

waterway crossings or at any time during construction that siltation or erosion may occur. The 

Company shall submit to the JEA Engineer, for written approval prior to construction, the method 

to be used to control the turbidity. The JEA Engineer's approval of the method to be used in no 

way relieves the Company of the liability in case of a citation against JEA.  

 

38. GENERAL CONDITIONS/SPECIAL CONDITIONS 
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The line item shown on the Bid Form titled “General/Special Conditions Lump Sum Price” shall be 

used for general and special expenses which do not appear as separate line items on the Bid Form, 

including, but not limited to, costs and expenses related to the following: 

 

 The execution and recording of the Payment  and Performance Bonds 

 Safety requirements 

 Quality Control  

 Preparation of daily reports  

 Maintenance of traffic  

 Attendance of meetings, project scheduling 

 Testing (if not included elsewhere) 

 

Except as provided below for expenses related to Bonds and Surveying, JEA’s payment for the 

General/Special Conditions line item shall be based upon the percentage of Work completed.   

 

Bonds - Company will be permitted to invoice JEA, in its first payment application, for the costs 

associated with the execution and recording of the Payment and Performance Bonds.  The 

amount paid by JEA for the Payment and Performance Bonds will be deducted from the 

General/Special Conditions line item total.   

 

Surveying – Prior to construction, the Company will be permitted to invoice JEA for costs 

associated with the survey of the existing roadway horizontal alignment.  The amount paid by JEA 

for these costs will be deducted from the General/Special Conditions line item total.   

 

SWA - In the event that JEA authorizes changes to the Work under a Supplemental Work 

Authorization (SWA), the amount of the Bid Form line item for SWA Allowance will not be 

increased unless the total value of all SWA Work exceeds the original SWA Allowance provided on 

the Bid Form.  

 

39. PERMITS AND PLAN APPROVALS 
 

The Contractor must obtain a Notice of Intent to Use Noticed General Permit for Short Term 

Construction Dewatering (Form 40C-22-0590-1) prior to the commencement of any dewatering. 

As part of the permit, a Notice to District of Dewatering Activity (Form RDS-50) must be submitted 

to the SJRWMD ten days before commencement of dewatering. 

Contractor shall comply with all requirements and conditions of the JEA Permit for Construction 

of the pipeline.  

Contractor is responsible for obtaining COJ Right-of-Way (ROW) Permit prior to construction with 

COJ. 
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40. PROJECT OUTREACH MEETINGS 
 

The Company's project manager, superintendent and customer satisfaction representative for 

this Work shall be required to attend JEA project outreach meetings including potential “Town 

Meetings” scheduled through JEA Project Outreach or COJ.  

41. PROJECT SIGNS 
 

Contractor to coordinate with JEA Project Outreach to install project sign and contractor shall 

remove project signs after construction completion. 

42. CONTRACTOR EQUIPMENT IN RESIDENTIAL AREA 
 

It is the design intent to place the proposed pipeline out of the pavement in the grassed area 

between edge of pavement and right-of-way line.  The Contractor is responsible for protecting 

sidewalks, curb, gutter, and asphalt by placing plywood or other applicable procedures for the 

machinery to operate. 

All heavy equipment (excavator, front-end loaders, directional drilling rigs, etc.) shall be sized for 

a residential setting.  Excavators shall be rubber tired unless approved by JEA representative.  The 

bucket on the excavator shall be no greater than 30 inches wide to minimize the risk of disturbing 

surrounding utilities, sidewalks, curb and gutters, etc…  

43. NPDES PERMIT CONFORMANCE 
 

The Company shall comply with the State of Florida Department of Environmental Protection 

(FDEP) Document No. 62-621-300(4) (a). A copy may be downloaded via internet at 

http://www.dep.state.fl.us/water/stormwater/npdes/permits_forms.htm and is attached to this 

section. 

The NPDES permit program requires that if the construction activities disturb an acre or greater 

of land, then the Company must submit the Notice of Intent (NOI) to use the Generic Permit for 

Stormwater Discharge from Large and Small Construction Activities, FDEP Form No. 62-

621.300(4)(b).  By applying for the Generic Permit, the Company is certifying that it will develop 

and implement a Stormwater Pollution Prevention Plan (SWPPP) specifically designed for each 

construction site. Also involved are certain certifications, notifications, inspections and record 

keeping activities.  The SWPPP and the weekly inspection reports are required to be kept at the 

project site and available for review upon request. 

The SWPPP must be prepared and certified by the Company prior to commencement of 

construction. The NOI will be initiated by the Company (DEP Document No. 62-621.300(4)(b)) and 

forwarded to the FDEP and related fee with courtesy copy to JEA (attention: Environmental 

Services, 21 W. Church Street, Tower 8). 
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The Company shall also comply with the City of Jacksonville Ordinance 98-994-E. A SWPPP plan 

that meets the minimum erosion and sedimentation control measures required by the City of 

Jacksonville may be included in the Construction Drawings. However, the Company is responsible 

for providing a SWPPP that will adhere to the requirements delineated in DEP Document No. 62-

621.300(4)(a).  This may require amendment or provision of additional information and controls 

to the SWPPP included in the Drawings. No separate payment shall be made for a SWPPP and its 

implementation, but all associated costs shall be included in the associated item of work in the 

Bid Form. 

The Company shall obtain all other applicable local, state, and federal permits. It is unlawful to 

have any discharges that are not composed entirely of Stormwater (except discharges pursuant 

to a NPDES permit) to the Municipal Separate Stormwater System (MS4). Only non-contaminated 

water/non-turbid water shall be transported through the MS4. Groundwater discharge (approved 

by the Florida Department of Environmental Protection pursuant to 62-621.300(2)) from 

dewatering activities may be routed into the Stormwater system, drainage ditch, creek, river or 

wetland providing that erosion, and transportation of suspended solids to the system is 

prevented. If unanticipated contaminated soil or contaminated groundwater is encountered, the 

dewatering activity shall cease immediately, and the Company shall contact the JEA Engineer and 

FDEP at (904) 807-3300. 

The Company must complete Notice of Termination (NOT) (DEP Doc. No. 62-621.300(6), F.A.C.) 

within one (1) week of final site stabilization with courtesy copy to JEA (attention: Environmental 

Services, 21 W. Church Street, Tower 8). The Company shall also provide copies of NOT to JEA 

Engineer with final payment and construction closeout documents. 

JEA will reject any and all invoices and Application for Payments unless JEA receives a copy of the 

Company’s NOI and NOT that were forwarded to the FDEP. In addition, if the above requirements 

are not followed, the Company shall be held liable for any fines and/or violations incurred by JEA. 

 

44. AS BUILTS 
 

Upon submission of each payment application, Company shall furnish to the JEA Engineer a 

photocopy “redline” set of drawings identifying those field changes made to the Work to date, 

along with a photocopy set of the associated field notes. Revisions and recording of information 

on the photocopy set of drawings shall be done in scale in red ink clearly and accurately identifying 

those changes in the Work by a competent drafter. All “As-Built” information shall be recorded 

and kept current during the progress of the Work. The JEA Engineer may review and comment on 

the drawings which shall be incorporated into the next month’s As-Built submittal. Failure to 

incorporate changes the following month may result in denial of pay application request. These 

requirements only supplement the requirements of the General Conditions.  
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When the payment of application submitted includes associated items of final restoration for a 

project, or a portion of the project thereof, then the associated final as-builts shall be submitted 

as a “redline” marked photocopy set of drawings for that pay  period. The Project Engineer may 

review and comment on the drawings with the view toward final As-Built submittal. The 

subsequent month submittal made with the payment application shall incorporate a photocopy 

set of CADD drawing final as-builts. The JEA Engineer shall review and comment on the photocopy 

set of CADD drawings which shall be incorporated into the final As-Built submittal. These 

requirements only supplement the requirements of the General Conditions.  

As-Builts shall be provided to JEA once construction substantially completed. Completion of the 

project will only be accepted once As-Builts have been accepted by JEA GIS requirements. 

Limits of flowable fill should be indicated in final as-builts. 

45. JEA COMPANY / SUBCONTRACTOR SAFETY REQUIREMENTS 
 

Bidder shall be approved as JEA Safety Qualified within ten (10) business days of receiving written 

notice from the JEA Bid Office that it is the lowest responsive and responsible Bidder. If the Bidder 

fails to obtain JEA approval as a JEA Safety Qualified company by 4:00 p.m. Eastern time on the 

10th business day, JEA will reject the company's Bid, and proceed to Award to the next lowest 

responsive and responsible Bidder. 

JEA Safety Qualification information is available online at jea.com. Please note that it may take up 

to five (5) business days for a company to be approved as JEA Safety Qualified. It is the Bidder's 

responsibility to ensure it is JEA Safety Qualified. A list of the JEA's Safety Qualified vendors can 

be found on jea.com.  

For additional information, contact Jerry Fulop, JEA, T-3 21 W. Church Street, Jacksonville, 

FL  32202, (904) 665-5810, e-mail: fuloje@jea.com 

Company agrees to abide by all JEA’s Safety Rules and Regulations in accordance with JEA 

Company Safety Requirement.  In addition, ALL Company employees will be required to attend 

and successfully complete Company’s orientation and supervisor’s training at Company’s expense 

prior to the start of any work activities.   This is a condition of employment for Company and 

Subcontractors who perform work for JEA.  There will be at least two (2) categories of training 

mandated.  1) Orientation and 2) Supervisor. 

ORIENTATION - Required one-day training class for ALL personnel working at JEA’s sites.  

Acceptable training will be EITHER attendance at an OSHA 10 hour class or the NCCER (National 

Center for Construction Education and Research) 8 hour Orientation.  Cards must be provided for 

proof. Company personnel utilizing the OSHA 10 Hour class must also attend the JEA 2-Hour 

Operation specific training. This training must be completed prior to starting work on a JEA job 

site. 
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SUPERVISOR - Orientation and the JEA Safety Leadership Development (SLD) Class.  This 

requirement is for ALL employees paid as a foreman, general foreman, superintendent or any 

employee that will direct or may be expected to direct work. 

NOTE:  OSHA ten (10) hour classes are available from the following:  Trained and Certified OSHA 

Instructors, Consultants, Safety Councils, etc.  Other training mandated by JEA has been 

developed and approved by the NCCER.  This training will be available from Certified Master 

Instructors, JEA, Northeast Florida Safety Council or other approved sources and will be tracked 

in the form of an individual transcript for each employee by NCCER. 

Company may request exemption for specialty work based on task to be performed, hazard 

involved, and duration of work. 

46. UPDATED SCHEDULES 
 

Schedules shall be provided to JEA every two weeks during progress meetings. 

47. COMPANY SAFETY MEETINGS 
 

Copy of weekly companies’ safety meeting record to be provided to JEA every week. 

48. PAY APPLICATIONS 
 

Contractor shall submit pay applications monthly no later than the 15th of the month to the 

Project Manager for review and approval.  Contractor shall include with the pay application and 

updated 4 week look ahead schedule, the JSEB reporting form, and copy of any redlines made to 

the design drawings. Pay applications can be sent via electronic mail to acctpaycustsrv@jea.com 

after Project Manager approval. 

49. COMMUNICATIONS 
 

Company should be working in cooperation with JEA inspectors and any JEA representatives. 

JEA’s representative should be able to ask questions about the work being performed to any 

Companies’ representative on site. 

 

50. PROTECTION OF THE ENVIRONMENT 
 

The Company and its Subcontractors shall comply with all applicable laws, rules and regulations 

including, but not limited to, all Environmental Regulations. 

A. Asbestos, Lead, or Toxic Mold Notification: 

Asbestos, Lead, or Toxic Mold may be present at the Work Location. The Company shall notify 

the Contract Administrator immediately upon discovery of asbestos, lead, toxic mold. The 

Company shall not disturb or remove known or discovered asbestos, lead, or toxic mold unless 

directed by the JEA Representative.  

mailto:acctpaycustsrv@jea.com
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B. Hazardous Materials: 

The Company shall bear full responsibility including, but not limited to, payment and liability for 

the transportation, use, recycling, and disposal of any Hazardous Materials under the Company's 

control during the performance of the Work. Disposal or recycling of Hazardous Materials shall 

only be performed at JEA approved facilities. The Company shall provide JEA with appropriate 

documentation showing proper disposal or recycling of its Hazardous Materials.  

The Company shall notify the Contract Administrator in writing of the type, quantity and disposal 

or recycling method of any hazardous material used during the performance of the Work. The 

Company shall be solely responsible for the use and disposal or recycling of any such materials. 

The Company shall submit cleanup procedures to the JEA Representative for review and written 

approval prior to the use of the hazardous material. In the event that a hazardous material 

escapes into the environment, the Company shall immediately notify the Contract Administrator 

in writing of the occurrence and the actions taken. In the event that the Company encounters 

hazardous materials in the course of construction, the Company shall immediately notify the 

Contract Administrator verbally, with a written notification to follow. The Contract Administrator 

shall arrange for disposal by JEA. 

JEA has identified and labeled equipment known to contain PCBs. JEA will remove and transport 

any equipment so identified. The Company shall not remove or transport any equipment 

containing PCBs. The Company shall immediately notify the JEA Representative of any 

questionable or unmarked equipment, and the JEA Representative will arrange for testing and 

identification. 

C. Waste Management: 

The Company will be solely responsible for the proper management of all waste material, 

including but not limited to, paints, lubricants, fuels, solvents, drilling mud and materials, 

construction and demolition debris, used oil and oily waste, land clearing debris, universal waste 

(mercury containing lamps and devices, batteries, etc.) and other chemicals and hazardous 

materials used in connection with or generated during the Work, except as specified above. The 

Company will provide proper containers for waste materials and comply with all applicable laws, 

rules and regulations in their disposal or recycling. The Company will dispose of or recycle all 

empty containers off-site as soon as possible. 

D. Wetlands: 

The Company understands and agrees that the Work Location may include wetlands or other 

environmentally sensitive areas. The Company shall not enter these areas during the 

performance of its Work, unless specifically authorized by the Contract Administrator and 

appropriate state and federal permits have been obtained. 

E. Wildlife: 
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The Company and/or Subcontractor's employees shall not endanger, harass, or interfere with 

any wildlife species or domestic animals of any kind. 

F. Violation of Environmental Laws and Permits: 

The Company shall immediately cease any activity that causes or results in a violation of JEA's or 

Company's environmental permits or federal, state and local laws and regulations. Such violation 

shall immediately be reported to the Contract Administrator verbally, with written notification 

to follow. All additional costs due to the Company's noncompliance with the applicable 

environmental permits or Environmental Regulations shall be paid by the Company. 

51. STORMWATER POLLUTION PREVENTION AND STORMWATER AND GROUND WATER DISCHARGE 
FROM CONSTRUCTION SITES 
 

The Company shall Submit a Notice of Intend (NOI) to FDEP prior commencing construction 

activities and dewatering, develop a Stormwater Pollution Prevention Plan (SWPPP) compliant 

with local, state, and federal rules, laws, and ordinances. Company shall be responsible for 

implementing the SWPPP, installing and maintaining in a functional manner performance based 

structural and nonstructural best management practices (BMPs) as described therein, evaluating 

the effectiveness of the best management practices, and employing additional performance 

based best management practices as may be deemed necessary by JEA. The Company, at its own 

expense, shall revise, or include as addendum to the SWPPP measures as maybe required by a 

local, state, or federal authority to remain compliant with local, state, and federal rules, laws, 

and ordinances. 

No additional payments shall be made to Company for revisions or addendums to the SWPPP, 

or for the actual implementation of those revisions on the Work site, including those made so 

as to achieve functional performance based best management practices. 

The Company shall obtain all other applicable local, state, and federal permits subsequent to 

notification of JEA of the need for such authorization(s). It is unlawful to have any discharges that 

are not composed entirely of Stormwater (except discharges pursuant to a NPDES permit) to the 

Municipal Separate Stormwater System (MS4). Only non-contaminated water/non-turbid water 

shall be transported through the MS4. Groundwater discharge (approved by the FDEP pursuant 

to 62-621.300(2)) from dewatering activities may be routed into the Stormwater system, 

drainage ditch, creek, river or wetland providing that erosion, and transportation of suspended 

solids to the system is prevented. If contaminated soil or contaminated groundwater is 

encountered, the dewatering activity shall cease immediately, and the Company shall contact 

JEA’s Environmental Coordinator, Andrew Sears, at (904) 665-7719. 

All contractors conducting land disturbing activities shall have at least one corporate 

representative that is certified for the Florida Department of Environmental Protection Erosion 

and Sediment Control Inspector Training Manual. 
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For projects with greater than one acre of disturbed land, a person certified pursuant to the 

Florida Department of Environmental Protection’s Erosion and Sediment Control Inspector 

Training Manual or trained by a certified person, shall make the routine inspections of work site 

BMPs at least once every 7 days or within 24 hours after every 0.5 inch rainfall.  Written 

inspection reports shall be made, kept on the construction site, and made available for inspection 

during land-disturbing activities. If the inspector is trained by a certified person but not certified 

themselves, accurate training records must be kept and evidence of annual refresher trainer shall 

be maintained. 

Any required erosion and sediment control plans submitted to the City of Jacksonville must 

conform to the requirements in the FDEP’s Florida Department of Environmental Protection’s 

Erosion and Sediment Control Inspector Training Manual and the provisions contained in the City 

of Jacksonville Land Development Procedures Manual.  Upon approval to proceed to do so by 

the Owner, the Company shall complete a Notice of Termination (NOT) (DEP Doc. No. 62-

621.300(6), F.A.C.), to terminate the CGP coverage within one (1) week of final site stabilization. 

  

The Company shall be held liable for any fines and/or violations incurred by JEA. 

52. SPECIAL CONDITION NUMBER 1 

This special condition is to switch the existing 1-1/2-inch water service on King Street from the 
existing 10-inch PVC water main to the new 8-inch water main. This item shall include but not be 
limited to furnishing and installing the materials noted in this special condition and the items shown 
on DRAWING C-2 and providing the following services: 

 

A. Coordinate with JEA and St. Vincent’s Medical Center for locating the existing 1-1/2-
inch water service line, locating the water meter connection, connecting the existing 
1-1/2-inch water service to the new 8-inch water main, plugging the 1-1/2-inch water 
service connection to the existing 10-inch PVC water main, and maintaining the 
existing 10-inch PVC water main service pressure. 

B. Provide the following items including but not limited to trenching, dewatering, trench 
protection, sheeting and shoring, erosion control, 1-1/2-inch service saddle, 1-1/2-
inch corporation stop, 1-1/2-inch service piping, 1-1/2-inch curb stop, 1-1/2-inch 
plugs on existing 10-inch PVC water main, existing 1-1/2-inch service line removal, 
temporary systems, pump trucks, raw sewage hauling and disposal, connection to 
existing hospital service connection points, and all other requirements for a complete 
and operable system.  

 
Payment for this item will be on a LUMP-SUM basis and shall include furnishing all material, labor, 
tools, equipment, and all incidental and related work to provide the item complete and in service.  
 

53. SPECIAL CONDITION NUMBER 2 

This special condition is to connect the new 8-inch water main to the existing 10-inch PVC water main 
at the existing 10-inch gate valve on King Street. This item shall include but not be limited to 



 
119-19 Appendix A - Technical Specifications Page 21 of 21 

furnishing and installing the materials noted in this special condition and items shown on DRAWING 
C-2 and providing the following services: 

 

A. Coordinate with JEA and St. Vincent’s Medical Center for locating the existing 10-inch 
PVC water main and 10-inch gate valve, connecting the new 8-inch water main to the 
existing 10-inch PVC water main, and maintaining the existing 10-inch PVC water main 
service pressure. 

B. Provide the following items including but not limited to trenching, dewatering, trench 
protection, sheeting and shoring, erosion control, locating the existing 10-inch gate 
valve on the 10-inch PVC water main, connecting the new 8-inch water main at the 10-
inch gate valve, 10-inch-by-8-inch ductile iron mechanical joint reducer, pipe 
restraints, temporary systems, pump trucks, raw sewage hauling and disposal, and all 
other requirements for a complete and operable system.  

Payment for this item will be on a LUMP-SUM basis and shall include furnishing all material, labor, 
tools, equipment, and all incidental and related work to provide the item complete and in service.   

 
54. SPECIAL CONDITION NUMBER 3 

This special condition is to coordinate switching the water service connections on the existing 3-inch 
PVC water main to the existing 10-inch PVC water main on King Street. This item shall include but 
not be limited to furnishing and installing the materials noted in this special condition and items 
shown on DRAWING C-2 and providing the following services: 

 

A. Coordinate with JEA and St. Vincent’s Medical Center for locating the existing 3-inch 
PVC water main, locating and identifying the water service connections on the 3-inch 
PVC water main, constructing new water service connections to the existing 10-inch 
PVC water main, and maintaining the existing 10-inch PVC water main service 
pressure. 

B. Provide the following items including but not limited to trenching, dewatering, trench 
protection, sheeting and shoring, erosion control, locating the existing water service 
connections on the 3-inch PVC water main, connecting the existing services to the 
existing 10-inch PVC water main, pipe restraints, temporary systems, pump trucks, raw 
sewage hauling and disposal, and all other requirements for a complete and operable 
system.  

Payment for this item will be on a LUMP-SUM basis and shall include furnishing all material, labor, 
tools, equipment, and all incidental and related work to provide the item complete and in service.  

 


