



Procurement Department Bid Office
Customer Center – 1st Floor, Room 002
21 W. Church Street
Jacksonville, Florida 32202

March 23, 2023

ADDENDUM NUMBER: One (1)

TITLE: Construction Services and Upgrades for Pompano Drive Pump Station; ~~Construction Services and Upgrades for Pompano Dr., Merrill Rd., and Mayapple Rd. Pump Stations~~

JEA SOLICITATION NUMBER: 1411104246

BID DUE DATE: April 11, 2023; ~~March 28, 2023~~

TIME OF RECEIPT: 12:00 PM

TIME OF OPENING: 02:00 PM

THIS ADDENDUM IS FOR THE PURPOSE OF MAKING THE FOLLOWING CHANGES OR CLARIFICATIONS:

1. **Change:** The Bid Due Date has been extended to April 11, 2023.
2. **Change:** A Mandatory Pre-Bid Meeting has been set for:
Date: Thursday, March 30, 2023, at 9:00 AM
Meeting Number: 2301 650 3456
Password: fJQks7Jxw88
Phone Number: 415-655-0001
3. **Change:** The scope of the project has been reduced. JEA is removing, in its entirety, the construction services and upgrades for Project B - Merrill Road and Mayapple Road from this Solicitation.
4. **Removed:**
 - a. 1411104246 Appendix A – Technical Specifications Project B - Merrill Rd and Mayapple Rd PS
 - b. 1411104246 Appendix A – Drawings Project B – Merrill Road and Mayapple Road
 - c. 1411104246 Appendix B – Bid Workbook
 - d. 1411104246 Appendix B – Bid Form
5. **Additions:**
 - a. 1411104246 Addendum 1 – Appendix B – Bid Workbook
 - b. 1411104246 Addendum 1 – Appendix B – Bid Form