Solicitation
For Participation In

Purchase and Installation of Emergency Generators for Water/Wastewater - FY25

JEA

Jacksonville, FL
Solicitation Number 1411543246
Mandatory Pre-Bid Meeting in Person on January 16, 2024, at 8:30 AM
JEA Westside Service Center
Small Conference Room

6727 Broadway Ave., Jacksonville FL 32254

Email Darriel Brown (browdd@jea.com) 24 hours before the Pre-Bid Meeting
so that your attendance can be confirmed.

Bids are due on February 13, 2024 by 12:00 PM EST
Bids shall be electronically submitted per instructions in this solicitation.
Mandatory Site Visits

January 16, 2024 — Starting at the JEA Westside Service Center,
immediately following the Pre-Bid Meeting, site visits will be conducted at the following locations:

3864 Herschel St, Jacksonville, FL 32205
7754 Wheat Rd, Jacksonville, FL 32244
2410 Shelby Creek Rd W, Jacksonville, FL 32221
667 Wakeview Dr, Orange Park, FL 32065
5620 Collins Rd, Jacksonville, FL 32244
9733 Bayou BIuff Dr, Jacksonville, FL 32257
7825 Point Meadows Dr, Jacksonville, FL 32256
4710 Edenfield Rd, Jacksonville, FL 32277
8602 Zoo Rd, Jacksonville, FL 32218
7000 Lorain St, Jacksonville, FL 32208
7260 Ken Knight Dr E, Jacksonville, FL 32209
5704 Roanoke Blvd, Jacksonville, FL 32208
8869 Lancashire Dr, Jacksonville, FL. 32219

(Appropriate PPE for the site visit will be safety boots, vest, hard hat, safety glasses)

JEA will publicly open all Proposals received from qualified Proposers on the Proposal Due Date via WebEX.
A meeting link will be provided within 48 hours of Proposal opening on jea.com.


mailto:browdd@jea.com
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Solicitation
1. SOLICITATION
1.1. INVITATION

1.1.1. SCOPE OF WORK

The purpose of this Solicitation is to obtain generator supply and installation services (the “Work”) at various
locations provided in the Appendix A - Bid Workbook for lift stations throughout JEA’s service territory (Duval, St.
Johns, and Nassau counties).

The Contractor shall furnish equipment, install, and test a complete, self-contained, automatic standby emergency
generator system as specified herein and according to established JEA Standards
(https://www.jea.com/Engineering_and_Construction/JEA_Facilities Standards/,
https://www.jea.com/Engineering_and_Construction/Water and_Wastewater Standards/) as a design-build.
Contractor(s) shall submit Engineered Drawings to JEA for approval. The self-contained emergency electric system
shall consist of an electric generating unit, which upon interruption of normal power from transformer, will start
automatically and, by an automatic transfer switch, will disconnect load from normal supply and connect load to
emergency generator. Diesel engine driven electric generator set shall be of the latest commercial type and design
with all necessary switchgear, and controls. Contractor shall furnish fuel tank, sound attenuated aluminum generator
set enclosure, and all accessories necessary for a complete and operable installation. All materials shall be new
unless specifically called for otherwise.

The following local dealers have been prequalified to supply back-up generator equipment:

Ring Power Corporation
Cummins Power South, LLC
Zabatt Inc.

Generac

A complete scope of work and technical specification is attached in Appendix A of this Solicitation.

1.1.2. QUESTIONS

All questions must be submitted in writing to the JEA Buyer listed below at least seven (5) business days prior to the
opening date. Questions received within seven (5) business days prior to the opening date will not be answered.

For All Questions:
Buyer: Darriel Brown

E-mail: browdd@jea.com

1.1.3. INVITATION FOR BID (IFB)
You are invited to bid on the Solicitation noted below:

JEA Solicitation Title: Purchase and Installation of Emergency Generators for Water/Wastewater - FY25
JEA Solicitation Number: 1411543246

To obtain more information about this Solicitation:
Download a copy of the Solicitation, PDF quality drawings (if applicable) and any required forms at jea.com.

Bid Due Date: February 13, 2024
Bid Due Time: 12:00 PM (noon)

To obtain more information about this Solicitation:
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Download a copy of the Solicitation, PDF quality drawings (if applicable) and any required forms at jea.com, search
key word “Zycus” to connect to the online sourcing platform. Or click the following link:
https://www.jea.com/about/procurement/zycus_portal/

Closing Date and Time & Response Due Date: Per Zycus Close Date See Solicitation # on Zycus cloud-based
sourcing platform for more details.

All Response documentation must reference the Solicitation Title and Number noted above. All Responses must be
made on the appropriate forms as specified within the Solicitation and uploaded to a JEA’s sourcing platform.
Instructions for using JEA’s sourcing platform can be found in Appendix C - Zycus Supplier Instructions.

Responses are due by the time and on the date listed above. Late Responses may not be accepted.

Respondents are strongly encouraged to acquire log in credentials early as possible. Additionally,
Respondents are encouraged to submit bids early to ensure uploading process goes smoothly.

1.1.4. MANDATORY PRE-BID MEETING

There will be a Mandatory Pre-Bid meeting associated with this Solicitation. All interested Companies must attend
the Pre-Bid meeting in person.

Those planning to attend the Pre-Bid meeting in person should email their name and contact information to:
browdd@jea.com, at least 24 hours prior to the Pre-Bid meeting to facilitate roll call. A Bidder shall only sign in
representing one company, unless otherwise specified by JEA. Companies not attending the Pre-Bid meeting may
have their Bid rejected and returned unopened.

PLEASE BE AWARE DUE TO JEA SECURITY AND/OR SIGN IN PROCEDURES IT MAY TAKE UP TO
FIFTEEN (15) MINUTES TO OBTAIN ACCESS TO A JEA FACILITY. PLEASE PLAN ACCORDINGLY SO
AS TO ARRIVE TO THE MEETING ON TIME.

Bidders must be on time to the meeting and must be present at the starting time of the meeting. Bidders not arriving
on time for the meeting may have their Bids rejected and returned unopened.

Meeting Date: January 16, 2024
Meeting Time: 8:30 AM EST
Meeting Address: JEA Westside Service Center, Small Conference Room

6727 Broadway Ave., Jacksonville FL 32254

1.1.5. MANDATORY SITE VISIT

There will be Mandatory Site Visits for this solicitation. The site visits will start at the JEA Westside Service Center
at the below address immediately following the Pre-Bid Meeting:
e 6727 Broadway Ave., Jacksonville, FL 32254

At the conclusion of the Mandatory Bid Meeting at the JEA Westside Service Center, subsequent visits will be made
to the following sites:

e 3864 Herschel St, Jacksonville, FL 32205
7754 Wheat Rd, Jacksonville, FL 32244
2410 Shelby Creek Rd W, Jacksonville, FL 32221
667 Wakeview Dr, Orange Park, FL 32065
5620 Collins Rd, Jacksonville, FL 32244
9733 Bayou BIuff Dr, Jacksonville, FL 32257
7825 Point Meadows Dr, Jacksonville, FL 32256
4710 Edenfield Rd, Jacksonville, FL 32277
8602 Zoo Rd, Jacksonville, FL 32218
7000 Lorain St, Jacksonville, FL 32208
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e 7260 Ken Knight Dr E, Jacksonville, FL 32209
e 5704 Roanoke Blvd, Jacksonville, FL 32208
e 8869 Lancashire Dr, Jacksonville, FL 32219

Appropriate PPE for the site visit will be safety boots, vest, hard hat, safety glasses.

1.1.6. OPENING OF RESPONSES

All Responses received shall be publicly announced and recorded via WebEXx at the date and time indicated on the
cover page of this Solicitation.

The details for the WebEx will be on jea.com at the following website: https://www.jea.com/Events approximately
48 hours before the Response opening.

At the opening of Responses, a JEA representative will publicly open each Response that was received prior to the
Date and Time, except for those Responses that have been properly withdrawn. JEA has the right to waive
irregularities or informalities in the Responses to the extent allowable under applicable laws.

1.1.7. MINIMUM QUALIFICATIONS

Bidder shall have the following Minimum Qualifications to be considered eligible to submit a Bid in response to this
Solicitation.

It is the responsibility of the Bidder to ensure and certify that it meets the Minimum Qualifications stated below. A
Bidder not meeting all of the following criteria may have their Bids rejected:

o Bidder shall be an approved generator manufacturer previously qualified and approved by the JEA
Shared Services Team

JEA has standardized on the following manufacturers:
o Caterpillar
o AKSA
o Cummins
o Generac

Please note, any Bidder whose contract with JEA was terminated for default within the last two (2) years
shall have their Bid rejected.

1.18. EVALUATION METHODOLOGY

1.1.8.1. BASIS OF AWARD - LOWEST BID

JEA anticipates awarding contracts to multiple vendors based on the lowest bid per generator site and the ability to
meet the required completion date, for all sites listed in Appendix B — Bid Workbook.

If JEA elects to award more than one (1) Contract, JEA will make the determination on how to aggregate the
Contract spend to achieve the intent of the solicitation in JEA’s best interest.

1.1.82. COMPETITIVE SEALED BIDDING

The Bidder shall submit its sealed Bid in response to this Solicitation no later than the Bid due date and time
indicated herein. At the public opening of the Bids, the Bids from all Bidders will be publicly announced. After the
public opening, JEA will subsequently review Bids to determine if they meet the minimum qualifications as stated
in this Solicitation. JEA will Award the Contract to the lowest responsive and responsible Bidder whose Bid meets
or exceeds the minimum qualifications, and whose Bid Price represents the lowest cost to JEA.

NO EXCEPTIONS ARE ALLOWED IN AN INVITATION TO BID. IF THE BIDDER OBJECTS IN ANY
MANNER TO THE TERMS AND CONDITIONS OR TECHNICAL SPECIFICATIONS, THE
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OBJECTION MUST BE ADDRESSED IN WRITING FIVE (5) BUSINESS DAYS PRIOR TO THE BID
OPENING DATE, AND THE OBJECTION MAY BE ADDRESSED IN AN ADDENDUM IF JEA
BELIEVES THAT A CLARIFICATION OR CHANGE IS NECESSARY. ANY MODIFICATIONS,
EXCEPTIONS OR OBJECTIONS STATED WITHIN THE BID DOCUMENTS SHALL SUBJECT THE
BID TO BE REJECTED.

1.1.9. NUMBER OF CONTRACTS TO BE AWARDED

JEA reserves the right to Award more than one (1) Contract based on certain groupings of the Work items, or JEA
may exclude certain Work items, if JEA determines that it is in its best interest to do so.

1.1.10. OPTIONAL USE OF JACKSONVILLE SMALL AND EMERGING BUSINESS (JSEB)
PROGRAM

It is at the Respondent's option as to whether it chooses to subcontract with a JSEB firm. JEA encourages the use of
JSEB firms; however, the Respondent is not required to utilize a JSEB to be awarded a Contract under this
Solicitation.

For more information regarding the JSEB program, please contact Rita Smith, JEA, JSEB Manager, scotrl@jea.com.

1.1.11. INSURANCE REQUIREMENTS

Prior to JEA issuing a Purchase Order to the Company to begin the Work, the Company shall submit a certificate of
insurance (COI) that is in compliance with amounts and requirements as indicated in this Solicitation. Note that the
COl shall specifically indicate JEA as additional insured on all required insurance except Worker's Compensation
and Professional Liability (if applicable). Furthermore, waiver of subrogation must be provided for all required
insurance in favor of JEA, including its board members, officers, employees, agents, successors, and assigns.

1.1.12. LIQUIDATED DAMAGES IN CONTRACT

The Contract issued pursuant to this Solicitation contains liquidated damages tied to project completion deadlines.
The Respondent should review the specific time frames and liquidated damage amounts prior to submitting its
Response.

1.1.13. SAFETY QUALIFICATION REQUIREMENTS (IFB)

Respondent shall be approved as JEA Safety Qualified. JEA may reject the company's Bid, and proceed to Award to
the next responsive and responsible Respondent.

JEA Safety Qualification information is available online

at http://www.jea.com/About/Procurement/Contractor_Safety under Contractor Safety Reference Materials. A
Respondent must have a three-year average Experience Modification Rating (EMR) of 1.0 or less and agree to the
provisions of the Contractor Safety Management Process (CSMP) in order to become JEA Safety Qualified. It is the
Respondent’s responsibility to ensure it is JEA Safety Qualified. A list of the JEA's Safety Qualified vendors can be
found on https://www.jea.com/About/Procurement/Contractor_Safety/. For additional information, contact Jim
Fisher at (904) 226-5045 or Curtis Stothers at (904) 665-7736.

Each Company once awarded a JEA Contract is required to provide regular and continuing training for their
employees. Such training shall be carried out at no expense to JEA. Company (including General / Prime
Contractors) will also monitor the training activities of Subcontractors under their direction. All training outside of
JEA specific training must meet OSHA requirements. Company employees working on JEA projects or sites shall
receive JEA Safety Orientation and JEA Site-Specific Training before beginning work.

1.1.14. TIME

In computing any period of time prescribed or allowed by this solicitation, the day of the act, event, or default from
which the designated period of time begins to run shall not be included. The last day of the period so computed shall
be included unless it is a Saturday, Sunday, or JEA holiday, in which event the period shall run until the end of the
next day which is neither a Saturday, Sunday, or JEA holiday.
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1.1.15. REQUIRED FORMS TO SUBMIT WITH BID

To submit a Bid in response to this Solicitation, all of the forms listed below must be completed and submitted as
part of the Bid. The Bidder must obtain the required forms, other than the forms provided in the solicitation, by
downloading them from JEA.com. If the Bidder fails to complete or fails to submit one or more of the required
forms, the Bid may be rejected.

The following forms are required to be submitted at the time of Bid:

Bid Bond
Bid Form (including acknowledgements of all addenda) - This form can be found in Appendix B
Bid Workbook - This form can be found in Appendix B
Construction and Demolition Debris Disposal (if applicable)
Subcontractor Form - This form can be found in Appendix B
The following Subcontractors must be listed on the subcontractor form if not being self —
performed:
e  Construction Contractor
e  Electrical Contractor

© © O © O

If the above listed forms are not submitted with the Bid by the Bid Due Time on the Bid Due Date, JEA shall reject
the Bid.

JEA also requires the following documents to be submitted prior to execution of Contract. A Bid will not be rejected
if these forms are not submitted at the Bid Due Time and Date. However, failure to submit these documents at the
time of Contract execution could result in Bid rejection.

List of JSEB Certified Firms (if any)

Conflict of Interest Certificate Form

Insurance Certificate

W-9

Evidence of active registration with the State of Florida Division of Corporations
(www.sunbiz.org)

o Any technical submittals as required by the Technical Specifications.

© O 0 o o©°

1.1.16. BID SECURITY/BID BOND

All Bids shall be accompanied by a bid security in the amount stated on the Bid Form. The bid security must be
furnished by the Bidder at or before the opening of Bids. The bid security shall either be issued by a surety company
authorized to do business in the State of Florida, or Bidder shall furnish a certified check or cashier's check in the
amount of five percent (5%o) of the total Bid Amount shown on the Bid Form. The JEA Bid Bond form can be
found at jea.com. Failure to furnish the required bid security will disqualify the Bid. If the Bidder is Awarded the
Work and fails to execute the Contract within ten (10) days of postmarked date on the Contract Documents, JEA
shall retain the Bid Bond or check as liquidated damages.

1.1.17. PAYMENT AND PERFORMANCE BOND REQUIREMENTS

Once the Bidder is Awarded the Contract and upon receipt of the Contract Documents, the Bidder shall furnish a
Payment and Performance Bond, or alternate form of security, in the amount indicated on the Bid Form, made out to
JEA in forms and formats approved and provided by JEA, as security for the faithful performance of the Work or
Services. No modifications to the JEA bond forms are allowed.

A fully executed Payment and Performance Bond must be recorded with the Clerk of Duval County Court and
delivered to JEA before the JEA Purchase Order will be issued. JEA will send the approved bond forms to the Bidder
for execution along with the Contract; however, in no case shall the date on the bond forms be prior to that of the
executed Contract. The surety must be authorized and licensed to transact business in Florida. Note that the Bidder
is responsible for the costs associated with the required Payment and Performance Bonds; therefore, the costs
should be included in the Bidder’s Total Bid Price. If the Bidder fails or refuses to furnish or record the required
bonds, JEA will retain the Bidder's bid bond as liquidated damages.
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To be acceptable to JEA as surety for Performance and Payment Bonds, a surety company shall comply with the
following provisions:

o The Surety Company shall have a currently valid Certificate of Authority, issued by the State of
Florida, Department of Insurance, authorizing it to write surety bonds in the State of Florida.
o The Surety Company shall have a currently valid Certificate of Authority issued by the United
States Department of Treasury under Sections 9304 to 9308 of Title 31 of the United States Codes.
o The Surety Company shall be in full compliance with the provisions of the Florida Insurance
Code.
o  The Surety Company shall have at least twice the minimum surplus and capital required by the
Florida Insurance Code during the life of this agreement.
o If the Contract Award Amount exceeds $500,000, the Surety Company shall also comply with the
following provisions:
The Surety Company shall have at least the following minimum ratings in the latest issue of A.M. Best's
Key Rating Guide.
POLICY HOLDER'S CONTRACT AMOUNT AND REQUIRED FINANCIAL RATING
$500,000 TO 1,000,000: A-CLASS IV
$1,000,000 TO 2,500,000: A-CLASS V
$2,500,000 TO 5,000,000: A-CLASS VI
$5,000,000 TO 10,000,000: A-CLASS VII
$10,000,000 TO 25,000,000: A- CLASS VI
$25,000,000 TO 50,000,000: A- CLASS IX
$50,000,000 TO 75,000,000: A- CLASS X
The Surety Company shall not expose itself to any loss on any one risk in an amount exceeding ten (10)
percent of its surplus to policyholders, provided:
Any risk or portion of any risk being reinsured shall be deducted in determining the limitation of the risk
as prescribed in this section. These minimum requirements shall apply to the reinsuring carrier providing
authorization or approval by the State of Florida, Department of Insurance, to conduct business in this
state has been met.
In the case of the surety insurance company, in addition to the deduction for reinsurance, the amount
assumed by any co-surety, the value of any security deposited, pledged or held subject to the consent of
the surety and for the protection of the surety shall be deducted.

1.2.  GENERAL INSTRUCTIONS

1.21. COMPLETING THE BID DOCUMENTS
Bidders shall complete and submit all Bid Documents with responses typewritten or written in ink.

If the Bidder does not choose to submit a price for a specific line item in the Bid Workbook, the Bidder may leave
that line blank. The Bidder, or its authorized agent or officer, shall sign the Bid Documents. Failure to sign the Bid
Documents may disqualify the Bid. JEA approved erasures, interlineations or other corrections shall be
authenticated by affixing in the margin, immediately opposite the correction, the handwritten signature of each
person executing the Bid. Failure to authenticate changes may disqualify the Bid. JEA may disqualify any Bids that
deviate from the requirements of this Solicitation, and those that include unapproved exceptions, amendments, or
erasures.

1.2.2. CALCULATION OF THE BID PRICE

JEA will use the Bidder's Bid Prices stated on the Bid Workbook when making price comparisons for Award
purposes.

1.23. SUBMITTING THE BID FORM
The Bidder shall submit one original of all the Bid Documents electronically as described in section 1.1.3.
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1.2.4. MODIFICATION OR WITHDRAWAL OF BIDS

The Bidder may modify or withdraw its Bid at any time prior to the Bid Due Date and Time by giving written notice
to JEA's Chief Procurement Officer. JEA will not accept modifications submitted by telephone, telegraph, email, or
facsimile, or those submitted after the Bid Due Date and Time. The Bidder shall not modify or withdraw its Bid
from time of Bid opening and for a period of ninety (90) days following the opening of Bids.

1.25. ADDENDA

JEA may issue Addenda prior to the Bid opening date to revise, in whole or in part, or clarify the intent or
requirements of the Solicitation. The Bidder shall be responsible for ensuring it has received all Addenda prior to
submitting its Bid and shall acknowledge receipt of all Addenda by indicating where requested on the Bid Form.
JEA will post all Addenda when issued online at jea.com. The Bidder must obtain Addenda from the JEA website.
All Addenda will become part of the Solicitation and any resulting Contract Documents. It is the responsibility of
each Bidder to ensure it has received and incorporated all Addenda into its Bid. Failure to acknowledge receipt of
Addenda may be grounds for rejection of a Bid.

1.2.6. CONTRACT EXECUTION AND START OF WORK

Within thirty (30) days from the date of Award, JEA will present the successful Bidder with the Contract
Documents. Unless expressly waived by JEA, the successful Bidder shall execute a Contract for the Work or
Services within ten (10) days after receiving the Contract from JEA. If the Bidder fails to execute the Contract or
associated documents as required, or if it fails to act on a JEA-issued Purchase Order (PO), JEA may cancel the
Award with no further liability to the Bidder, retain the bid security or bond (if applicable), and Award to the next-
ranked company.

Upon JEA's receipt of the executed Contract, certificate of insurance, and recorded Payment and Performance bonds
(if applicable), JEA will issue a PO, in writing and signed by an authorized JEA representative as acceptance of the
Proposal or Bid and authorization for the company to proceed with the Work, unless otherwise stated in the Contract
or PO.

For Construction Services: In the event that JEA intends to authorize the successful Bidder to proceed with
administrative work only, or with only a portion of the Work, then the PO shall state the specific limitations of such
authorization and JEA will issue a separate written Notice to Proceed to authorize the Bidder to begin Field Work,
when applicable, or to perform the remainder of the Work, or any portion thereof. The Bidder shall ensure that it is
prepared to begin Field Work upon receipt of Notice to Proceed. Any Work performed outside of this partial
authorization shall be at the Bidder's risk and JEA shall have no obligation to pay for such Work.

1.2.7. DEFINED TERMS

Words and terms defined in the Section entitled "Definitions™ of this document are hereby incorporated by reference
into the entire document.

1.28. EXPARTE COMMUNICATION

Ex Parte Communication is defined as any inappropriate communication concerning a Solicitation between any
officers, employees or other representatives of Respondent and a JEA representative during the time in which the
Solicitation is being advertised through the time of Award. Examples of inappropriate communications include:
private communications concerning the details of the Solicitation in which a company becomes privy to information
not available to the other Respondents. Social contact between companies and JEA Representatives should be kept
to an absolute minimum during the Solicitation process.

Ex Parte Communication is strictly prohibited. Failure to adhere to this policy will disqualify the noncompliant
Respondent. Any questions or clarifications concerning this Solicitation must be sent in writing via email to the JEA
Buyer at least five business days prior to the opening date. If JEA determines that a question should be answered or
a requirement should be clarified, JEA will issue an Addendum to the Solicitation.

1.29. JEAPUBLICATIONS
Applicable JEA publications are available at jea.com.
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1.2.10. RESERVATIONS OF RIGHTS TO JEA

This Solicitation provides potential Respondents with information to enable the submission of written offers. This
Solicitation is not a contractual offer or commitment by JEA to purchase products or services.

Bids shall be good for a period of ninety (90) days following the opening of the Bids.

JEA reserves the right to reject all Responses, and to waive informalities if JEA deems such action to be in its best
interest. JEA may reject any Responses that it deems incomplete or irregular including, but not limited to, Responses
that omit a price on any one or more items for which prices are required, Responses that omit Unit Prices if Unit
Prices are required, Responses that offer equal items when the option to do so has not been stated, and Responses
that fail to include a Bid Bond, where one is required.

JEA reserves the right to cancel, postpone, modify, reissue and amend this Solicitation at its discretion.

JEA reserves the right to cancel or change the date and time announced for opening of Responses at any time prior
to the time announced for the opening of Responses. JEA may Award the Contract in whole or in part. JEA may
award multiple or split Contracts if it is deemed to be in JEA's best interest.

1.211. SUNSHINE LAW

Acrticle |, Section 24, Florida Constitution, guarantees every person access to all public records and Chapter 119,
Florida Statutes, provides a broad definition of public records. JEA is subject to these laws and related statutes
("Florida's Public Records Laws"). All responses to this Solicitation are public record and available for public
inspection unless specifically exempt by law.

If a Respondent believes that any portion of the documents, data or records submitted in response to this Solicitation
are exempt from Florida's Public Records Law, Respondent must (1) clearly segregate and mark the specific
sections of the document, data or records as "Confidential,” (2) cite the specific Florida Statute or other legal
authority for the asserted exemption, and (3) provide JEA with a separate redacted copy of its Response (the
"Redacted Copy"). The cover of the Redacted Copy shall contain JEA's title and number for this Solicitation and
Respondent's name, and shall be clearly labeled "Redacted Copy." Respondent should only redact those portions of
records that Respondent claims are specifically exempt from the Florida Public Records Laws. If Respondent fails to
submit a redacted copy of information it claims is confidential, JEA is authorized to produce all documents, data and
other records submitted to JEA in answer to a public records request for such information.

In the event of a request for public records to which documents that are marked as confidential are responsive, JEA
will provide the Redacted Copy to the requestor. If a requestor asserts a right to any redacted information, JEA will
notify Respondent that such an assertion has been made. It is Respondent's responsibility to respond to the requestor
to assert that the information in question is exempt from disclosure under applicable law. If JEA becomes subject to
a demand for discovery or disclosure of Respondent's redacted information under legal process. JEA shall give
Respondent prompt notice of the demand prior to releasing the information (unless otherwise prohibited by
applicable law.) Respondent shall be responsible for defending its determination that the redacted portions of its
response are not subject to disclosure.

By submitting a Response to this Solicitation, Respondent agrees to protect, defend, and indemnify JEA from and
against all claims, demands, actions, suits, damages, losses, settlements, costs and expenses (including but not
limited to reasonable attorney fees and costs) arising from it relating to Respondent's determination that the redacted
portions of its response to this Solicitation are not subject to disclosure.

IF THE COMPANY HAS QUESTIONS REGARDING THE APPLICATION
OF CHAPTER 119, FLORIDA STATUTES, TO THE COMPANY'S DUTY
TO PROVIDE PUBLIC RECORDS RELATING TO THIS CONTRACT,
CONTACT THE CUSTODIAN OF PUBLIC RECORDS AT:
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JEA

Attn: Public Records
225 North Pearl Street
Jacksonville, FL 32202
Ph: 904-665-8606
publicrecords@jea.com

1.212. ESTIMATED QUANTITIES

On the Bid Document, JEA sets forth anticipated quantities, or estimates of anticipated purchase volumes by JEA.
JEA anticipates that these quantities are reasonable and will not be exceeded. During the Bid process, if the Bidder
finds any discrepancy greater than ten percent (10%) of the estimated quantity, the Bidder shall notify the JEA
Representative in writing of the discrepancy. JEA will check the estimated quantity and if it is found to exceed ten
percent (10%) of the estimated quantity, JEA will issue an Addendum to all Bidders.

After Award of the Contract, JEA will make payments upon the actual quantities of Work provided and JEA shall
not be obligated, in any way, to pay any amounts for quantities other than those actually provided and authorized
under this Contract, regardless of amount stated in the Solicitation. In the event that quantities or scope of work
change after Award, the changes to price and/or scope shall be made in accordance with the terms and conditions
stated in the Contract Document.

Any item not shown on the Bid Document, but shown in the drawings or Technical Specifications section, that is
required to perform the Work, or that is required as part of a complete and operable system, shall be included in the
Bid Price.

1.2.13. ETHICS (IFB)

By submitting a Response, the Respondent certifies that its Response is made without any previous understanding,
agreement or connection with any other person, firm, or corporation submitting a Response for the same Work other
than as a Subcontractor or supplier, and that the Response is made without outside control, collusion, fraud, or other
illegal or unethical actions. The Respondent shall comply with all JEA and City of Jacksonville ordinances, policies
and procedures regarding ethics.

The Respondent shall submit only one Response to this Solicitation. If JEA has reasonable cause to believe the
Respondent has submitted more than one Response for the same Work, other than as a Subcontractor or sub-
supplier, JEA shall disqualify the Response and may pursue debarment actions.

The Respondent shall disclose the name(s) of any public officials who have any financial position, directly or
indirectly, in Respondent or its Response by completing and submitting the Conflict of Interest Certificate Form
available at jea.com. Failure to fully complete and submit the Conflict of Interest Certificate will disqualify the
Response. If JEA has reason to believe that collusion exists among the Respondents, JEA shall reject any and all
Responses from such Respondents and will proceed to debar the Respondents from future JEA Awards in
accordance with the JEA Procurement Code.

JEA is prohibited by its Charter from awarding contracts to JEA board members, officers or employees, and is
prohibited from awarding contracts in which a JEA officer or employee has a financial interest. JEA shall reject all
Responses from JEA board members, officers or employees, as well as, all Responses in which a JEA officer or
employee has a financial interest.

In accordance with Florida Statutes Sec. 287.133, JEA shall reject Responses from any persons or affiliates
convicted of a public entity crime as listed on the Convicted Vendor list maintained by the Florida Department of
Management Services. JEA shall not make an Award to any officer, director, executive, partner, shareholder,
employee, member, or agent active in management of the Respondent listed on the Convicted Vendor list for any
transaction exceeding $35,000 for a period of 36 months from the date of being placed on the Convicted Vendor list.
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1.2.14. FLORIDA TRENCH SAFETY ACT

If required, the Bidder shall complete and submit with its Bid the Florida Trench Safety Act Acknowledgment form,
in accordance with Florida Statutes when the Work includes trench excavations that exceed five feet in depth and as
written assurance that the Bidder shall comply with all applicable trench safety standards, laws, rules and regulations
during performance of any Work awarded from this Solicitation.

1.2.15. MATHEMATICAL ERRORS

In the event of a mathematical error in calculation of the prices entered on the Response, the Unit Prices will prevail.
The corrected price utilizing the Unit Prices quoted by Respondent will be used to determine if the Company is
awarded a Contract for the Work and the corrected pricing will be used throughout the Term.

1.2.16. AVAILABILITY OF RESPONSES AFTER OPENING

In accordance with the Florida Public Records Law, Florida Statutes, Chapter 119, copies of all Responses are
available for public inspection thirty (30) days after the opening of Responses or on the date of Award
announcement, whichever is earlier. Respondents may review opened Responses once they are available for public
inspection by contacting the designated JEA Buyer or JEA's Public Records custodian whose contact information
can be found at jea.com. JEA will post a summary of the Response results immediately after the Response opening.

1.2.17. PROTEST OF SOLICITATION AND AWARD PROCESS

Any protests regarding this Solicitation must be filed in writing and in accordance with the JEA Procurement Code,
as amended from time to time. The JEA Procurement Code is available online at www.jea.com.

1.2.18. LISTING OF SUBCONTRACTORS

JEA shall specify the major Subcontractors that the Company must list is the Company intends to use a
Subcontractor to perform a portion of the Work, unless the Work will be self-performed by the Company. The
Subcontractors that JEA requires to be listed is stated in the Section titled "Required Forms to Be Submitted with the
Bid". The major Subcontractors shall be listed on the Subcontractors Form, which is available at jea.com. Failure of
the Company to submit the required Subcontractor information on the form with its Bid shall result in rejection of
the Company's Bid.

The Company shall not use Subcontractors and subsuppliers/shop fabricators other than those shown on the
Subcontractor Form unless it shows good cause and obtains the JEA Representative's prior written consent.

If the Company plans to use Subcontractors or subsupplier/shop fabricators to perform over 50% of the Work, the
Company shall obtain JEA's approval at least five (5) days prior to the Bid/Proposal Due Date. Failure to obtain JEA
approval will disqualify the Company and result in rejection of Company's Bid/Proposal.

1.2.19. CERTIFICATION AND REPRESENTATIONS OF THE COMPANY
By signing and submitting its Response, the Respondent certifies and represents as follows:

A. That the individual signing the Response is duly authorized to contractually bind the
Respondent to the terms and conditions of this Solicitation and the Contract. Respondent shall
provide satisfactory evidence of such authority within three days of JEA’s request.

B. That every aspect of the Response and the detailed schedule for the execution of the Work, are
based on its own knowledge and judgment of the conditions and hazards involved, and not
upon any representation of JEA. JEA assumes no responsibility for any understanding or
representation made by any of its representatives during or prior to execution of the Contract
unless such understandings or representations are expressly stated in the Contract and the
Contract expressly provides that JEA assumes the responsibility.

C. That, if successful, the Respondent will be registered to conduct business in the State of Florida

and in active status with the Florida Division of Corporations at the time of execution of a
Contract.
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D. That the Respondent maintains in active status any and all licenses, permits, certifications,
insurance, bonds and other credentials including, but not limited to, all licenses necessary to
perform the Work. The Respondent also certifies that, upon the prospect of any change in the
status of applicable licenses, permits, certifications, insurances, bonds or other credentials, the
Respondent shall immediately notify JEA of status change.

1.2.20. CONFLICT OF INTEREST (CONSTRUCTION)

This conflict of interest policy applies to all JEA construction projects ("Project™). Any company bidding the
construction phase of a Project cannot at the time of Response/bid submittal, be affiliated with or have any direct or
indirect ownership interest in the architect/engineer ("Designer") of record. The company will also be prohibited
from bidding if the Designer has any direct or indirect ownership interest in the Contractor. Should JEA erroneously
award a contract in violation of this policy, JEA may terminate the contract at any time with no liability to company,
and company shall be liable to JEA for all damages, including but not limited to the costs to rebid the Project. The
purpose of this policy is to encourage bidding and eliminate any actual or perceived advantage that one bidder may
have over another.

1.2.21. CONSTRUCTION AND DEMOLITION DEBRIS

The Bidder shall complete and submit the Construction and Demolition Debris Disposal form which is available at
www.jea.com. The Bidder shall identify, by the Certificate of Necessity number and Public Works number, the sites
to which it will remove for disposal debris resulting from the Work. A list of approved sites may be obtained from
the JEA Office Section or jea.com.

1.2.22. SCRUTINIZED COMPANIES

Pursuant to Section 287.135(2), Florida Statutes, a company is ineligible to, and may not, bid on, submit a proposal
for, or enter into or renew a contract with an agency or local government entity for goods or services of:

Q) Any amount if, at the time of bidding on, submitting a proposal for, or entering into or renewing
such contract, Contractor is on the Scrutinized Companies that Boycott Israel List, created
pursuant to Section 215.4725, Florida Statutes, or is engaged in a boycott of Israel; or is engaged
in a boycott of Israel; or

2 One million dollars or more if, at the time of bidding on, submitting a proposal for, or entering
into or renewing such contract, Contractor:

i Is on the Scrutinized Companies with Activities in Sudan List or the Scrutinized
Companies with Activities in the Iran Petroleum Energy Sector List created pursuant to
Section 215.473, Florida Statutes; or

ii. Is engaged in business operations in Cuba or Syria.

Pursuant to Section 287.135(3)(a)4, Florida Statutes, JEA may terminate this Contract at JEA’s option if this
Contract is for goods or services in an amount of one million dollars or more and Contractor:
(1) Is found to have submitted a false certification under Section 287.135(5), Florida Statutes;

2 Has been placed on the Scrutinized Companies with Activities in Sudan List or the Scrutinized
Companies with Activities in the Iran Petroleum Energy Sector List created pursuant to Section
215.473, Florida Statutes;

3) Is engaged in business operations in Cuba or Syria.

Pursuant to Section 287.135(3)(b), Florida Statutes, JEA may terminate this Contract at JEA’s option if this Contract
is for goods and services of any amount and Contractor:

1) Is found to have been placed on the Scrutinized Companies that Boycott Israel List; or

2 Is engaged in a boycott of Israel.
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2. CONTRACT TERMS AND CONDITIONS

2.1. CONTRACT DOCUMENT AND TERMS AND CONDITIONS

Provided below are the Contract terms and conditions that will be incorporated by reference in the Contract
Document executed by the Company and JEA. The Contract Document will incorporate by reference the terms
contained in the Solicitation portion of this document provided in Section 1, the Contract Terms provided in Section
2; and the Technical Specifications provided in Section 3. An example of the Contract that the Company will be
required to execute is available for review at jea.com.

2.2. DEFINITIONS

2.2.1. DEFINITIONS

Words and terms defined in this section shall have the same meaning throughout all parts of this Solicitation and
Contract Documents. Where intended to convey the meaning consistent with that set forth in its definition, a defined
word or term is marked by initial capitalization. The "Technical Specifications” portion of this Solicitation may
define additional words and terms where necessary to clarify the Work. Unless otherwise stated in this Solicitation
and/or Contract Documents, definitions set forth in the "Technical Specifications” shall apply only within the
"Technical Specifications.”

2.2.2. ACCEPTANCE

JEA's written notice by the Contract Administrator to the Company that all Work as specified in the Contract, or a
portion of the Work as specified in a Task or Work Order, has been completed to JEA's satisfaction. Approval or
recognition of the Company meeting a Milestone or interim step does not constitute Acceptance of that portion of
Work. Acceptance does not in any way limit JEA's rights under the Contract or applicable laws, rules and
regulations.

2.2.3. ADDENDUM/ADDENDA

A written change or changes to the Solicitation, which is issued by JEA Procurement Services and is incorporated
into the Solicitation as a modification, revision and/or further clarification of the intent of the Solicitation.

2.2.4. APPLICATION FOR PAYMENT

The form required for payment, which shall include all items required pursuant to the contract for the payment to be
processed by JEA. Such form shall require the Contractor expressly state that the Contractor has fulfilled all
obligations for the previous payments issued to the Contractor, including payment for subcontractors and materials.
The Application for Payment includes all forms and supporting documentation as required by the Contract
documents.

2.25. APPROVED SCHEDULE

A Critical Path Method Schedule or a Summary Schedule for the Work approved in writing by the Contract
Administrator.

2.2.6. AWARD

The written approval of the JEA Awards Committee that the procurement process for the purchase of the Work was
in accordance with the JEA Procurement Code and Florida Statutes. Once an Award is approved, JEA will either
issue a Purchase Order or execute a Contract with the successful bidder or proposer.

2.2.7. BID DOCUMENTS

The forms required to be submitted to JEA as the Company's offer to perform the Work or Services described
herein. The Bid Documents can include, but is not limited to, the Bid Form, Bid Workbook, Minimum
Qualifications Form, certifications and/or other required submittals. The Bid Documents may also be referred to as
the "Bid Form".
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2.2.8. BID OR PROPOSAL

The document describing the Bidder's offer submitted in response to this Solicitation. Bid and Proposal shall be
considered synonymous for the purpose of this Contract.

2.29. BIDPRICE

The total dollar amount of the Bidder's offer to successfully perform the Work or Services in accordance with the
Contract Documents.

2.2.10. BIDDER OR PROPOSER

The respondent to this Solicitation. Bidder and Proposer shall be considered synonymous for the purpose of this
Solicitation.

2.2.11. CHANGE ORDER

A written order issued after execution of the Contract to the Company signed by the Contract Administrator, or his
designated representative, authorizing an addition, deletion, or revision of the Work, or an adjustment in the
Contract Price or the Contract Time. Change Orders do not authorize expenditures greater than the monies
encumbered by JEA, which is shown on the associated Purchase Order(s). An executed Change Order resolves all
issues related to price and time for the Work included in the Change Order. A Change Order that involves a material
change to the Contract may result in a Contract Amendment.

2.2.12. COMPANY

The legal person, firm, corporation or any other entity or business relationship with whom JEA has executed the
Contract. Where the word "Company" is used, it shall also include permitted assigns. Prime Contractor, Contractor,
Vendor, Supplier and Company shall be considered synonymous for the purpose of the Contract.

2.2.13. COMPANY REPRESENTATIVE

The individual responsible for representing the Company in all activities concerning the fulfillment and
administration of the Contract.

2.2.14. COMPANY SUPERVISOR

The individual, employed or contracted by the Company, to manage the Work on a day-to-day basis and ensure the
Work is performed according to the Contract. The Company Supervisor may be authorized by the Company
Representative to act on Contract matters. Such authorization shall be in writing and delivered to the Contract
Administrator and shall clearly state the limitations of any such authorization. In the event that the Company
Supervisor and the Company Representative is the same person, the Company shall notify the Contract
Administrator of such situation.

2.2.15. CONTRACT

An agreement between JEA and the Company, signed by both parties, which incorporates all the Contract
Documents. The Contract shall not be altered without an Amendment to the Contract and executed by JEA and the
Company, or a JEA issued Change Order.

2.2.16. CONTRACT ADMINISTRATOR

The individual assigned by JEA to have authority to administer the Contract, including the authority to negotiate all
elements of the Contract with the Company, authorize Change Orders within the maximum amount awarded,
terminate the Contract, seek remedies for nonperformance including termination, and otherwise act on behalf of JEA
in all matters regarding the Contract. The Contract Administrator may authorize JEA Representative in writing to
make minor changes to the Work with the intent of preventing Work disruption.

2.2.17. CONTRACT DOCUMENTS

Contract Documents, also referred to as the "Contract” means the executed Contract, all Solicitation documents and
Bid Documents as further described in the Section of the Solicitation titled "Contract Documents”, and any written
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Change Orders, amendments or Purchase Orders executed by JEA, and insurance and/or bonds as required by the
Contract.

2.2.18. CONTRACT PRICE

The total amount payable to the Company during the initial Term of the Contract. However, this amount is not a
guaranteed amount. Also referred to as the "Maximum Indebtedness" of JEA.

2.2.19. CONTRACT TIME (CONSTRUCTION)

The number of calendar days or the period of time from when the written Purchase Order is issued to the Company
to Substantial Completion and Acceptance of the Work.

2.2.20. CONTRACTOR

The legal person, firm, corporation or any other entity or business relationship with whom JEA has executed the
Contract. Where the word "Contractor" is used, it shall also include permitted assigns. Contractor and Company
shall be considered synonymous for the purpose of the Contract.

Precedence formats.

2.2.21. DEFECT

Work that fails to reach Acceptance, or Work that fails meet the requirements of any required test, inspection or
approval, and any Work that meets the requirements of any test or approval, but nevertheless does not meet the
requirements of the Contract Documents.

2.2.22. ENVIRONMENTAL REGULATIONS

All laws, ordinances, statutes, codes, rules, regulations, agreements, judgments, orders, and decrees, now or
hereafter enacted, promulgated, or amended, of the United States, the states, the counties, the cities, or any other
political subdivisions in which the Work Location is located, and any other political subdivision, agency or
instrumentality exercising jurisdiction over JEA, the Work Location, or the use of the Work Location, relating to
pollution, the protection or regulation of human health, natural resources, or the environment, or the emission,
discharge, release or threatened release of pollutants, contaminants, chemicals, or industrial, toxic or hazardous
substances or waste or Hazardous Materials (as defined in this Contract) into the environment (including, without
limitation, ambient air, surface water, ground water or land or soil).

2.2.23. EQUAL ITEM

Item a Bidder chooses to offer in place of offering the brand name or manufacturer's item specified on the Bid
Document when the Bid Document clearly states that the Bidder may offer such an item.

2.2.24. FIELD WORK

Actions associated with meeting the requirements of the Contract other than Administrative Work. Field Work is
primarily performed at the Work Location.

2.2.25. FINAL COMPLETION

The point in time after JEA makes the determination that the Work is completed and there is Acceptance by JEA,
and the Company has fulfilled all requirements of the Contract Documents.

2.2.26. FINAL PAYMENT

The Final Payment for all Work performed. Final Payment shall not be made until the Company has complied with
all the Contract requirements, and provided as necessary close-out documents as contained in the Contract.

2.2.27. HAZARDOUS MATERIALS

Any substance which is or contains (i) any "hazardous substance" as now or hereafter defined in the Comprehensive
Environmental Response, Compensation, and Liability Act of 1980, as amended (42 U.S.C. '9601 et seq.)
("CERCLA") or any regulations promulgated under or pursuant to CERCLA,; (ii) any "hazardous waste" as now or
hereafter defined in the Resource Conservation and Recovery Act (42 U.S.C. '6901 et. seq.) ("RCRA") or
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regulations promulgated under or pursuant to RCRA,; (iii) any substance regulated by the Toxic Substances Control
Act (15 U.S.C. 2601 et seq.); (iv) gasoline, diesel fuel, or other petroleum hydrocarbons; (v) asbestos and asbestos
containing materials, in any form, whether friable or non-friable; (vi) polychlorinated biphenyls; (vii) radon gas; and
(viii) any additional substances or materials which are now or hereafter classified or considered to be hazardous or
toxic under Environmental Requirements (as hereinafter defined) or the common law, or any other applicable laws
relating to the Licensed Property. Hazardous Materials shall include, without limitation, any substance, the presence
of which on the Licensed Property, (A) requires reporting, investigation or remediation under Environmental
Requirements; (B) causes or threatens to cause a nuisance on the Licensed Property or adjacent property or poses or
threatens to pose a hazard to the health or safety of persons on the Licensed Property or adjacent property; or (C)
which, if it emanated or migrated from the Licensed Property, could constitute a trespass.

2.2.28. HOLIDAYS

The following days: New Year's Day, Martin Luther King Jr. Day, Presidents' Day, Memorial Day, Independence
Day, Juneteenth Day, Labor Day, Veterans Day, Thanksgiving Day, Day after Thanksgiving, Christmas Eve Day,
and Christmas Day.

2.2.29. INVOICE

A document seeking payment to Company from JEA for all or a portion of the Work, in accordance with the
Contract Documents, and including at a minimum the following items: the Company's name and address, a
description of the product(s) or service(s) rendered, a valid JEA PO number, the amount payable, the Unit Price, the
payee name and address, any associated JSEB forms and any other supporting documentation required by the
Contract Documents.

2.2.30. JEA
JEA on its own behalf.

2.2.31. JEA ENGINEER

The individual assigned by JEA (either an employee or a third party) to provide licensing, engineering, design
review, and/or construction management including, but not limited to, overseeing and resolving engineering/design
issues, conveying JEA's instructions to the Company and enforcing the faithful performance of the Work. The JEA
Engineer's authority includes interpreting the technical portion of the Contract Documents, deciding on matters
relating to the execution and progress of the Work and evaluating the Company's performance. The JEA Engineer
may stop the Work when deemed necessary by JEA. The JEA Engineer will receive and adjudicate any claim of
ambiguity or error in the technical portion of the Contract Documents and shall reduce any determination to writing,
and the decision shall be final and binding. The JEA Engineer is not a party to the Contract. The JEA Engineer has
no authority to approve changes to the Work or Contract, or to commit JEA to any expenditure of money except as
expressly designated in writing by the Contract Administrator.

2.2.32. JEAINSPECTOR

The individual(s) or company(ies) designated by the Contract Administrator to inspect and test the Company's
performance and Contract compliance including materials, workmanship, safety, environmental compliance, JSEB
compliance, project controls, administration and accounting, and other aspects of Contract compliance. The JEA
Inspector has no authority to approve changes to the Work or Contract, or to commit JEA to any expenditure of
money except as expressly designated in writing by the Contract Administrator.

2.2.33. JEA REPRESENTATIVES

The Contract Administrator, Contract Inspector, Contract Administrator's Representative, JEA Engineer, Field
Engineer, Project Manager, and other persons designated by the Contract Administrator as JEA Representatives
acting in a capacity related to the Work or Contract under the authority of the Contract Administrator.

2.2.34. MILESTONE

A point in time representing a key or important intermediate event in the Work. A Milestone is to be capable of
validation by meeting all of the items prescribed in a defining checklist as agreed to in writing by JEA.

1411543246 Purchase and Installation of Emergency Generators for Water/Wastewater - FY25 Page 21 of 58



2.2.35. NOTICE TO PROCEED

The written notice, duly authorized and delivered by JEA, which authorizes the Company to begin the Work. The
Notice to Proceed is normally issued in the form of a Purchase Order, unless otherwise specified in the Contract
Documents.

2.2.36. PAYMENT AND PERFORMANCE BONDS

The common-law Performance Bond and the statutory Payment Bond contemplated by Section 255.05, Florida
Statutes in the form required by JEA.

2.2.37. PRE-WORK MEETING

A meeting conducted after Award and prior to the start of any Field Work between JEA and the Company. The
purpose of the meeting may include, but is not limited to orientation, schedule, certification and permitting, and
other preparatory or Work execution details.

2.2.38. PURCHASE ORDER (PO)

A commercial document issued by JEA, authorizing work, indicating types, quantities, and agreed prices for
products or services the Company will provide to JEA. Sending a PO to a Company constitutes a legal offer to buy
products or services. The words "Purchase Order" are clearly marked across the top, a PO number is used for
reference and invoicing purposes, includes an authorized JEA signature, and states the dollar amount of the lawfully
appropriated funds.

2.2.39. QUALITY ASSURANCE
Actions that JEA takes to assess the Company's performance under the Contract.

2.2.40. QUALITY CONTROL

Actions that the Company takes to ensure it successfully completes the Work in full accordance with the Contract
Documents.

2.2.41. SCHEDULE
All documentation related to the planning and scheduling of the Work as described in these Terms and Conditions.

2.2.42. SHOP DRAWINGS (DEFINITION)

Drawings, electronic and hard copy, that detail the fabrication, erection, layout and setting drawings; manufacturer's
standard drawings; schedules; descriptive literature, catalogs and brochures; performance and test data; wiring and
control diagrams; all other drawings and descriptive data pertaining to materials, equipment, piping, duct and
conduit systems, and method of construction as may be required to show the JEA Engineer that the proposed
materials, equipment or systems and the position thereof are in compliance with the requirements of the Contract
Documents.

2.2.43. SOLICITATION

The documents (which may be electronic) issued by JEA's Procurement Department to solicit Bids from Bidders
that includes, but is not limited to, the Bid Documents, Bid Workbook, samples of documents, contractual terms and
conditions, the Technical Specifications, and associated Addenda.

2.2.44. SUBCONTRACTOR

The legal person, firm, corporation or any other entity or business relationship that provides a portion of the work, or
provides supplies and materials, to the Company which has an executed Contract with JEA. JEA is not in privity of
contract with the Subcontractor.

2.2.45. SUBSTANTIAL COMPLETION (DEFINITION)

The time when JEA determines that the Work (or a specified part thereof) is substantially complete, in accordance
with the Contract Documents. Additionally, all work other than incidental corrective and incidental punch list work
items shall be completed. Substantial Completion shall not have been achieved if all systems and parts are not
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functional, if utilities are not connected and operating normally, if all required regulatory permits and approvals
have not been issued, or if all vehicular and pedestrian traffic routes affected by the Work have not been restored.
The date of Substantial Completion shall be established in writing by JEA. Recognition of the Work as Substantially
Complete, as evidenced by issuance of a Certificate of Substantial Completion, does not represent JEA's Acceptance
of the Work.

2.2.46. SUMMARY SCHEDULE

A diagram displaying the Milestones for the Work graphically positioned on a timeline, showing at a minimum the
calendar dates on which each Milestone is scheduled to be completed for Acceptance.

2.2.47. TASK ORDER

A document that describes the Work or describes a series of tasks that the Company will perform in accordance with
the Contract Documents. A Task Order may be issued as an attachment to a Purchase Order, but the Task Order is
neither a Purchase Order, nor a Notice to Proceed. A Task Order may also be referred to as a Work Order.

2.2.48. TERM

The period of time during which the Contract is in force or until the Contract's Maximum Indebtedness is reached,
whichever occurs first.

2.2.49. UNIT PRICES

The charges to JEA for the performance of each respective unit of Work as stated in the Response Workbook, Bid
Form, or Proposal Form, and incorporated into the Contract Documents.

2.2.50. WORK LOCATION (DEFINITION)

The place or places where the Work is performed, excluding the properties of the Company and/or the
Subcontractor(s).

2.2.51. WORK OR SCOPE OF SERVICES

Work includes as defined in the Contract Documents all actions, products, documentation, electronic programs,
reports, testing, transport, administration, management, services, materials, tools, equipment, and responsibilities to
be furnished or performed by the Company under the Contract, together with all other additional necessities that are
not specifically recited in the Contract, but can be reasonably inferred as necessary to complete all obligations and
fully satisfy the intent of the Contract.

2.3. CONTRACT DOCUMENTS

2.3.1. ORDER OF PRECEDENCE

The Contract shall consist of JEA's Contract and/or Purchase Order together with the Solicitation including, but not
limited to, the executed Bid Documents, which shall be collectively referred to as the Contract Documents. This
Contract is the complete agreement between the parties. Parol or extrinsic evidence will not be used to vary or
contradict the express terms of this Contract. The Contract Documents are complementary; what is called for by one
is binding as if called for by all. The Company shall inform JEA in writing of any conflict, error or discrepancy in
the Contract Documents upon discovery. Should the Company proceed with the Work prior to written resolution of
the error or conflict by JEA, all Work performed is at the sole risk of the Company. JEA will generally consider this
precedence of the Contract Documents in resolving any conflict, error, or discrepancy:

Executed Contract Amendments

Exhibits to Contract Documents

Executed Contract Documents

Purchase Order(s)

Addenda to JEA Solicitation

Drawings associated with this Solicitation

e Exhibits and Attachments to this Solicitation
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e Technical Specifications associated with this Solicitation
e This Solicitation

e Bid Documents

e References

The figure dimensions on drawings shall govern over scale dimensions. Contract and detailed drawings shall govern
over general drawings. The Company shall perform any Work that may reasonably be inferred from the Contract as
being required whether or not it is specifically called for. Work, materials or equipment described in words that, so
applied, have a well-known technical or trade meaning shall be taken as referring to such recognized standards.

2.4. PRICE AND PAYMENTS
24.1. PAYMENTS

24.11. PAYMENT METHOD - PROGRESS PAYMENTS

Upon Company's completion of and JEA's subsequent verification and Acceptance of the completion of each
predetermined Milestone, the Company shall submit to JEA an Invoice for the amount/percentage of the Work or
Services completed corresponding to that Milestone.

The Milestone payments that are associated with the Work or Services are as follows:

Milestone # Description Percentage
Milestone 1 Final Completion of Site Preparation (on a per Bid Workbook line item) 20%
Milestone 2 Operational Acceptance (on a per Bid Workbooks line item) 60%
Milestone 3 Final Completion (on a per Bid Workbook line item) 20%

Milestone 1 — Final Completion of Site Preparation is defined as the completion of any and all site work (i.e.,
excavations, piping installations, all necessary wiring, concrete pad) and electrical work, if needed (i.e., breaker and
service entrance).

Milestone 2 - Operational Acceptance is defined as generator installation complete, including operational testing
and placement into unrestricted service. This additional Operational Acceptance definition shall not be comingled
with the overall project definition of “Acceptance 2.2.2.” in the Solicitation.

Milestone 2 — Final Completion is defined as generator permanent enclosure installation complete and Milestone 1,
on a per generator (Bid Workbook Line item) basis. This additional Final Completion definition shall not be
comingled with the overall project definition of “Completion 2.2.25.” in the Solicitation.

24.2. OFFSETS

In case the Company is in violation of any requirement of the Contract, JEA may withhold payments that may be
due the Company, and may offset existing balances with any JEA incurred costs against funds due the Company
under this and any other Company Contract with JEA, as a result of the violation, or other damages as allowed by
the Contract Documents and applicable law.

2.43. DISCOUNT PRICING

JEA offers any or all of the following option payment terms, one of which may be executed at the request of the
Company by sending an email to the JEA Buyer listed in this Solicitation:

e 1% 20, net 30
e 2% 10, net30

Company may request alternate payment terms for JEA's consideration, however, alternate payment terms are not

effective until acceptance by JEA in writing. Please note, all payment dates are calculated from the date of the
Invoice receipt by JEA's Accounts Payable.
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244, COST SAVINGS PLAN

During the Term of this Contract, JEA and Company are encouraged to identify ways to reduce the total cost to JEA
related to the Work provided by the Company ("Cost Savings Plan"). JEA and Company may negotiate
Amendments to this Contract that support and allow such reductions in total costs including, but not limited to, the
sharing of savings resulting from implementation of cost-reducing initiatives between JEA and Company. The
decision to accept any cost savings plan shall be in the sole discretion of JEA, and JEA shall not be liable to
Company for any cost that may be alleged to be related to a refusal to accept a Cost Savings Plan proposed by
Company.

24.5. TAXES

JEA is authorized to self-accrue the Florida Sales and Use Tax and is exempt from Manufacturer's Federal Excise
Tax when purchasing tangible personal property for its direct consumption.

2.4.6. JSEB COMPLIANCE

2.4.7. JSEB - INVOICING AND PAYMENT

If the Company utilizes JSEB certified firms, regardless of whether these Contract Documents require or encourage
the use of such firms, the Company shall Invoice for and report the use of JSEB certified firms according to the
format and guidelines established by the City of Jacksonville.

2.5. SCHEDULES, REPORTING REQUIREMENTS AND LIQUIDATED DAMAGES

2.5.1. LIQUIDATED DAMAGES

The timeframes associated with the Liquidated Damages will be negotiated at the time of Award of the Contract.
The Liquidated Damages will be contingent upon agreeable delivery timeline. If unable to agree, JEA will rescind
the Award and JEA will move on to 2" lowest bidder.

The Liquidated Damages will be similar to:

If the Company fails to obtain Substantial Completion of the Work on or before [@LD 1 Number of Days@] days
after date the Notice to Proceed is issued, the Company shall pay JEA the sum of $1,000 per day for each and every
calendar day, including Sundays and Holidays, starting on this day until the date the Work obtains Substantial
Completion.

If the Company fails to obtain JEA's Acceptance of the Work on or before [@LD 2 Number of Days@] days after
the date of Notice to Proceed, the Company shall pay JEA the sum of $500 per day for each and every calendar day,
including Sundays and Holidays, starting on the day the Work was deemed by JEA to be Substantially Complete
until the date the Work is Accepted by JEA.

Liquidated Damages are capped at a maximum of ten percent (10%) of the Contract Price.

The Company understands and agrees that said daily sum is to be paid not as a penalty, but as compensation to JEA
as a fixed and reasonable amount for damages and losses that JEA will suffer because of such default, whether
through increased administrative and engineering costs, interference with JEA's normal operations, other tangible
and intangible costs, or otherwise, which costs will be impossible or impractical to measure or ascertain with any
reasonable specificity.

Liquidated Damages may, at JEA's sole discretion, be deducted from any monies held by JEA that are otherwise
payable to Company.

The Company's responsibility for Liquidated Damages shall in no way relieve the Company of any other obligations
under the Contract.

2.5.2. REPORTING
The Company shall provide all reports as defined in the Contract Documents.
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Where the reporting frequency is daily, reports shall be submitted by noon of the following workday. Where the
reporting frequency is weekly, reports are due by Monday at noon, covering the prior workweek. Where Monday is
a Holiday, the reports are due at noon on the next workday. Where reports are due monthly, reports are due by noon
on the first business day of each month. Sample forms for reports may be included in the Contract Documents.
Where they are included, they are to be used. Where they are not included, the Company shall provide a sample of
its proposed report format for each report to the Contract Administrator at least one-week prior to its initial due date.
The Contract Administrator will review and either approve or reject use of the report. Where proposed report is
rejected, Company shall resubmit revised report formats, until Contract Administrator approves format. Reporting
cycle shall begin upon the Purchase Order date, or, if used, the issuance date of the Notice to Proceed.

Where the Contract calls for reports to be submitted by Company, such reports shall be in both paper and electronic
format, with the electronic version submitted electronically via email to the Contract Administrator.

2.5.3. WORK SCHEDULES

The Approved working hours are from Monday — Friday 8 AM to 6 PM and Saturday and Sunday from 9 AM to 6
PM. The Company may schedule work during these working hour time frames. The Company shall schedule work
during the provided time frames with the approach to completing all work with the JEA provided project target
completion date. The Company shall not schedule work on Holidays without obtaining prior written approval from
JEA.

The Company understands and agrees that the rate of progress set forth in the Approved Schedule already allows for
ordinary delays incident to the Work. No extension of the Contract Term will be made for ordinary delays,
inclement weather, or accidents, and the occurrence of such events will not relieve the Company from requirement
of meeting the approved schedule.

2.6. WARRANTIES AND REPRESENTATIONS

2.6.1. WARRANTY FOR CONSTRUCTION SERVICES

Unless otherwise stated herein, the Company unconditionally warrants to JEA for a period of not less than TWO (2)
year(s) from the date of issuance of the Certificate of Substantial Completion, that all Work furnished under the
Contract, including but not limited to, materials, equipment, workmanship, and intellectual property, including
derivative works will be:

Performed in a safe, professional and workman like manner; and

Free from Defects in design, material, and workmanship; and

Fit for the use and purpose specified or referred to in the Contract; and

Suitable for any other use or purpose as represented in writing by the Contractor; and
In conformance with the Contract Documents; and

Merchantable, new and of first-class quality.

The Company warrants that the Work shall conform to all applicable standards and regulations promulgated by
federal, state, local laws and regulations, standards boards, organizations of the Department of State, and adopted
industry association standards. If the Work fails to conform to such laws, rules, standards and regulations, JEA may
return the Work for correction or replacement at the Company's expense, or return the Work at the Company's
expense and terminate the Contract.

If the Company performs services that fail to conform to such standards and regulations or to the warranties set forth
in the first paragraph of this Section, the Company shall make the necessary corrections at Company's expense. JEA
may correct any services to comply with standards and regulations at the Company's expense if the Company fails to
make the appropriate corrections within a reasonable time after notice of the Defect from JEA.

If Work includes items covered under a manufacturer's or Subcontractor's warranty that exceeds the requirements

stated herein, Company shall transfer such warranty to JEA. Such warranties, do not in any way limit the warranty
provided by the Company to JEA.
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If, within the warranty period, JEA determines that any of the Work is defective or exhibit signs of excessive
deterioration, the Company at its own expense, shall repair, adjust, or replace the defective Work to the complete
satisfaction of JEA. The Company shall pay all costs of removal, transportation, reinstallation, repair, and all other
associated costs incurred in connection with correcting such Defects in the Work. The Company shall correct any
Defects only at times designated by JEA. The Company shall extend the warranty period an additional twelve (12)
months for any portion of the Work that has undergone warranty repair or replacement, but in no case shall the
maximum warranty period be extended beyond thirty-six (36) months.

JEA may repair or replace any defective Work at the Company's expense when the Company fails to correct the
Defect within a reasonable time of receiving written notification of the Defect by JEA, when the Company is unable
to respond in an emergency situation or when necessary to prevent JEA from substantial financial loss. Where JEA
makes repairs or replaces defective Work, JEA will issue the Company a written accounting and invoice of all repair
work required to correct the Defects.

Where spare parts may be needed, Company warrants that spare parts will be available to JEA for purchase for at
least seventy-five percent (75%) of the stated useful life of the product.

The Company's warranty excludes any remedy for damage or Defect caused by abuse, improper or insufficient
maintenance, improper operation, or wear and tear under normal usage.

Note that JEA intends to perform a warranty inspection prior to the expiration of the warranty period. JEA may
notify the Company and require the Company Representative to attend the inspection. All discrepancies identified at
said inspection shall be corrected by the Company within a reasonable timeframe.

2.6.2. EQUIPMENT WARRANTY ON GENERATORS

Company’s warranty provided on the generators provided must meet or exceed the warranty requirements stated in
the Technical Specifications.

2.7. INSURANCE, INDEMNITY AND RISK OF LOSS

2.7.1. INSURANCE REQUIREMENTS

Before starting and until acceptance of the Work by JEA, and without further limiting its liability under the
Contract, Company shall procure and maintain at its sole expense, insurance of the types and in the minimum
amounts stated below:

Schedule Amount

Workers’ Compensation

Florida Statutory coverage Statutory Limits (Workers’ Compensation)

and Employer’s Liability (including $500,000 each accident (Employer’s Liability)
appropriate Federal Acts)

Commercial General Liability

Premises-Operations $1,000,000 each occurrence
Products-Completed Operations $2,000,000 annual aggregate for bodily injury
Contractual Liability and property damage, combined single limit

Independent Contractors

Broad Form Property Damage
Explosion, Collapse and Underground
Hazards (XCU Coverage)

Automobile Liability

All autos-owned, hired, $1,000,000 each occurrence, combined single limit
or non-owned

1411543246 Purchase and Installation of Emergency Generators for Water/Wastewater - FY25 Page 27 of 58



Excess or Umbrella Liability

(This is additional coverage and limits $4,000,000 each occurrence and annual aggregate
above the following primary insurance:

Employer’s Liability, Commercial General

Liability, and Automobile Liability)

Company’s Commercial General Liability, Excess or Umbrella Liability policies shall be effective for two (2) years
after Work is complete. The above Indemnification provision is separate and is not limited by the type of insurance
or insurance amounts stated above.

Company shall specify JEA as an additional insured for all coverage except Workers” Compensation, Employer’s
Liability. Such insurance shall be primary to any and all other insurance or self-insurance maintained by JEA.
Company shall include a Waiver of Subrogation on all required insurance in favor of JEA, its board members,
officers, employees, agents, successors and assigns.

Such insurance shall be written by a company or companies licensed to do business in the State of Florida and
satisfactory to JEA. Prior to commencing any Work under this Contract, certificates evidencing the maintenance of
the insurance shall be furnished to JEA for approval.

Company’s and its subcontractors’ Certificates of Insurance shall be mailed to JEA (Attn. Procurement Services),
Customer Care Center, 6™ Floor, 21 West Church Street, Jacksonville, FL 32202-3139.

The insurance certificates shall provide that no material alteration or cancellation, including expiration and non-
renewal, shall be effective until thirty (30) days after receipt of written notice by JEA.

Any subcontractors of Company shall procure and maintain the insurance required of Company hereunder during
the life of the subcontracts. Subcontractors’ insurance may be either by separate coverage or by endorsement under
insurance provided by Company. Company shall submit subcontractors’ Certificates of Insurance to JEA prior to
allowing subcontractors to perform Work on JEA’s job sites.

2.7.2. TITLE AND RISK OF LOSS

Ownership, risks of damage to or loss of the Work shall pass to JEA upon Acceptance. The Company shall assume
all risk of loss or damage to the Work while items are in transit and/or in the Company's custody until such time that
JEA issues written notice of Acceptance.

JEA's receipt or delivery of any equipment or other materials will not constitute JEA's Acceptance of the Work and
will not constitute a waiver by JEA of any right, claim or remedy. In the event of loss or damage to the Work, the
Company shall bear all costs associated with any loss or damage until Acceptance by JEA.

For equipment and materials removed from JEA sites or the Work locations for repairs, service or duplication, JEA
will retain the title to equipment and materials removed.

2.7.3. ENVIRONMENTAL INDEMNIFICATION

The Company shall hold harmless and indemnify JEA, including without limitation, its officers, directors, members,
representatives, affiliates, agents and employees, successors and assigns (the "Indemnified Parties") and will
reimburse the Indemnified Parties from and against any and all claims, suits, demands, judgments, losses, costs,
fines, penalties, damages, liabilities and expenses (including all costs of cleanup, containment or other remediation,
and all costs for investigation and defense thereof including, but not limited to, court costs, reasonable expert
witness fees and attorney fees) arising from or in connection with (a) the Company's, including, but not limited to,
its agents, affiliates or assigns ("Parties"), actions or activities that result in a violation of any environmental law,
ordinance, rule, or regulation or that leads to an environmental claim or citation or to damages due to the Company's
or other Parties' activities, (b) any environmental, health and safety liabilities arising out of or relating to the
operation or other activities performed in connection with this Contract by the Company or any Party at any time on
or after the effective date of the Contract, or (c) any bodily injury (including illness, disability and death, regardless
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of when any such bodily injury occurred, was incurred or manifested itself), personal injury, property damage
(including trespass, nuisance, wrongful eviction and deprivation of the use of real property) or other damage of or to
any person in any way arising from or allegedly arising from any hazardous activity conducted by the Company or
any Party. JEA will be entitled to control any remedial action, any proceeding relating to an environmental claim.
This indemnification agreement is separate and apart from, and is in no way limited by, any insurance provided
pursuant to this Contract or otherwise. This section relating to indemnification shall survive the Term of this
Contract, and any holdover and/or Contract extensions thereto, whether such Term expires naturally by the passage
of time or is terminated earlier pursuant to the provisions of this Contract.

2.74. INDEMNIFICATION (JEA STANDARD)

For ten dollars ($10.00) acknowledged to be included and paid for in the contract price and other good and valuable
considerations, the Company shall hold harmless and indemnify JEA against any claim, action, loss, damage, injury,
liability, cost and expense of whatsoever kind or nature (including, but not by way of limitation, reasonable
attorney's fees and court costs) arising out of injury (whether mental or corporeal) to persons, including death, or
damage to property, arising out of or incidental to the negligence, recklessness or intentional wrongful misconduct
of the Company and any person or entity used by Company in the performance of this Contract or Work performed
thereunder. For purposes of this Indemnification, the term "JEA" shall mean JEA as a body politic and corporate and
shall include its governing board, officers, employees, agents, successors and assigns. This indemnification shall
survive the term of a Contract entered into pursuant to this solicitation, for events that occurred during the Contract
term. This indemnification shall be separate and apart from, and in addition to, any other indemnification provisions
set forth elsewhere in this Contract.

2.7.5. NOTIFICATION OF SURETY

The Company shall notify its surety of any changes affecting the general scope of the Work or altering the Contract
Price. The amount of the applicable bonds shall be adjusted accordingly and the Company shall furnish proof of
such adjustment to JEA within ten (10) days of date of Purchase Order.

2.7.6. BOND AMOUNT

The Company shall furnish a Payment Bond and Performance Bond in the amount of indicated on the Bid Form, made
out to JEA in forms and formats approved and provided by JEA, as security for the faithful performance of the Work
of Contract. JEA will send the approved bond forms to the Company for execution along with the Contract; however,
in no case shall the date on the bond forms be prior to that of the executed Contract. The surety must be authorized
and licensed to transact business in Florida. A fully executed Payment Bond and Performance Bond must be recorded
with the Clerk of Duval County Court and delivered to JEA before JEA will issue a Purchase Order to begin the Work.
No Purchase Order shall be issued until the Payment and Performance Bonds are recorded and delivered to the JEA
Procurement Department. If the Company fails or refuses to furnish or record the required bonds, JEA will retain the
Company's Bid Bond as liquidated damages.

2.8. ACCEPTANCE

2.8.1. ACCEPTANCE OF WORK - RECEIPT, INSPECTION, USAGE AND TESTING

The Contract Administrator will make the determination when Work is completed and there is Acceptance by JEA.
Acceptance will be made by JEA only in writing and after adequate time to ensure Work is performed in accordance
with Contract Documents. JEA will reject any items delivered by Company that are not in accordance with the
Contract, and shall not be deemed to have accepted any items until JEA has had reasonable time to inspect them
following delivery or, if later, within a reasonable time after any latent defect in the items has become apparent. JEA
may partially accept the Work items. If JEA elects to accept nonconforming items, it may in addition to other
remedies, be entitled to deduct a reasonable amount from the price as compensation for the nonconformity. Any
Acceptance by JEA, even if nonconditional, shall not be deemed a waiver, or settlement or acceptance of any
Defect.

Items specifically required prior to Acceptance are: As required per the Technical Specifications.
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2.8.2. DELAY IN ACCEPTANCE OR DELIVERY

JEA may delay delivery or acceptance of goods in the event of any unforeseen event. The Company shall hold the
goods pending JEA's direction, and JEA will be liable only for direct increased costs incurred by the Company by
reason of JEA's instructions.

2.9. TERM AND TERMINATION
29.1. TERM

29.11. TERM OF CONTRACT - THROUGH COMPLETION OF WORK

The Contract shall be in force through completion of all Work, Acceptance and final payment, including resolution
of all disputes, claims, or suits, if any. Certain provisions of this Contract may extend past termination including, but
not limited to, Warranty and Indemnification provisions.

This Contract, after the initial year, shall be contingent upon the existence of lawfully appropriated funds for each
subsequent year of the Contract.

29.2. TERMINATION FOR CONVENIENCE

JEA shall have the absolute right to terminate the Contract in whole or part, with or without cause, at any time after
the Award effective date upon written notification of such termination.

In the event of termination for convenience, JEA will pay the Company for all disbursements and expenses that the
Company has incurred, or has become obligated prior to receiving JEA's notice of termination.

Upon receipt of such notice of termination, the Company shall stop the performance of the Work hereunder except
as may be necessary to carry out such termination and take any other action toward termination of the Work that
JEA may reasonably request, including all reasonable efforts to provide for a prompt and efficient transition as
directed by JEA.

JEA will have no liability to the Company for any cause whatsoever arising out of, or in connection with,
termination including, but not limited to, lost profits, lost opportunities, resulting change in business condition,
except as expressly stated within these Contract Documents.

2.9.3. SUSPENSION OF WORK

JEA may suspend the performance of the Work by providing the Company with five days' written notice of such
suspension. Schedules and compensation for performance of the Work shall be amended by mutual agreement to
reflect such suspension. In the event of suspension of Work, the Company shall resume full performance of the
Work when JEA gives written direction to do so. Suspension of Work for reasons other than the Company's
negligence or failure to perform, shall not affect the Company's compensation as outlined in the Contract
Documents.

2.9.4. TERMINATION FOR DEFAULT (WITH A BOND)

JEA may give the Company written notice to discontinue all or part of the Work under the Contract or a Notice to
Cure a material breach in the event that:

e The Company assigns or subcontracts the Work without prior written permission;

e Any petition is filed or any proceeding is commenced by or against the Company for relief under any
bankruptcy or insolvency laws;

e Areceiver is appointed for the Company's properties or the Company commits any act of insolvency
(however evidenced);

e The Company makes an assignment for the benefit of creditors;

e The Company suspends the operation of a substantial portion of its business;

e The Company suspends the whole or any part of the Work to the extent that it impacts the Company's
ability to meet the Work schedule, or the Company abandons the whole or any part of the Work;
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o The Company, at any time, violates any of the conditions or provisions of the Contract Documents, or the
Company fails to perform as specified in the Contract Documents, or the Company is not complying with
the Contract Documents;

e The Company attempts to willfully impose upon JEA items or workmanship that are, in JEA's sole opinion,
defective or of unacceptable quality;

e The Company breaches any of the representations or warranties;

e The Company is determined, in JEA's sole opinion, to have misrepresented the utilization of funds or
misappropriate property belonging to JEA; or

e There is an adverse material change in the financial or business condition of the Company.

If within thirty (30) days after service of such notice to discontinue or notice to cure upon the Company an
arrangement satisfactory to JEA has not been made by the Company for continuance of the Work or the material
breach has not been remedied, JEA may declare the Company to be in default and terminate the Contract.

Once Company is declared in default and the Contract has been terminated, JEA will notify the Surety in writing of
the termination. The Surety shall, at JEA’s sole option take one (1) of the following actions:

(a) Within a reasonable time, but in no event later than thirty (30) days, from JEA's written notice
of termination for default, arrange for Company with JEA's consent, which shall not be
unreasonably withheld, to complete the Contract and the Surety shall pay JEA all losses, delay
and disruption damages and all other damages, expenses, costs and statutory attorney's fees,
including appellate proceedings, that JEA sustains because of a default by the Company under
the Contract;

(b) Within a reasonable time, but in no event longer than sixty (60) days after JEA's written notice
of termination for default, award a contract to a completion contractor and issue notice to
proceed or alternatively, JEA may elect, to have the Surety determine jointly with JEA the
lowest responsible qualified bidder, to have the Surety arrange for a contract between such
bidder and JEA, and for the Surety to make available as Work progresses sufficient funds to
pay the cost of completion less the balance of the Contract price; or

(c) Within a reasonable time, but in no event later than thirty (30) days from JEA's notice of
termination for default, JEA may waive its right to complete or arrange for completion of the
Contract and, within twenty-one (21) days thereafter, determine the amount for which the
Surety may be liable to JEA and tender payment to JEA of any amount necessary in order for
JEA to complete performance of the Contract in accordance with its terms and conditions less
the balance of the Contract price.

JEA shall have the right to take possession of and use any of the materials, plant, tools, equipment, supplies and
property of any kind provided by the Company for the purpose of this Work.

JEA will charge the expense of completing the Work to the Company and will deduct such expenses from monies
due, or which at any time thereafter may become due, to the Company. If such expenses are more than the sum that
would otherwise have been payable under the Contract, then the Company or Surety shall pay the amount of such
excess to JEA upon notice of the expenses from JEA. JEA shall not be required to obtain the lowest price for
completing the Work under the Contract, but may make such expenditures that, in its sole judgment, shall best
accomplish such completion. JEA will, however, make reasonable efforts to mitigate the excess costs of completing
the Work.

The Contract Documents shall in no way limit JEA's right to all remedies for nonperformance provided under law or
in equity, except as specifically set forth herein. In the event of termination for nonperformance, the Company shall
immediately surrender all Work records to JEA. In such a case, JEA may set off any money owed to the Company
against any liabilities resulting from the Company's nonperformance.

JEA has no responsibility whatsoever to issue notices of any kind, including but not limited to deficient performance

letters and scorecards, to the Company regarding its performance prior to default by Company for performance
related issues.
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JEA shall have no liability to the Company for termination costs arising out of the Contract, or any of the
Company's subcontracts, as a result of termination for default.

Immediately upon termination or expiration of this Agreement, Company must return to JEA all materials,
documents and things used by Company and belonging to JEA, including proposals, computer files, borrower files,
building keys, and any other property or information regarding continued business compliance or goodwill, whether
in electronic or hard-copy form. Furthermore, upon JEA's request, Company shall certify in writing that all of the
foregoing documents or materials, including archival or backup copies, whether in electronic of hard-copy form,
have been returned to JEA, deleted from any computer system, or otherwise destroyed.

Any other provision in this Agreement to the contrary notwithstanding the duration of this Agreement after the
initial year, shall be contingent upon the existence of lawfully appropriated funds for each subsequent year of the
term.

2.9.5. UNAUTHORIZED WORK

JEA will consider any Work done without lines and grades given, Work done beyond the lines and grades shown on
the Contract or as given, or any extra Work done without written authority, as unauthorized Work and will not pay
the Company for such Work. If so ordered by the Contract Administrator, the Company shall remove such Work
and properly replace it at the Company's own expense.

2.10. PRELIMINARY MATTERS

2.10.1. MAINTENANCE OF TRAFFIC

The Company, when required by the governing agency such as the City of Jacksonville or the Florida Department of
Transportation (FDOT), shall maintain traffic in accordance with an approved Maintenance of Traffic (MOT) plan
("MOT Plan") submitted by the Company, on streets, roads, private ways, and walks. The Company shall assume
full responsibility for the adequacy and safety of provisions made. The Company shall be solely responsible for the
placement, maintenance and removal of the minimum number of devices required by the MOT Plan, or specified by
the FDOT, for the control of traffic at the Work Location including, but not limited to signs, cones, lights,
barricades, concrete barrier walls, police officers, flaggers, etc. ("MOT Items").

Company shall be responsible for all costs associated with MOT. There will not be a separate line item for MOT on
the Bid Form.

2.10.2. LIMITATION OF ACCURACY OF INFORMATIONAL MATERIALS

For all drawings, test results, inspections, and other informational materials included as part of the Contract
Documents, the Company understands and agrees that any existing facilities shown, including underground,
overhead, and surface structures, and other delineations, and any other informational items provided as part of the
Contract Documents are for reference only and are not to be used by the Company as the only indication of Work
conditions. The Company understands and agrees that it is its sole responsibility to verify all Work conditions,
measurements, dimensions, obstructions and other causes for existing or potential changes to the Work prior to
initiating Work. In the event the Work must be changed due to the Company not fulfilling the above requirements,
the Company understands and agrees that it will be responsible for all costs associated with the changed condition.
Changes associated with conditions that are clearly unforeseen and that could not have been discovered by a
reasonable verification of the above listed items, shall be covered as stated in Changes to Work.

2.10.3. PERMITS TO BE OBTAINED BY THE CONTRACTOR

Unless otherwise specified in the Contract Documents, the Contractor shall secure, maintain, post as required, and
pay for all building, plumbing, electrical, water, sewer, right-of-way, parking, roadway, railroad, shipping, freight,
hazardous materials, and any other permits, which may be required for performance of the Work in full compliance
with all applicable laws, rules and regulations. The Contractor shall perform all actions necessary to identify where
permits are to be obtained and properly file for the permits, except those specifically listed in the Contract
Documents as being provided by JEA.
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The Contractor shall comply with all conditions of permits issued for the Work, either directly or indirectly, issued
by federal, state, or local governmental agencies, which are hereby incorporated as part of these Contract
Documents. The Contractor shall be solely responsible for resolving any issues and bearing all expenses including
any damages suffered by JEA that result from a finding of noncompliance during performance of the Work by any
of the respective regulatory agencies including, but not limited to, all costs for delays, litigation, fines, fees of any
kind, and other costs.

2.10.4. PRE-WORK MEETING AND PROGRESS MEETINGS (CONSTRUCTION)

Before starting the Field Work, a Pre-Work or Pre-Construction meeting may be held to review procedures for the
Work, review the Work schedule, establish procedures for invoicing, approving Invoices and making payments, and
establish a working relationship between JEA and the Company.

The JEA Contract Administrator may, at his or her discretion, request Pre-Work Meetings to be held prior to start of
any Field Work. Such meeting(s) shall be attended by, but not limited to, the Company Representative and
Company Supervisor. The JEA Contract Administrator will notify the Company in writing of the meeting time and
location at least two (2) days prior to the meeting date. In addition, construction progress meetings will be held at a
frequency as determined by JEA. Such meeting(s) shall be attended by, but not limited to, the Company's
Representative and Company's Supervisor.

2.10.5. TEMPORARY CLOSURE OF ROADWAYS

The Company shall not close or obstruct any portion of a street, road, or private way without first obtaining permits.
If any street or private way is rendered unsafe by the Company's operations, the Company shall make such repairs or
provide such temporary ways and guards necessary for the protection and safety of persons on the Work and the
public and for the orderly maintenance of traffic. All costs associated with temporary closure of roadways shall be
included in Bid Price.

The Company shall notify the police and fire departments in writing if it will be necessary to close a street. The
Company shall copy JEA on all correspondence relating to street closure. The Company shall notify the police and
fire departments prior to closure of the street. The Company shall be responsible for maintaining proper coordination
with the proper authorities.

Temporary closure of business entrances must be approved in writing by and coordinated with JEA.

2.10.6. TEMPORARY UTILITIES

The Company shall furnish and install all temporary water, electricity and other utilities required to accomplish the
Work. The Company shall obtain the water required for carrying out the Work from fire hydrants, existing water
main connections, or new connections approved by JEA. The Company shall install a back flow preventer and water
meter assembly if construction water is necessary. Upon Substantial Completion of Work, the Company shall
remove all evidence of temporary connections and lines.

Prior to initiating any construction Work, the Company shall coordinate and schedule the provision of temporary
utility service required during construction and arrange for the permanent installation and connection of utilities for
the completed Work.

2.10.7. WORK LOCATION

Work shall be performed at the location(s) specified in the document titled, 1410784646 Appendix A - Technical
Specifications.

2.10.8. UNFORESEEN CONDITIONS

The Company understands and agrees that it is its responsibility to conduct due diligence prior to the Work. Such
due diligence includes, but is not limited to, verifying all Work conditions, measurements, dimensions and latent and
patent obstructions, the accuracy of drawings, test results, inspections and other informational materials provided in
the Contract Documents, and any other causes for existing or potential changes to the Work prior to initiating the
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Work. In the event that the Work must be changed due to the Company's failure to fulfill the above requirements,
the Company understands and agrees that it will be responsible for all costs associated with the changed condition.

In the event, however, that the Company exercises the requisite due diligence and a change to the Work becomes
necessary resulting from conditions that are clearly unforeseen and that could not have been discovered, the costs for
adjusting the Work in response to such unforeseen conditions shall be addressed in a Change Order or an
amendment to the Contract executed by JEA and Company. Any Work the Company performs prior to receipt of
such Change Order or approved Contract amendment will be at the Company's sole risk.

2.10.9. COMPANY'S EQUIPMENT

The Company's equipment including, but not limited to, trucks, drill rigs, backhoes, excavators, bucket trucks and
derricks shall not be older than five (5) years in age, unless the Company can demonstrate to JEA's satisfaction that
equipment being used has been completely refurbished and that it is in good working order. JEA may, at its sole
discretion, make exceptions for equipment that is rarely used such as sag winches.

2.10.10. SHIPPING TO AND STORAGE AT WORK LOCATION

Shipping materials and equipment to be installed by the Company shall be delivered by the Company to the Work
Location or such other place as may be designated by the Contract Administrator. Insofar as transportation
conditions will allow, items shall be shipped complete and ready for installation.

Where applicable, the Company shall be responsible for obtaining any permits required for transportation to the
Work Location. The Company shall provide an Advance Ship Notice to the Contract Administrator or designated
Work Location manager.

Storage: Under arrangement with the JEA Engineer, and upon his approval, a limited amount of temporary indoor
storage space may be made available, but only for the equipment that must be protected from the weather.
Equipment for which arrangements have been made for indoor storage, shall be packed separately and the container
clearly marked "For Indoor Storage.” For equipment that will be stored indoors and that will require special storage
precautions, the storage instructions shall be shown on the outside of each container, or in a durable envelope
identified as containing storage instructions and attached to the container.

2.10.11. COMPANY LAYDOWN AREA

In the event the Company decides to utilize public or private property as a laydown area, the Company shall enter
into a written agreement with the entity who owns the property. JEA shall have access to all laydown areas. Upon
submission of Company's first Invoice or application for payment to JEA, the Company shall provide to JEA a copy
of such signed written agreement. The Company shall submit to JEA a letter of release from the entity in connection
with Company's final Invoice or application for payment to JEA.

2.11. CONFIDENTIALITY AND OWNERSHIP OF DOCUMENTATION

2.11.1. PUBLIC RECORDS LAWS

Access to Public Records

All Documents, data and other records received by JEA in connection with the Contract are public records and
available for public inspection unless specifically exempt by law. The Company shall allow public access to all
documents, data and other records made or received by the Company in connection with the Contract unless the
records are exempt from Section 249(a) of Article | of the Florida Constitution or subsection 119.07(1), Florida
Statutes. JEA may unilaterally terminate the Contract of the Company refuses to allow public access as required
under the Contract.

Redacted copies of Confidential Information

If the Company believes that any portion of any documents, data or other records submitted to JEA are exempt from
disclosure under Chapter 119, Florida Statutes, the Florida Constitution and related laws ("Florida's Public Records
Laws"), Company must (1) clearly segregate and mark the specific sections of the document, data and records as
"Confidential", (2) cite the specific Florida Statute or other legal authority for the asserted exemption, and (3)
provide JEA with a separate redacted copy of the documents, data, or records (the "Redacted Copy"). The Redacted
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Copy shall contain JEA's contract name and number, and shall be clearly titled "Redacted Copy". Bidder should
only redact those portions of records that Bidder claims are specifically exempt from disclosure under Florida's
Public Records Laws. If the Company fails to submit a redacted copy of documents, data, or other records it claims
is confidential, JEA is authorized to produce all documents, data, and other records submitted to JEA in answer to a
public records request for these records.

Request for Redacted Information

In the event of a public records or other disclosure request under Florida's Public Records Laws or other authority to
which the Company's documents, data or records are responsive, JEA will provide the Redacted Copy to the
requestor. If a Requestor asserts a right to any redacted information, JEA will notify the Company that such an
assertion has been made. It is the Company's responsibility to respond to the requestor to assert that the information
in questions is exempt from disclosure under applicable law. If JEA becomes subject to a demand for discovery or
disclosure of the redacted information under legal process, JEA shall give the Company prompt notice of the
demand prior to releasing the redacted information (unless otherwise prohibited by applicable law). The Company
shall be responsible for defending it determination that the redacted portions of the information are not subject to
disclosure.

Indemnification for Redacted Information

The Company shall protect, defend, and indemnify JEA from and against all claims, demands, actions, suits,
damages, liabilities, losses, settlements, judgments, costs, and expenses (including but not limited to reasonable
attorney's fees and costs) arising from or relating to the Company's assertion that all or any portion of its information
is not subject to disclosure.

Public Records Clause for Service Contracts
If, under the Contract, the Company is providing services and is acting on behalf of JEA as contemplated by
subsection 119.011(2), Florida Statutes, the Company shall:

e Keep and maintain public records that ordinarily and necessarily would be required by JEA in
order to perform service;

¢  Provide the public with access to public records on the same terms and conditions that JEA would
provide the records and at a cost that does not exceed the cost provided in Chapter 119, Florida
Statues, or otherwise prohibited by law;

e Ensure that public records that are exempt or confidential and exempt from public records
disclosure requirements are not disclosed except as authorized by law; and

e Meet all requirements for retaining public records and transfer, at no cost, to JEA all public
records in possession of the Company upon termination of the contract and destroy any duplicate
public records that are exempt or confidential and exempt from public records disclosure
requirements. All records stored electronically shall be provided to JEA in a format that is
compatible with the information technology systems of JEA.

IF THE COMPANY HAS QUESTIONS REGARDING THE APPLICATION
OF CHAPTER 119, FLORIDA STATUTES, TO THE COMPANY'S DUTY
TO PROVIDE PUBLIC RECORDS RELATING TO THIS CONTRACT,
CONTACT THE CUSTODIAN OF PUBLIC RECORDS AT:

JEA

Attn: Public Records

21 West Church Street
Jacksonville, Florida 32202
Ph: 904-665-8606
publicrecords@jea.com
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2.11.2. INTELLECTUAL PROPERTY

The Company grants to JEA an irrevocable, perpetual, royalty free and fully paid-up right to use (and such right
includes, without limitation, a right to copy, modify and create derivative works from the subject matter of the grant
of the right to sublicense all, or any portion of, the foregoing rights to an affiliate or a third party service provider)
the Company's intellectual property (including, without limitation, all trade secrets, patents, copyright and know-
how) that is contained or embedded in, required for the use of, that was used in the production of or is required for
the reproduction, modification, maintenance, servicing, improvement or continued operation of any applicable unit
of Work.

If the Work contains, has embedded in, requires for the use of any third party intellectual property, or if the third
party intellectual property is required for the reproduction, modification, maintenance, servicing, improvement or
continued operation of the Work, the Company shall secure for JEA an irrevocable, perpetual, royalty free and fully
paid-up right to use all third party intellectual property. The Company shall secure such right at its expense and prior
to incorporating any third party intellectual property (including, without limitation, all trade secrets, patents,
copyright and know-how) into any Work, including, without limitation, all drawings or data provided under the
Contract, and such right must include, without limitation, a right to copy, modify and create derivative works from
the subject matter of the grant of the right and a right to sublicense all or any portion of the foregoing rights to an
affiliate or a third party service provider.

Should JEA, or any third party obtaining such work product through JEA, use the Work or any part thereof for any
purpose other than that which is specified herein, it shall be at JEA's sole risk.

The Company will, at its expense, defend all claims, actions or proceedings against JEA based on any allegation that
the Work, or any part of the Work, constitutes an infringement of any patent or any other intellectual property right,
and will pay to JEA all costs, damages, charges, and expenses occasioned to JEA by reason thereof. JEA will give
the Company written notice of any such claim, action or proceeding and, at the request and expense of the
Company, JEA will provide the Company with available information, assistance and authority for the defense.

If, in any action or proceeding, the Work, or any part thereof, is held to constitute an infringement, the Company
will, within thirty (30) days of notice, either secure for JEA the right to continue using the Work or will, at the
Company's expense, replace the infringing items with noninfringing Work or make modifications as necessary so
that the Work no longer infringes.

The Company will obtain and pay for all patent and other intellectual property royalties and license fees required in
respect of the Work.

2.11.3. PROPRIETARY INFORMATION

The Company shall not copy, reproduce, or disclose to third parties, except in connection with the Work, any
information that JEA furnishes to the Company. The Company shall insert in any subcontract a restriction on the use
of all information furnished by JEA. The Company shall not use this information on another project. All information
furnished by JEA will be returned to JEA upon completion of the Work.

2.11.4. PUBLICITY AND ADVERTISING

The Company shall not take any photographs, make any announcements or release any information concerning the
Contract or the Work to any member of the public, press or official body unless prior written consent is obtained
from JEA.

2.12. LABOR

2.12.1. NONDISCRIMINATION

For the Term of the Contract, the Company represents that it has adopted and will maintain a policy of
nondiscrimination against employees or applicants for employment on account of race, religion, sex, color, national
origin, age, handicap, disability, creed, political affiliation, gender, preghancy condition, citizenship, marital status,
genetic information, sexual orientation, gender identity, or any other protected characteristics established by law.
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The Company agrees that on written request, it will allow JEA reasonable access to the Company's records of
employment, employment advertisement, application forms and other pertinent data and records for the purpose of
investigation to ascertain compliance with the nondiscrimination provisions of this Contract; provided however, the
Company shall not be required to produce, for inspection, records covering periods of time more than one (1) year
before the Effective Date or expiration date of this Contract.

Additionally, the Company shall comply with the following executive orders, acts, and all rules and regulations
implementing said orders or acts, which are by this reference incorporated herein as if set out in their entirety:

e The provisions of Presidential Order 11246, as amended, and the portions of Executive Orders 11701 and
11758 as applicable to Equal Employment Opportunity;

e The provisions of section 503 of the Rehabilitation Act of 1973, as amended, and the Americans with
Disabilities Act (ADA); and

e The provisions of the Employment and Training of Veterans Act, 38 U.S.C. 4212 (formerly 2012).

The Company agrees that if any of the Work of this Contract will be performed by a Subcontractor, then the
provisions of this subsection shall be incorporated into and become a part of the subcontract.

2.12.2. JEA ACCESS BADGES

If the scope of work described in this Contract requires a Company to access JEA facilities over a period of time,
each Company employee shall apply for a JEA access badge through JEA's Security Department. JEA will run a
seven (7) year background check on all Company employee's that apply for a JEA access badge.

An appointment to obtain a JEA access badge can be made by contacting JEA Security at securitybadge@jea.com.

JEA does not allow Company employees to share JEA access badges. A Company whose employees are found to be
sharing JEA access badges, will result in the Contract being terminated immediately for default. Additionally, JEA
shall be notified within 6 hours of a lost or stolen JEA security badge or when an employee leaves the Company.
Report badge termination notifications to JEA Security at (904) 665-8200.

2.12.3. LEGAL WORKFORCE

JEA shall consider the Company's employment of unauthorized aliens a violation of section 274A(e) of the
Immigration and Nationalization Act. Such violation shall be cause for termination of the Contract for default upon
thirty (30) days' prior written notice of such termination, notwithstanding any other provisions to the contrary in the
Contract Documents.

2.12.4. JEA WORKPLACE TOBACCO USE POLICY

It is JEA's policy to maintain a healthy work environment and JEA's goal is to become a tobacco-free workplace.
Therefore, JEA prohibits Company employees from using tobacco products while on JEA property or during the
performance of JEA Work. JEA reserves the right to require Company to remove an employee who violates this
policy from JEA property or JEA Work site upon notice from the JEA Representative.

2.12.5. MINIMUM QUALIFICATION OF COMPANY PERSONNEL

At a minimum, all Company personnel shall be qualified for the tasks they are assigned. All Company personnel
assigned to work at a JEA facility or job site shall be able to read, write, speak and understand English. All
Company personnel shall act in a professional manner, with due sensitivity to other persons at the Work Location. If
JEA, at its sole discretion, determines that a Company person is unqualified, unfit, or otherwise unsuitable for the
tasks assigned, the Company shall immediately stop the person from performing the tasks, and replace the person
with a qualified individual. The Company shall pay all costs associated with replacing the unqualified person
including, but not limited to, termination, recruiting, training, and certification costs.

The Company personnel assigned supervisory roles, and those with increased authority shall be held to strict

scrutiny of their qualifications and suitability for their positions. In addition to the other provisions of this Section,
the Company shall provide written documentation as to experience, education, licenses, certifications, professional
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affiliations, and other qualifications of the individual, within one day of request from the Contract Administrator.
Any changes to such personnel after approval shall require the written permission of the Contract Administrator.

2.12.6. PAYMENT OF OVERTIME

Any Overtime required for Company to complete the Work within the Contract Time shall be at the sole cost and
expense of Company.

2.12.7. SCHEDULING OF OVERTIME

Whenever the Company schedules Work beyond eight hours per day for a five day week, beyond 10 hours per day
for a four day week, beyond 40 hours per week, or on Saturdays, Sundays, or Holidays, then the Company shall
arrange, in advance, for the JEA Representative to inspect the Work performed during Overtime. The Company
shall not perform Overtime Work or after-hours Work without a JEA Representative at the Work Location or
available to perform the inspections, as directed by the Contract Administrator.

2.12.8. SHOW-UP PAY

In the event that inclement weather prevents the Company from performing Work, the Company may be obligated
to pay its crew a show-up pay. The Company shall be solely responsible for providing this pay.

2.12.9. COMPANY'S LABOR RELATIONS

The Company shall negotiate and resolve any disputes between the Company and its employees, or anyone
representing its employees. The Company shall immediately notify JEA of any actual or potential labor dispute that
may affect the Work and shall inform JEA of all actions it is taking to resolve the dispute.

2.13. COMPANY'S RESPONSIBILITIES AND PERFORMANCE OF THE CONTRACT

2.13.1. COMPANY REPRESENTATIVES

The Company shall provide JEA with the name and responsibilities of the Company Representative, in writing after
Award of the Contract and before starting the Work under the Contract. Should the Company need to change the
Company Representative, the Company shall promptly notify JEA in writing of the change.

2.13.2. COMPANY REVIEW OF PROJECT REQUIREMENTS

The Company shall review the Work requirements and specifications prior to commencing Work. The Company
shall immediately notify the Contract Administrator in writing of any conflict with applicable law, or any error,
inconsistency or omission it may discover. JEA will promptly review the alleged conflicts, errors, inconsistencies or
omissions, and issue a Change Order or Purchase Order as appropriate if JEA is in agreement with the alleged
conflict, and issue revised specifications. Any Work the Company performs prior to receipt of approved Change
Order will be at the Company's sole risk.

2.13.3. LICENSES

The Company shall comply with all licensing, registration and/or certification requirements pursuant to applicable
laws, rules and regulations. The Company shall secure all licenses, registrations and certifications as required for the
performance of the Work and shall pay all fees associated with securing them. The Company shall produce written
evidence of licenses and other certifications immediately upon request from JEA.

2.13.4. PERFORMANCE OF THE WORK

The Company represents and warrants that it has the full corporate right, power and authority to enter into the
Contract and to perform the acts required of it hereunder, and that the performance of its obligations and duties
hereunder does not and will not violate any Contract to which the Company is a party or by which it is otherwise
bound. The Company warrants that all items provided under the Contract shall be free from Defect and services
shall be performed in a professional manner and with professional diligence and skill, consistent with the prevailing
standards of the industry. The Company warrants that the Work will meet the functional and performance
requirements defined in the Contract.
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2.13.5. EMERGENCY EVENTS

In the event that a system-wide emergency arises during the Term for which JEA requires assistance from the
Company including, but not limited to, severe storms, large-scale fires, floods, and terrorist attacks, the Company
acknowledges the importance of JEA infrastructure and agrees to support, with all its resources, skills and
capabilities, and the maximum extent possible, all restoration efforts of JEA. The Contract Administrator shall
notify the Company when an emergency event occurs and the Company agrees to mobilize its full resources
immediately. In the event conditions are such that an emergency event is likely in progress, but the Company has not
been notified by the Contract Administrator, the Company shall make all efforts to contact a JEA Representative to
determine if and how it should respond. JEA agrees to reimburse the Company for its actual costs incurred as a
result of supporting JEA during the emergency event, plus overhead and profit, not to exceed twelve percent (12%)
of such costs.

2.13.6. EMERGENCY PROCEDURES

In emergencies affecting the safety of persons, the Work or property at the Work Location or any other area adjacent
thereto, the Company, without special instructions or authorization from JEA Representatives, is obligated to act to
its best ability to prevent threatened damage, injury or loss to the Work, any persons, or property. The Company
shall give the Contract Administrator prompt written notice describing the emergency, its cause, actions taken,
injuries and casualties, property damage, other damages, and impact on continued performance under this Contract.

2.13.7. ENCROACHMENTS ON RIGHTS OR PROPERTY

The Company shall be solely responsible for any encroachments on public property or on the rights or property of
adjoining property owners to the Work Location, and shall hold JEA harmless because of any encroachments that
may result because of the Company's improper layout. In this regard, the Company shall, without extra cost to JEA,
remove any Work or portion of any Work that encroaches on the property other than that of the Work Location, or
that is built beyond legal building or setback limits. The Company shall rebuild the affected Work or portion of
Work at the proper location and in full compliance with the Contract Documents.

2.13.8. REMOVAL OF WORK

The Company shall not sell, assign, mortgage, hypothecate or remove Work that has been delivered to or installed at
the Work Location.

2.13.9. APPLICABLE STANDARDS AND CODES

The latest rules and regulations of the following organizations shall be considered a part of these Contract
Documents. The Company shall perform all Work in strict accordance with applicable provisions thereof:

Institute of Electronic and Electrical Engineers (IEEE), Edison Electric Institute (EEI), National Electrical
Manufacturer's Assoc. (NEMA), American Concrete Institute (ACI), American National Standards Institute (ANSI),
National Electric Safety Code (NESC).

2.13.10. FREE AND CLEAR TITLE

The Company warrants that it has title to all equipment and materials furnished under the Contract where title will
pass to JEA, and that the equipment and materials passed to JEA are free and clear of all liens, claims, security
interests and encumbrances.

2.13.11. INSPECTIONS AND TESTING

JEA, or its designated representatives, will perform inspections at the Company facilities during normal business
hours and in a manner that minimizes disruption to the normal day-to-day work activities of the Company. Company
shall provide safe and proper facilities for inspection access and observation of the Work and also for any inspection
or testing by others.

If the Company has covered or concealed any Work from inspection in any way that the JEA Representative has not
specifically requested prior to the JEA Representative’s inspection, or if the JEA Representative considers it
necessary or advisable that covered Work be inspected or tested by others, the Company, at the JEA
Representative's request, shall uncover, expose or otherwise make available the portion of the Work in question for
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observation, inspection or testing as the JEA Representative may require. The Company shall furnish all necessary
labor, material and equipment to make such Work available.

If such Work is defective, the Company shall bear all expenses of uncovering, exposure, observation, inspection and
testing and of satisfactory reconstruction, including, but not limited to, compensation for additional professional
services required by JEA, and no change in Contract Time will be considered as a result of the foregoing.

If such Work is not defective, JEA will reimburse the Company for actual time, material, and equipment costs for
uncovering and reconstruction of the portion of the Work in question. JEA may also, at its sole discretion, grant the
Company an extension of the Contract Time directly attributable to such uncovering, exposure, observation,
inspection, testing and reconstruction.

All materials and equipment used in the construction of the Contract shall be subject to adequate inspection and
testing in accordance with accepted standards. The Company shall select the laboratory or inspection agency for
making all tests required by the specifications, and shall pay for this laboratory service direct, as a part of this
Contract.

The Company shall pay for all required testing of materials and equipment. Two (2) copies of each test showing
certification of each test shall be furnished to the JEA Engineer immediately after such test has been made and with
the exception of concrete, prior to delivery of the materials or equipment tested to the Work Location. JEA will not
accept the materials or equipment until tests have been approved.

Materials of construction, particularly those upon which the strength and durability of the structure may depend,
shall be subject to inspection and testing to establish conformance with specifications and suitability for uses
intended. Test requirements for all materials are set out in the detailed specifications for that particular material. All
materials and equipment prior to being incorporated in the Work, and required by the JEA Engineer to be tested,
shall be tested for conformance with contractual requirements. Standard items of a uniform nature may be accepted
on the manufacturer's certification. Where specific performance and/or quality is referred to, it is the Company's
responsibility to have the necessary tests performed by qualified persons to show that the contractual requirements
are being met except those tests named in the Contact Documents to be performed by JEA. Certified test results
shall be submitted promptly in quadruplicate to the JEA Engineer for review. All tests shall be performed in
accordance with referenced standards. Where no reference is made, tests shall be performed in accordance with the
methods prescribed by the American Society for Testing and Materials or such other organization as would be
applicable.

The Company shall pay for any retests resulting from its failure to provide Work that passes required tests.

The JEA Engineer may appoint JEA Inspectors to inspect any and all materials and Work. Such inspection may
extend to any or all parts of the Work and to the preparation and manufacture of the materials to be used. The JEA
Inspectors shall not be authorized to alter, revoke, enlarge or relax the provisions of the Contract, nor will they be
authorized to approve or accept any portion of the completed Work, nor to issue instructions contrary to the
Contract. The JEA Inspector shall inform the JEA Engineer of the progress of the Work and the manner in which it
is being done, and notify the Company of any infringement upon the Contract Documents. The JEA Inspector will
have the authority to reject defective materials or to suspend any Work that is being improperly done subject to the
final decision of the JEA Engineer.

2.13.12. INTERFERENCE WITH EXISTING UTILITIES

The Company acknowledges and agrees that there is a possibility that existing JEA or other utility facilities may
cross and/or lie parallel to excavations in the area where Work will occur. Although JEA may indicate recorded
obstacles on the drawings, it does not warrant that other subsurface obstacles do not exist. The Company shall be
responsible for verifying the data furnished by JEA and for fully investigating and locating additional obstructions
including every type below, on or above the ground. The Company should regard these impediments as normal to
construction. All costs for performing such work shall not be paid for separately, but shall be included in the
Company's costs on the Bid Document.

The Company shall comply with all requirements of the Sunshine State One-Call program.
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In the event the Company encounters an unidentified utility during performance of the Work, the Company shall
promptly cease Work in the affected area and shall immediately notify the JEA Representative in writing. JEA will
investigate the area and propose remedial actions in accordance with the provisions stated herein in "Changes to the
Work".

The Company shall work in cooperation with JEA and representatives of existing utilities to plan and coordinate
putting new Work into service so as not to interfere with the operation of the existing utilities. Such plans shall be
adhered to unless deviations therefrom are expressly permitted in writing by the Contract Administrator.

The Company shall at all times conduct the Work in a manner that interferes as little as possible with the existing
utilities. Any cables exposed during construction, whether energized or not, must be handled and protected as if they
are energized. The Company shall so conduct its operations and maintain the Work in such condition that adequate
drainage shall be in effect at all times. The Company shall not obstruct existing gutters, ditches and other runoff
facilities. When working in the vicinity of overhead lines, the Company shall request line rubber protection from
JEA at least ten (10) days in advance of performing the work.

The Company shall be solely responsible for any damages, interferences, and interruptions of service caused to any
utility's assets and services including water, sewer, electric, telephone, gas, cable, and other utility services, that
result from the Company's failure to fulfill the above stated requirements.

In the event the Company damages an existing utility, the Company shall immediately notify the property owner, the
owner of the damaged utility and the JEA Representative. Should the damage cause an interruption of service, the
Company shall be responsible for restoring service as soon as possible; however, the Company shall not make
repairs, other than any required to restore safe conditions, without the approval of the property owner, or the owner
of the damaged utility. The Company shall be responsible for coordinating any repair effort, and any associated
costs should the utility owner or a licensed repair contractor is required to make the repair. JEA reserves the right to
deduct any unsettled claim amount from Company's invoices until such time as the claim is satisfactorily resolved.

2.13.13. INTERFERENCE WITH OTHER JEA WORK OR OTHER COMPANIES

The Company shall perform the Work in a manner that minimizes the interference with other JEA work, City of
Jacksonville work, or with work performed by other companies. The Company shall coordinate the Work with other
persons and companies employed by JEA. If a difference of opinion regarding scheduling or coordination of the
Work arises between the Company and another JEA contractor(s) performing work at the Work Location, JEA may
arbitrate the matter. In such cases where JEA makes a decision regarding the scheduling or coordination of the work,
the Company agrees to fully abide by JEA's decision. Unless otherwise agreed in writing by JEA, JEA will not be
responsible for additional costs.

Any claims arising against the Company from damages to other companies' work, equipment, machinery, tools or
other property shall be settled directly between the Company and the other companies involved. JEA will not, in any
way, be a party to arbitrating or mediating any such disputes, nor shall JEA be responsible for any costs associated
with such disputes.

2.13.14. INTERFERENCE WITH RAILROADS

The Company shall not build across, into, over or under, either temporarily or permanently, any portion of a railway
or railway right-of-way without first obtaining all required permits. If the Company's operations render any railroad
unsafe, the Company shall immediately notify the Contract Administrator and the railroad owner and take
appropriate actions and such temporary safeguards as required to protect life, limb, and property, and to maintain
orderly traffic.

The Company shall procure all railroad permits required for the Work beyond those procured by JEA and the costs
for such permits shall be included in the Bid Documents. All costs associated with railroad fees for railroad flagmen,
watchouts, inspectors, supervisors, any additional training of Company's employees that is required by applicable
laws, rules and regulations when performing Work in association with railways, any certifications required for
successful completion of the Work and all other associated costs shall be included in the Bid Document.
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2.13.15. MATERIAL DELIVERED TO COMPANY SITES

The Company shall be responsible for all unloading, handling and storage of Work-related materials at the Work
Location. Where the Company is to use a JEA-designated supplier to deliver materials to the Work Location, JEA
will provide the Company, upon request, with contact names and information, along with required material lead-
times. The Company is solely responsible for taking into account required material lead-times when planning its
performance of the Work and for communication and coordination of materials delivered to the Work Location by
JEA suppliers. The Company shall be responsible for any additional delivery costs charged by the JEA material
supplier for any Company delays.

If, for any reason, the Company is unable to receive, unload, handle or store materials it has ordered or caused to be
ordered, the Company shall be responsible for any and all additional costs incurred by JEA for unloading, handling,
storing, or additional shipping costs. In such cases where JEA is receiving items when the Company is unable to,
such receipt does not indicate JEA's Acceptance of items.

2.13.16. MATERIAL DELIVERY LOCATIONS

The Company shall notify, in writing, the Contract Administrator of all planned material delivery/receiving
locations. Such natification shall be prior to initiation of shipment. The Contract Administrator will provide the
Company with specific written approval for each delivery/receipt location, which will not be unreasonably withheld.
Where the Contract Administrator disapproves a proposed location, the Company shall propose alternate locations
and obtain the Contract Administrator's written approval for any proposed alternate location. The Company
understands and agrees that it shall not seek additional monies to compensate for any costs associated with changes
or denials of proposed delivery/receipt locations regardless of circumstances.

2.13.17. OBLIGATIONS OF THE COMPANY

The Company shall provide everything necessary to successfully complete the Work except the materials and
services specifically stated in the Contract to be provided by JEA. No payments, other than those shown in the Bid
Documents, will be made to the Company for performance of any requirements of the Contract Documents. The
Company shall perform all Work in accordance with the Contract Documents and the applicable JEA standards
manuals, safety manuals, policies, accepted commercial work practices, local, state, and federal, rules regulations
and laws which may be amended from time to time. The Company shall provide all permits, certifications,
insurances, and bonds necessary or required by good practice, except where specifically stated in the Contract to be
provided by JEA.

The Company's personnel shall perform all Work in a professional, efficient, and competent manner. The Company
is obligated to provide personnel possessing the skills, certifications, licenses, training, tools, demeanor, motivation,
and attitude to successfully complete the Work. The Company is obligated to remove individuals from performing
Work under this Contract when the Company recognizes an individual to not be working in a manner consistent
with the requirements of this Contract, or when JEA notifies the Company that JEA has determined an individual or
group of individuals to not be working in a manner consistent with the requirements of this Contract. The Company
is obligated to ensure that their officers and executives interact with JEA, JEA customers, whether direct or indirect
customers of JEA, with the utmost level of professionalism and integrity.

In the event the Contractor chooses to use Subcontractors, the Contractor is obligated to provide Subcontractors
possessing the skills, certifications, licenses, training, tools, demeanor, motivation and attitude to successfully
perform the work for which they are subcontracted. The Contractor is obligated to remove Subcontractors from
performing Work under this Contract when the Contractor recognizes that a Subcontractor is failing to work in a
manner consistent with the requirements of this Contract, or when JEA notifies the Contractor that JEA has
determined a Subcontractor is failing to work in a manner consistent with the requirements of this Contract.

The Contractor is obligated to ensure that sufficient supervision of the Work is provided. This includes ensuring that
the Contractor Supervisor is at the Work Location when Work is being performed.

The Contractor shall bear sole responsibility for the efficiency, adequacy and safety of the performance of the Work,

including temporary Work and facilities, until Acceptance. The Contractor shall be solely responsible for any loss or
damage to materials, tools, labor, and equipment used during the performance of, or in connection with, the Work.
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Any JEA comments or approval regarding the Contractor's performance, materials, working force, or equipment will
not relieve the Contractor of any responsibility.

2.13.18. PROTECTION OF EXISTING FACILITIES AND GROUNDS

The Company shall be responsible for protecting all the existing facilities including, but not limited to, buildings,
lawns, landscaping, sprinkler systems, and pavements, both public and private, that are encountered during the
performance of the Work. At all times, the Company shall cooperate with the owners of such facilities by arranging
and performing the Work in and around such facilities in a manner that facilitates their preservation, relocation,
and/or reconstruction. The Company shall be responsible for the full restoration or replacement if the Company
damages such facilities during or resulting from performance of the Work.

The Company shall verify the existing dimensions and clearances before laying out the Work. When the Work
involves the laying of utility lines across landscaped areas and grassed areas, which may include, but is not limited
to, irrigation systems, streets, sidewalks, and other paved areas, the Company shall protect and preserve all trees,
shrubs, palms, landscaping, etc., and restore such areas and all paved areas to their original sound conditions using
construction techniques and materials that are the same as existing including replacing plants and trees with those of
similar size and age. In the case of planted areas, the Company shall maintain the restoration Work until positive
growth has been acknowledged in writing by the Contract Administrator.

All costs for such restoration and replacement work shall be included in the associated lines on the Bid Documents.

The Company shall not (except upon written consent from the property owner and Contract Administrator) enter or
occupy with workers, tools, equipment or vehicles any land outside the permitted easements, right-of-ways, JEA
property or the City of Jacksonville property.

2.13.19. QUALITY CONTROL AND QUALITY ASSURANCE

The Company shall provide Quality Control to ensure the Work is performed in accordance with the Contract.
Quality Control shall be appropriate for the nature of the Work, and shall be conducted in a manner consistent with
sound quality management and industrial engineering principles. The Company shall have only personnel trained in
Quality Control techniques and experienced with the nature of the Work perform the Quality Control function.

JEA may perform Quality Assurance activities. Such activities, whether performed or not, do not in any way limit or
reduce the Company's requirements. JEA may become aware of quality related problems during its performance of
Quality Assurance, but has no obligation to notify the Company of its findings. The Company shall provide access
to all areas of Work, including the Company's facilities, for JEA Quality Assurance personnel and JEA
Representatives. JEA will conduct Quality Assurance activities so as not to excessively interfere with the Work,
however, where JEA Quality Assurance personnel request specific actions of the Company, the Company shall
comply with the request and agrees that such compliance is included as part of its Contract Price.

2.13.20. SAFETY AND PROTECTION PRECAUTIONS (CONSTRUCTION)

The Company shall comply with all applicable federal, state and local laws, ordinances, all JEA procedures and
policies including, but not limited to, JEA's Contractor Safety Management Process (available at JEA.com), and
orders of any public body having jurisdiction for the safety of persons or protection of property. The Company
understands and agrees that a violation of any provision of this Section e is grounds for an immediate termination of
the Contract for default, with no requirement for JEA to provide Company with advanced notice and opportunity to
cure. Additionally, the Company shall be responsible for all JEA damages associated with such termination.

The Company shall only use those Subcontractors who have met JEA Safety Prequalification requirements in the
JEA Contractor Safety Management Process. The Company shall ensure that Subcontractors and their personnel
have all the necessary personal protective equipment and training needed to perform the Work safely.

The Company understands and agrees that JEA Representatives may stop Work at any time that JEA, at its sole
discretion, considers the Company's Work to be unsafe or a risk to person or property, and to direct the Company to,
at a minimum, perform as directed in such a way as to render the Work environment safe. The Company
understands and agrees that it is responsible for paying all costs associated with providing a safe work environment
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including, but not limited to, any costs associated with any JEA directed safety improvements. The Company also
understands and agrees that it is solely responsible for the safety of personnel and property associated with the
Work, and that any actions taken by JEA to prevent harm to persons or damage to equipment does not, in any way,
relieve the Company of this responsibility.

The Company Representative, or alternatively, the Company Supervisor, shall be designated as the Company's
representative responsible for the prevention of accidents.

If the nature of the Work requires, the Company shall notify the police and fire departments as to its Work Location
in order to ensure prompt response in an emergency.

2.13.21. SAFETY REPRESENTATION

The Company represents and warrants to JEA that it has the capacity to train and supervise its employees,
Subcontractors and suppliers to ensure the Work complies with all safety requirements of the Contract Documents.
The Company shall be responsible for executing the necessary safety training and supervision of its employees and
Subcontractors, and acknowledges that JEA is not responsible for training or supervising the Company's employees,
except when noted for the purpose of enforcing compliance with these safety requirements.

2.13.22. SHIPPING - FOB DESTINATION
Items are purchased F.O.B. destination. The Company shall ensure the following:

e Pack and mark the shipment to comply with the Contract Documents; or in the absence of
specifications in the Contract Documents, prepare the shipment in conformance with carrier
requirements;

e Prepare and distribute commercial bills of lading;

o Deliver the shipment in good order and condition to the point of delivery specified in the Contract;

o Be responsible for any loss of and/or damage to the goods occurring before receipt of the shipment
by JEA Representative at the delivery point specified in the Contract;

e Be responsible for obtaining any permits required for transportation to the installation site;

e Furnish a delivery schedule and designate the mode of delivering carrier; and

e Pay and bear all charges to the specified point of delivery.

2.13.23. SHOP DRAWINGS

The Company shall promptly submit all required Shop Drawings in accordance with the provisions provided herein.
JEA will not grant an extension of Contract Time due to the Company's failure to submit Shop Drawings in ample
time to allow for checking, revisions, reviews, and approval.

A letter of transmittal and the number of copies, specified in the technical specification, of each shop drawing shall
accompany each submittal. Shop drawings shall be forwarded to the JEA Engineer. Each drawing shall be listed
separately on the letter. The Company shall also note distinctively on the transmittal letter any deviations that the
Shop Drawings may have from the requirements of the Contract Documents.

The JEA Engineer's approval of Shop Drawings shall not be construed as a complete check, nor shall it relieve the
Company from responsibility for any deficiency that may exist, or from any departures or deviations from the
requirements of the Contract unless the Company has, in writing, called the JEA Engineer's attention to such
deviations at the time of submission and obtained written approval for the deviation. The JEA Engineer's approval
shall not relieve the Company from the responsibility for errors of any sort in Shop Drawings or schedules, nor from
responsibility for proper fitting of the Work, nor from the necessity of furnishing any Work, materials, equipment or
tools, required by the Contract Documents that may not be indicated on Shop Drawings when approved. The
Company shall be solely responsible for all quantities and dimensions shown on the Shop Drawings. The Company
shall not execute any Work until the JEA Engineer approves the Shop Drawings and a copy stamped "Approved" is
at the Work Location. The Company shall, at no extra cost to JEA, make all changes and alterations whatsoever in
Work performed or in subcontracts or orders placed prior to the approval of any and all Shop Drawings.
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The Company shall plan for a five (5) day review of Shop Drawings. This shall be the period for new Shop
Drawings and Shop Drawings that are revised and resubmitted.

As used herein, the term "manufactured” applies to standard units usually mass produced, and "fabricated" means
items specifically assembled or made out of selected materials to meet individual design requirements. Shop
drawings shall establish the actual details of all manufactured or fabricated items; indicate proper relation to
adjoining Work; amplify design details of mechanical and electrical equipment in proper relation to physical spaces
in the structure; and incorporate minor changes of design or construction to suit actual conditions.

Shop drawings shall be complete in every detail, properly identified with the Contract name, Contract and
subsection number for identification of each item, and state the qualifications, departures or deviations from the
Contract, if any. Shop drawings for each section of the Work shall be numbered consecutively and the numbering
system shall be retained throughout all revisions. Each drawing shall have a clear space above the title block in the
lower right-hand corner for the approval stamps of the Company and the JEA Engineer.

If the materials are not listed in JEA's Approved Materials Manual, then prior to purchase of material or fabrication,
the Company shall forward to the JEA Engineer for review, the number of sets of each shop drawing, specified in
the technical specification, plus the number of prints it desires returned.

In checking the Shop Drawings, the Company shall verify all dimensions and field conditions and shall check and
coordinate the Shop Drawings of any section or trade with the requirements of all other sections or trades whose
Work is related thereto, as required for proper and complete installation of the Work. All rough-in and connections
for utilities shall conform to approved equipment Shop Drawings.

The JEA Engineer will review the Shop Drawings and will return them to the Company stamped to indicate the
action taken. The stamp will indicate that the shop drawing is "Approved”, "Approved as Noted", "Returned for
Correction™, or "Disapproved". Only those Shop Drawings stamped "Returned for Correction™ or "Disapproved"”
shall be resubmitted for subsequent review. Resubmittals shall be in the same form and number of copies as original
submittals, with notation indicating a revised submittal. The Shop Drawings stamped "Approved" or "Approved as
Noted" will be returned to the Company, who will be responsible for obtaining prints thereof and distributing them
to the field and Subcontractors.

At the same time the JEA Engineer returns a reviewed submittal to the Company, it will forward two copies of each
item stamped "Approved" or "Approved as Noted" together with any conditions of approval, to JEA for field and
office use. The JEA Engineer may revoke approval of Shop Drawings, should field conditions so dictate.

2.13.24. STORAGE OF EQUIPMENT

The Company shall be responsible for all storage of materials, equipment, vehicles, tools, and all other items
associated with the Work. Such storage shall comply with applicable regulations appropriate for the items being
stored to ensure suitable care for items and protection from theft, vandalism, or inappropriate use. The Company is
solely responsible for the costs for such storage, unless otherwise indicated in the Contract Documents, and any
costs associated with noncompliant storage including, but not limited to, loss and damage to items. In the event that
JEA directs the Company to stop the Work, costs associated with storing equipment or materials will be
compensated in accordance with the Contract Documents. The Company shall ensure that JEA Representatives have
access to Work-related storage on an as needed basis during regular work hours and Overtime.

2.13.25. STORM PREPAREDNESS

In the event of a Hurricane Warning, Tropical Storm Warning, or other large storm affecting the Work Location, the
Company shall secure, or shall remove and store all equipment and materials at the Work Location including, but
not limited to, cones, barricades, lights and signs. The Company shall begin taking such precautions as necessary to
secure the Work Location upon official issuance of mandatory evacuation of the area of the Work Location and no
later than twenty-four (24) hours prior to predicted arrival of tropical storm or hurricane force winds, or when
notified by a JEA Representative to do so. These activities are considered a regular part of the Work; regardless of
the frequency they are required.
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2.13.26. SUBSTITUTIONS

Whenever materials or equipment are specified or described in the Contract Documents by using the name of a
proprietary item or the name of a particular supplier, the naming of the item is intended to establish the type,
function and quality required.

Materials or equipment of other suppliers may be accepted by the JEA Engineer if sufficient information is
submitted by the Company to allow the JEA Engineer to determine that the material or equipment proposed is
equivalent or equal to that named.

The Company shall make written application to the JEA Engineer for acceptance thereof, certifying that the
proposed substitute will perform adequately the functions and achieve the results called for by the general design, be
similar and of equal substance to that specified and be suited to the same use as that specified.

The application shall state that the evaluation and acceptance of the proposed substitute will not prejudice the
Company's completion of the Work within the time prescribed by the Contract, whether or not acceptance of the
substitute for use in the Work will require a change in any of the Contract Documents (or in the provisions of any
other Contract directly with JEA for Work on the Contract) to adapt the design to the proposed substitute and
whether or not incorporation or use of the substitute in connection with the Work is subject to payment of any
license fees, royalties, permits or any other costs.

All variations of the proposed substitute from that specified shall be identified in the application and available
maintenance, repair and replacement service shall be indicated.

The application shall also contain an itemized estimate of all costs that will result directly or indirectly from
acceptance of such substitute, including costs of redesign and claims of other Companies affected by the resulting
change, all of which shall be considered by the JEA Engineer in evaluating the proposed substitute.

Requests for review of substitute items of material and equipment will not be accepted by the JEA Engineer from
anyone other than the Company.

The JEA Engineer may require the Company to furnish, at the Company's expense, additional data about the
proposed substitute.

If a specific means, method, technique, sequence or procedure of construction is indicated in or required by the
Contract, the Company may furnish or utilize a substitute means, method, sequence, technique or procedure of
construction acceptable to the JEA Engineer, if the Company submits sufficient information to allow the JEA
Engineer to determine that the substitute proposed is equivalent to that indicated or required by the Contract.

The JEA Engineer will be allowed a reasonable time within which to evaluate each proposed substitute; such time
shall not be deemed justification for an extension of the Company's time for completion of the Contract.

The JEA Engineer will be the sole judge of acceptability, and no substitute shall be ordered, installed or utilized
without the JEA Engineer's prior written notice, which shall be evidenced by either a Change Order or an approved
shop drawing.

JEA may require reimbursement for the costs associated with JEA's evaluation of substitutions.

JEA may require the Company to furnish, at the Company's expense, a special performance guarantee bonds or
other surety with respect to any substitution.

2.13.27. TOOLS AND EQUIPMENT

All tools and equipment used in the performance of the Work shall be used as intended by the manufacturer and in
accordance with manufacturer operating manuals and industry practices, whichever is more stringent. The Company
shall ensure that all tools and equipment used in the performance of the Work shall be of the size and quality
suitable for safe and efficient performance of the Work. If the Company-provided tools and equipment do not meet
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these requirements, or if in the sole opinion of JEA formed after considering relevant factors, the tools or equipment
are inappropriate for performance of the Work, the Company agrees to remove the unacceptable tools and
equipment and obtain tools and equipment JEA considers suitable. Such replacement shall be entirely at the
Company's expense, and no change to time prescribed by the Contract will be allowed.

The Company is responsible for furnishing and the security of any and all tools and equipment required to perform
the Work.

2.13.28. WEATHER PROTECTION

The Company shall provide proper facilities, take all necessary precautions and assume the entire cost for protecting
the Work against weather conditions and for handling all storm, flood and ground water, sewage, or other seepage,
that may be encountered during the performance of the Contract. The Company shall provide for such contingencies
and for carrying on the Work in freezing weather by methods that meet with the approval of the JEA Engineer. If the
Company fails to provide such protection, or in the event of an emergency, JEA may provide such protection at the
Company's expense.

2.13.29. WORK INFORMATION

In the event the Company requires additional information regarding the scope, technical specifications, Work
Locations, personnel requirements, or other information pertinent to the Work or Contract, the Company shall
request such information or clarifications from the Contract Administrator in writing. Within the bounds of the JEA
Representative's authority, JEA Representatives may provide requested information to the Company.

2.13.30. WORK LOCATION CLEANLINESS

The Company shall, at all times, keep the Work Location free from an accumulation of waste materials or rubbish
caused by its operations. At the completion of the Work, the Company shall remove all waste materials and any
rubbish from and about the project, as well as any tools, construction equipment, machinery and surplus materials. If
the Company fails to clean up at the completion of the Work, JEA may do so and charge the cost thereof to the
Company.

2.13.31. WORKMANSHIP

The Company shall perform all Work in a safe and professional manner, so as to render a neat and uniform
appearance. The Company shall handle all material in such a way as to preserve its finish and protective coatings
from damage. General arrangement shall be in accordance with JEA Distribution Construction Standards and shall
be satisfactory to the Contract Administrator.

2.13.32. COMPLIANCE WITH REFERENCED SPECIFICATIONS

All Work, materials, systems or operations specified by reference to standard trade specifications or to
manufacturer's published specifications shall comply with the requirements of the referenced specifications, except
as modified by the requirements of the Contract Documents. The referenced specification used shall be the latest
published edition that is in effect on the effective date of this Contract unless a particular edition is specified. In case
of a conflict, the specifications that contain the more stringent requirements will govern.

2.13.33. JEA CUSTOMER SATISFACTION

The Company shall restore affected properties in less than five (5) working days from the time the area is disrupted.
Restoration items include, but are not limited to, sod, sidewalk, dirt mounds at poles, etc. JEA has the right to audit
the Company's customer service documentation and the Company's actions to determine if the customer service
requirements are being met. The Company shall obtain prior approval from JEA if it deviates from customer
complaint procedures. The Contract Administrator and JEA's Project Outreach shall monitor the progress toward
achievement of the customer satisfaction goals. If the Company fails to comply with any provisions of this part , the
Company may be subject to any, all, or any combination of the following actions, or other actions at JEA's sole
discretion: (1) Withholding of all payments under this Contract from the Company until it is determined that the
Company is in compliance, (2) Termination of the Contract, (3) Suspension from bidding any JEA projects as
follows: a) More than three (3) documented Defects-three (3) months b) Five (5) or more documented Defects-six
(6) months c) Ten (10) or more documented Defects-one (1) year.
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2.13.34. AS-BUILT DRAWINGS (ELECTRICAL)

The Company shall furnish as-built drawings that depict, if applicable, any changes to the Work. The as-built
drawings shall also include the required ground ohm readings and the number of ground rods driven at each station.

The validity and verity of the as-built drawings shall be reviewed at a post-construction meeting, which will include
the JEA Engineer, JEA Inspector and the Company, within one week of completion of the Work. The JEA Inspector
will approve or reject the as-built drawings at this meeting.

At the post-construction meeting, a JEA Representative may accomplish an infrared camera inspection of the Work
performed by the Company. The Company shall replace any workmanship found to be defective.

2.13.35. COMPANY'S KNOWLEDGE OF THE WORK

The Company represents that its total Bid Price and the detailed schedule for the execution of the Work are based on
its own knowledge and judgment of the conditions and hazards involved, and not upon any representation of JEA.
JEA assumes no responsibility for any understanding or representation made by any of its representatives during or
prior to execution of the Contract unless such understandings or representations are expressly stated in the Contract
and the Contract expressly provides that JEA assumes the responsibility.

2.13.36. CONTRACTOR'S PLANS AND SPECIFICATIONS

All plans and specifications that the Contractor provides for any building, structure, system or equipment where
required by federal, state, local laws and regulation as part of the Work shall bear the seal of a professional engineer
duly registered in the State of Florida at no cost to JEA.

2.13.37. DAMAGED MATERIALS OR EQUIPMENT

The Company shall report to the Contract Administrator any materials issued by JEA or delivered by the JEA
material supplier and received by the Company that are later found to be faulty, damaged or discrepant in some
manner. The Contract Administrator will obtain appropriate replacement materials upon written notification from
the Contract Administrator. The Company shall not, under any circumstances, make a material replacement without
written approval of the Contract Administrator.

The Company understands and agrees that damage to material and discrepancy of material is an expected part of
performing the Work, and as such, the Company agrees it shall be solely responsible for any additional costs
incurred as a result of damaged or discrepant materials, including, but not limited to, the costs to keep or get the
Work on the Approved Schedule.

JEA will bill the Company for materials or equipment that is damaged while in the Company's custody. In such a
case, the Company shall be charged the current JEA cost plus an inventory handling fee.

2.13.38. DELIVERY LOCATION
The delivery address for items provided under this Contract is: Per Appendix A.

2.13.39. DELIVERY TIME

Delivery must be made no later than Per Appendix A, Various. Advance ship notices must be used for all deliveries.
The Company shall coordinate with JEA on the proper transmission of all procurement and shipping documents.

The Company shall take all reasonable actions including, but not limited to, use of overtime and shipment by
expedited means, all at Company's expense, to meet promised delivery.

2.13.40. DISPOSITION OF SALVABLE MATERIAL

All material to be removed from the Work Location, relocated or salvaged, shall be inspected by the JEA Engineer
immediately prior to removal, and the JEA Engineer's decision as to the salvageability shall be final. Such material
that is salvable, in the opinion of the JEA Engineer, shall be stored at the Work Location on-site by the Company, as
and where directed by the JEA Engineer, or delivered to a location as directed. Under no circumstances may existing
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structures, plant or facilities be removed or demolished without obtaining prior written approval from the JEA
Engineer.

2.14. STANDARD REQUIREMENTS FOR CONSTRUCTION

2.141. PROTECTION OF THE ENVIRONMENT

The Company and its Subcontractors shall comply with all applicable laws, rules and regulations including, but not
limited to, all Environmental Regulations.

A. Asbestos, Lead, or Toxic Mold Notification:

Asbestos, Lead, or Toxic Mold may be present at the Work Location. The Company shall notify the Contract
Administrator immediately upon discovery of asbestos, lead, toxic mold. The Company shall not disturb or remove
known or discovered asbestos, lead, or toxic mold unless directed by the JEA Representative.

B. Hazardous Materials:

The Company shall bear full responsibility including, but not limited to, payment and liability for the transportation,
use, recycling, and disposal of any Hazardous Materials under the Company's control during the performance of the
Work. Disposal or recycling of Hazardous Materials shall only be performed at JEA approved facilities. The
Company shall provide JEA with appropriate documentation showing proper disposal or recycling of its Hazardous
Materials.

The Company shall notify the Contract Administrator in writing of the type, quantity and disposal or recycling
method of any hazardous material used during the performance of the Work. The Company shall be solely
responsible for the use and disposal or recycling of any such materials. The Company shall submit cleanup
procedures to the JEA Representative for review and written approval prior to the use of the hazardous material. In
the event that a hazardous material escapes into the environment, the Company shall immediately notify the
Contract Administrator in writing of the occurrence and the actions taken. In the event that the Company encounters
hazardous materials in the course of construction, the Company shall immediately notify the Contract Administrator
verbally, with a written notification to follow. The Contract Administrator shall arrange for disposal by JEA.

JEA has identified and labeled equipment known to contain PCBs. JEA will remove and transport any equipment so
identified. The Company shall not remove or transport any equipment containing PCBs. The Company shall
immediately notify the JEA Representative of any questionable or unmarked equipment, and the JEA Representative
will arrange for testing and identification.

C. Waste Management:

The Company will be solely responsible for the proper management of all waste material, including but not limited
to, paints, lubricants, fuels, solvents, drilling mud and materials, construction and demolition debris, used oil and
oily waste, land clearing debris, universal waste (mercury containing lamps and devices, batteries, etc.) and other
chemicals and hazardous materials used in connection with or generated during the Work, except as specified above.
The Company will provide proper containers for waste materials and comply with all applicable laws, rules and
regulations in their disposal or recycling. The Company will dispose of or recycle all empty containers off-site as
soon as possible.

D. Wetlands:

The Company understands and agrees that the Work Location may include wetlands or other environmentally
sensitive areas. The Company shall not enter these areas during the performance of its Work, unless specifically
authorized by the Contract Administrator and appropriate state and federal permits have been obtained.

E. Wildlife:
The Company and/or Subcontractor's employees shall not endanger wildlife species or domestic animals of any
kind.

F. Violation of Environmental Laws and Permits:

The Company shall immediately cease any activity that causes or results in a violation of JEA's or Company's
environmental permits or federal, state and local laws and regulations. Such violation shall immediately be reported
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to the Contract Administrator verbally, with written notification to follow. All additional costs due to the Company's
noncompliance with the applicable environmental permits or Environmental Regulations shall be paid by the
Company.

2.14.2. NPDES PERMIT CONFORMANCE

The Company shall obtain all other applicable local, state, and federal permits. It is unlawful to have any discharges
that are not composed entirely of stormwater (except discharges pursuant to a NPDES permit) to the municipal
separate stormwater system (MS4). Only non-contaminated water/non-turbid water shall be transported through the
MS4. Groundwater discharge (approved by JEA) from dewatering activities may be routed into the stormwater
system providing that erosion, and transportation of suspended solids to the system is prevented. If contaminated
soil or contaminated groundwater is encountered, the dewatering activity shall cease immediately, and the Company
shall contact the Florida Department of Environmental Protection and notify the appropriate department of the
incident immediately.

2.14.3. NPDES PERMIT CONFORMANCE - DEWATERING

If Company encounters groundwater, the Company shall be responsible for obtaining; a Generic Permit for
Discharge of Produced Ground Water From any Non-Contaminated Site Activity from the Florida Department of
Environmental Protection (FDEP), and a Noticed General Permit for Short-term Construction Dewatering from the
St. Johns River Water Management District (SJRWMD) before any dewatering activities can begin.

Company shall also be responsible for developing and utilizing a dewatering system(s) to remove water from the
excavations. Prior to beginning any dewatering, the Company shall submit a dewatering plan to JEA for review. The
Company shall comply with all sampling requirements listed in FDEP regulation (62-621.300(2) F.A.C.) before any
dewatering can begin. The Company shall submit to JEA the sampling analysis results. In the event the sample
analysis fails to meet FDEP water quality standards as established in applicable rule, the Company shall not proceed
with further permitting or dewatering activities, shall notify JEA of any failure to meet applicable standards,
requirements, or rules, and shall await instruction from JEA.

The dewatering plan developed by the Company shall further consider the dewatering volume as estimated using
traditional and customary methods. The dewatering plan shall comply with the requirements of 40C-2 and 40C-22,
F.A.C., and additional requirements as may be mandated or amended by SIRWMD. In the event the dewatering plan
does not comply with those requirements applicable to the Noticed General Permit for Short-term Construction
Dewatering the Company shall not proceed with further permitting or dewatering activities, shall notify JEA of any
failure to meet applicable standards, requirements, or rules, and shall await instruction from JEA.

If the above requirements are not followed, the Company shall be held liable for any fines and/or violations incurred
by JEA.

2.14.4. NPDES PERMIT CONFORMANCE - STORMWATER POLLUTION PREVENTION

The Company shall obtain as necessary a Generic Permit for Stormwater Discharge from Large and Small
Construction Activities (CGP), and shall develop a Stormwater Pollution Prevention Plan (SWPPP) compliant with
local, state, and federal rules, laws, and ordinances. Company shall be responsible for implementing the SWPPP,
installing and maintaining in a functional manner structural and nonstructural best management practices as
described therein, evaluating the effectiveness of the best management practices, and employing additional
performance based best management practices as may be deemed necessary by JEA. The Company, at its own
expense, shall revise, or include as addendum to the SWPPP measures as maybe required by a local, state, or federal
authority to remain compliant with local, state, and federal rules, laws, and ordinances.

No additional payments shall be made to Company for revisions or addendums to the SWPPP, or for the
actual implementation of those revisions on the Work site, including those made so as to achieve functional
performance based best management practices.

The Company shall obtain all other applicable local, state, and federal permits subsequent to notification of JEA of
the need for such authorization(s). It is unlawful to have any discharges that are not composed entirely of stormwater
(except discharges pursuant to a NPDES permit) to the Municipal Separate Stormwater System (MS4). Only non-
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contaminated water/non-turbid water shall be transported through the MS4. Groundwater discharge (approved by
the FDEP pursuant to 62-621.300(2)) from dewatering activities may be routed into the stormwater system, drainage
ditch, creek, river or wetland providing that erosion, and transportation of suspended solids to the system is
prevented. If contaminated soil or contaminated groundwater is encountered, the dewatering activity shall cease
immediately, and the Company shall contact JEA’s Environmental Coordinator, Andrew Sears at (904) 665-7719.

All contractors conducting land disturbing activities shall have at least one (1) corporate representative that is
certified for the Florida Department of Environmental Protection Erosion and Sediment Control Inspector Training
Manual.

For projects with greater than one (1) acre of disturbed land, a person certified pursuant to the Florida Department of
Environmental Protection's Erosion and Sediment Control Inspector Training Manual or trained by a certified person
shall make the routine inspections shall be maintained and kept on the construction site and made available for
inspection during land-disturbing activities. Such inspection shall be made be made daily and a log of such
inspections shall be maintained and kept on the construction site and made available for inspection by City and JEA
inspectors throughout the duration of land-disturbing activities. If the inspector is trained by a certified person but
not certified themselves, accurate training records must be kept and evidence of annual refresher trainer shall be
maintained.

Any required erosion and sediment control plans submitted to the City of Jacksonville must conform to the
requirements in the FDEP’s Florida Department of Environmental Protection’s Erosion and Sediment Control
Inspector Training Manual or the provisions contained in the Land Development Procedures Manual, whichever

Upon approval to proceed to do so by the Owner, the Company shall complete a Notice of Termination (NOT) (DEP
Doc. No. 62-621.300(6), F.A.C.), to terminate the CGP coverage within one (1) week of final site stabilization.

If the above requirements are not followed, the Company shall be held liable for any fines and/or violations incurred
by JEA.

2.14.5. PREVENTION, CONTROL AND ABATEMENT OF EROSION AND SILTATION

The Company shall take steps and make suitable provisions to minimize siltation and erosion of waterways that may
result from its operation during the course of construction.

The Company shall make suitable arrangements, which may require the temporary construction of flumes, boxes, or
some other device(s), at the Work Location for the drainage and disposal of water. The Company shall be
responsible for protecting adjacent property to the Work Location from damage by water resulting from its
operations. The Work Location shall be returned to its original condition to the satisfaction of JEA.

The Company is cautioned that execution or maintenance that creates turbidity and that directly or indirectly affects
the water quality of any waterway into which storm water is discharged in such a manner as to exceed the
limitations prescribed in the Florida Administrative Code, is a violation of the water quality standards of the State of
Florida.

Turbidity shall not exceed 29 NTU's, above background level within 100" of the construction activity. Costs incurred
by the Company for compliance to the restrictions outlined above shall be included in the cost of the items for which
the turbidity control is required, unless a separate line item is included in the Bid Document for turbidity control. Silt
barriers shall be used at all waterway crossings or at any time during construction that siltation or erosion may
occur. The Company shall submit to the JEA Engineer, for written approval prior to construction, the method to be
used to control the turbidity. The JEA Engineer's approval of the method to be used in no way relieves the Company
of the liability in case of a citation against JEA.

2.14.6. SILT FENCE ASSEMBLY

The Company shall furnish and install silt fence assembly (including fabric, stakes, etc.) in accordance with the
details shown on the Erosion Control Drawings and as required by the Storm Water Pollution Prevention Plan
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(SWPPP). Company will be responsible for all costs associated with silt fence assembly. There will not be a separate
line item for silt fence assembly on the Bid Form.

2.14.7. SUBSURFACE INVESTIGATION

A geotechnical exploration of existing conditions including soft digs where necessary in the general area of the
proposed Work has been performed and a report of the findings and recommendations are attached

2.14.8. SURVEYING

Unless specifically stated in the Contract Documents as being provided by JEA, the Company shall be responsible
for all surveying necessary to commence and perform this Work. The Company shall employ a land surveyor
registered in the State of Florida to reference and restore all property corners and/or monuments that may have been
disturbed and to ensure accurate horizontal and vertical control during the construction of this project and for staking
locations for new structures. Height and spacing of stakes to be as specified elsewhere herein or as directed by JEA
Engineer.

All Work shall be done to the lines, grades and elevations shown on the drawings. Any Work improperly located
may be ordered removed and replaced at the Company's expense. The Company shall be responsible for making its
own determination of water table variations and shall not assume that any water levels shown by the aforesaid
boring data will necessarily be maintained at the level indicated. The Company shall investigate the conditions
above or below the surface of the ground as it may deem necessary for the proper and timely performance of its
Work including, but not limited to, the making of borings.

2.149. EARTHWORK

SUITABLE MATERIAL

The Company shall stockpile all material encountered during regular excavation that the JEA Engineer determines is
suitable for use as backfill material. Excess suitable material shall not be stored/stockpiled along the right-of-way.
JEA will not make separate payment for the use of backfill material obtained on the Work from regular excavation.
Excess material shall become the property of the Company and shall be disposed of appropriately outside the right-
of-way.

UNSUITABLE MATERIAL

All material encountered during regular excavation that the Geotechnical Engineer determines is unsuitable for use
as backfill shall become the property of the Company and the Company shall remove and dispose of it properly.
Unsuitable material shall not be stored/stockpiled along the right-of-way. Where unsuitable material is to be
replaced, suitable material obtained elsewhere on the Work area shall be used as backfill at no additional cost. In the
event there are not sufficient quantities of stockpile suitable material available, Class A-3 sand shall be used as
specified below for A-3 Soil Backfill. Except as specified below for A-3 Soil Backfill, JEA will not make separate
payment for replacement material used to construct the stabilized sub-base.

OVER-EXCAVATION

If the Company encounters material below the bearing elevation of the proposed utility pipe or structure that the
Geotechnical Engineer determines to be unsuitable, the Company shall remove this material, after notifying JEA or
the City of Jacksonville, and properly dispose of the material. JEA shall pay the Company at the Contract Unit Price
for Special Bedding (Contingency) and such payment shall be full compensation including, but not limited to,
excavation, material disposal, dewatering, sheeting and shoring and A-3 Soil backfill replacement. Method of
measurement for removal and replacement for over-excavation material shall be per cubic yard of unsuitable
material removed and replaced below the bearing elevation and disposed based on actual trench section dimensions
in accordance with the JEA Water and Sewer Standards, Details and Materials Manual as amended from time to
time, unless otherwise specified in the Contract Documents.

A-3 SOIL BACKFILL

If there is not enough suitable material obtained from regular excavation to use as backfill, then the Company shall
import A-3 soil to the Work area to meet the need for fill and backfill as directed by JEA or the City of Jacksonville.
The Company shall provide JEA test results for both stockpiled material and imported material to indicate that the
materials meet the minimum standards established by the Geotechnical Engineer for this project. JEA will pay the
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Company at the Contract Unit Price for A-3 soil for the importation and placement of the soil and sand. JEA will not
pay the Company for A-3 soil backfill when suitable material from regular excavation will become available, but at
the time required, is not available, due to the Company's sequence of work. Measurement of A-3 soil backfill shall
be based on actual trench section dimensions and in accordance with Section 801, Item 4.5 of the JEA August 2008
edition of JEA Water and Sewer Standards, Details and Materials Manual, as amended, unless otherwise specified in
the Contract Documents. A-3 replacement soil shall not be stored/stockpiled along the right-of-way.

2.15. JEA RESPONSIBILITIES

2.15.1. ACCESS TO THE WORK LOCATIONS

JEA will provide, as indicated in the Contract Documents and no later than the date when needed by the Company,
access to the Work Location, including rights-of-way or access thereto, and such other lands that are designated for
the Company's use. JEA will secure easements for permanent structures or permanent changes in existing facilities,
unless otherwise specified in the Contract Documents.

2.16. CHANGES IN THE WORK, CONTRACT TIME OR PRICE

2.16.1. AMENDMENTS

This Contract may not be altered or amended except in writing, signed by JEA Chief Procurement Officer, or
designee, and the Company Representative, or each of their duly authorized representatives.

2.16.2. FORCE MAJEURE

No party shall be liable for any default or delay in the performance of its obligations under this Contract due to an
act of God or other event to the extent that: (a) the non-performing party is without fault in causing such default or
delay; (b) such default or delay could not have been prevented by reasonable precautions; and (c) such default or
delay could not have been reasonably circumvented by the non-performing party through the use of alternate
sources, work-around plans or other means. Such causes include, but are not limited to: act of civil or military
authority (including but not limited to courts or administrative agencies); acts of God; war; terrorist attacks; riot;
insurrection; inability of JEA to secure approval, validation or sale of bonds; inability of JEA or the Company to
obtain any required permits, licenses or zoning; blockades; embargoes; sabotage; epidemics; fires; hurricanes,
tornados, floods; or strikes.

In the event of any delay resulting from such causes, the time for performance of each of the parties hereunder
(including the payment of monies if such event actually prevents payment) shall be extended for a period of time
reasonably necessary to overcome the effect of such delay, except as provided for elsewhere in the Contract
Documents.

In the event of any delay or nonperformance resulting from such causes, the party affected shall promptly notify the
other in writing of the nature, cause, date of commencement and the anticipated impact of such delay or
nonperformance. Such written notice, including Change Orders, shall indicate the extent, if any, to which it is
anticipated that any delivery or completion dates will be thereby affected within seven (7) calendar days.

2.16.3. NO DAMAGE FOR DELAY

Damage, loss, expense or delay incurred or experienced by the Company in the prosecution of the Work by reason
of unforeseen circumstances, unanticipated difficulties and obstructions, bad weather, or other mischances that are
generally considered to be a part of the usual hazards associated with Work, shall be borne entirely by the Company
and shall not be the subject of any claim for additional compensation or change in Approved Schedule.

The Company agrees that its sole remedy for any claims, damages or losses related to any delay, disruption or
hindrance alleged to be caused by JEA or any of JEA's agents or other contractors, shall be an extension of the
Contract completion date.

Any demand for equitable time adjustment must be served in writing to JEA within five days of the event giving rise

to the delay, disruption or hindrance. Any request for an equitable time adjustment shall be accompanied by a
logical time impact analysis, demonstrating the nature and magnitude of the event to the critical path.
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Failure to strictly comply with these requirements shall be deemed a waiver of any right to seek equitable time
adjustment.

In the event the "no damage for delay" clause is inapplicable, there shall be no recovery for home office overhead
and any damages claimed shall be proven by discreet accounting of direct project costs and no theoretical formula or
industry estimating reference manuals shall be permissible.

2.16.4. CHANGE IN THE WORK

To request or claim any change in the Work including, but not limited to change in scope, quantities, pricing, or
schedules, the Company shall submit a letter to the Contract Administrator stating such request or claim. JEA shall
have the right to approve or disapprove any request or claim for change as it deems necessary and in its best interests
consistent with the other Contract requirements. Whether requested by the Company, claimed by the Company, or
contemplated by JEA, no change shall be authorized unless made on a JEA Change Order signed by the Contract
Administrator or through a formal written amendment to this Contract.

In the event of an emergency endangering life or property where it is appropriate for the Company to take action, the
Company shall undertake such actions to preserve life and property. JEA and the Company will determine after
emergency is concluded, the extent of out-of-scope work performed by Company, and the Contract Administrator
will issue a Change Order or amend the Contract for such work, if any and as necessary.

All requests for changes filed by the Company shall be in writing delivered to the Contract Administrator within ten
(10) working days of when the event that prompted the claim was discovered or should have been discovered. Upon
receipt of the Company's claim notification, Contract Administrator will provide written direction as to the
procedures that will be used to address the request. The Company's request shall be sufficiently detailed including
itemized costs, condition and work descriptions and other information necessary to evaluate the merits of the claim.
The Contract Administrator may reject requests providing insufficient supporting information. Any change in the
Contract resulting from the request will be incorporated into the Contract via a Change Order or Purchase Order.
Where JEA and the Company are unable to reach a mutually acceptable resolution of request, JEA's determination
will be final.

Where necessary, JEA will determine the value of work covered by a Change Order using one of the following
methods:

e Where the work is covered by established Unit Prices contained in the Contract, the Unit Price
will be applied to the quantity of work;

e By mutual acceptance of lump sum price;

e By actual cost and a mutually acceptable fixed amount for overhead and profit, or

Where Bid Price was based on estimates quantities, prior to making final payment, JEA will determine actual
quantities using sampling, surveying and other industry recognized means and prepare a Change Order adjusting the
price to reflect actual volumes.

The Company shall immediately notify the Contract Administrator in writing of any unauthorized change in the
scope of the Work or significant change in the quantities of the Work that may increase the Contract Price, require
an extension of Work schedule, or negatively impact permitting or other regulatory requirements.

The Work schedule may be changed only by a Change Order or Purchase Order. The Company's request or claim
for a Work schedule adjustment shall be in writing delivered to the Contract Administrator within five working days
following the discovery of the event that prompted the claim or when the event should have been discovered. Where
accepted by JEA, changes to Work schedule will only adjust for critical path impacts. Failure to include the
necessary critical path analysis with request shall be grounds for rejecting the claim. The path of critical events
mentioned herein means the series of interdependent Work events that must be sequentially performed and that
require a longer total time to perform than any other such series. Upon receipt of the Company's request for a change
in the Work schedule, the Contract Administrator will provide any additional directions in writing detailing the
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procedures that will be used to resolve the request, including provision of time impact or manpower and equipment
loading schedules. Where JEA and the Company are unable to reach a mutually acceptable resolution of request,
JEA will make a commercially reasonable determination, made in accordance with JEA's Procurement Code, which
shall be final.

All Work defined on Change Orders shall be subject to the conditions of the Contract, unless specifically noted on
the Change Order.

2.16.5. ASSIGNING OF CONTRACT

Each party agrees that it shall not assign, delegate, or otherwise dispose of the Contract, the duties to be performed
under the Contract, or the monies to become due under the Contract without the other party's prior written consent.

The assignment of the Contract will not relieve either of the parties of any of its obligations until such obligations
have been assumed in writing by the assignee. If the Contract is assigned by either of the parties, it will be binding
upon and will inure to the benefit of the permitted assignee. The Company shall be liable for all acts and omissions
of its assignee or its Subcontractor.

2.17. MISCELLANEOUS PROVISIONS

2.17.1. AMBIGUOUS CONTRACT PROVISIONS

The parties agree that this Contract has been the subject of meaningful analysis and/or discussions of the
specifications, terms and conditions contained in this Contract. Therefore, doubtful or ambiguous provisions, if any,
contained in this Contract will not be construed against the party who physically prepared this Contract.

2.17.2. APPLICABLE STATE LAW, VENUE; SEVERABILITY

The rights, obligations and remedies of the parties as specified under the Contract will be interpreted and governed
in all respects exclusively by the laws of the State of Florida without giving effect to the principles of conflicts of
laws thereof. Should any provision of the Contract be determined by the courts to be illegal or in conflict with any
law of the State of Florida, the validity of the remaining provisions will not be impaired. Litigation involving this
Contract or any provision thereof shall take place in the State or Federal Courts located exclusively in Jacksonville,
Duval County, Florida.

2.17.3. CUMULATIVE REMEDIES

Except as otherwise expressly provided in this Contract, all remedies provided for in this Contract shall be
cumulative and in addition to and not in lieu of any other remedies available to either party at law, in equity or
otherwise.

2.17.4. ENTIRE AGREEMENT

This Contract constitutes the entire agreement between the parties. No statement, representation, writing,
understanding, or agreement made by either party, or any representative of either party, which are not expressed
herein shall be binding. All changes to, additions to, modifications of, or amendment to this Contract, or any of the
terms, provisions and conditions hereof, shall be binding only when in writing and signed by the authorized officer,
agent or representative of each of the parties hereto.

2.17.5. EXPANDED DEFINITIONS

Unless otherwise specified, words importing the singular include the plural and vice versa and words importing
gender include all genders. The term "including™ means "including without limitation", and the terms "include",
"includes" and "included" have similar meanings. Any reference in this Contract to any other agreement is deemed
to include a reference to that other agreement, as amended, supplemented or restated from time to time. Any
reference in the Contract to "all applicable laws, rules and regulations™ means all federal, state and local laws, rules,
regulations, ordinances, statutes, codes and practices.
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2.17.6. HEADINGS

Headings appearing herein are inserted for convenience or reference only and shall in no way be construed to be
interpretations of text.

2.17.7. INDEPENDENT CONTRACTOR

Company is performing this Contract as an independent contractor and nothing in this Contract will be deemed to
constitute a partnership, joint venture, agency, or fiduciary relationship between JEA and Company. Neither
Company nor JEA will be or become liable or bound by any representation, act, or omission of the other.

2.17.8. LANGUAGE AND MEASUREMENTS

All communication between the Company and JEA, including all documents, notes on drawings, and submissions
required under the Contract, will be in the English language. Unless otherwise specified in the Contract, the US
System of Measurements shall be used for quantity measurement. All instrumentation and equipment will be
calibrated in US System of Measures.

2.17.9. MEETINGS AND PUBLIC HEARINGS

The Company will, upon request by JEA, attend all meetings and public hearings as required, in any capacity, as
directed by JEA.

2.17.10. NEGOTIATED CONTRACT

Except as otherwise expressly provided, all provisions of this Contract shall be binding upon and shall inure to the
benefit of the parties, their legal representatives, successors and assigns. The parties agree that they have had
meaningful discussion and negotiation of the provisions, terms and conditions contained in this Contract. Therefore,
doubtful or ambiguous provisions, if any, contained in the Contract shall not be construed against the party who
physically prepared this Contract.

2.17.11. NONEXCLUSIVE

Notwithstanding anything contained herein that may appear to be the contrary, this Contract is "non-exclusive™ and
JEA reserves the right, in its sole discretion, to retain other companies to perform the Work, and/or JEA may self-
perform the Work itself.

2.17.12. NONWAIVER

Failure by either party to insist upon strict performance of any of the provisions of the Contract will not release
either party from any of its obligations under the Contract.

2.17.13. REFERENCES

Unless otherwise specified, each reference to a statute, ordinance, law, policy, procedure, process, document,
drawing, or other informational material is deemed to be a reference to that item, as amended or supplemented from
time to time. All referenced items shall have the enforcement ability as if they are fully incorporated herein.

2.17.14. SEVERABILITY

In the event that any provision of this Contract is found to be unenforceable under applicable law, the parties agree
to replace such provision with a substitute provision that most nearly reflects the original intentions of the parties
and is enforceable under applicable law, and the remainder of this Contract shall continue in full force and effect.
With regard to any provision in this agreement pertaining to damages, equitable or otherwise, it is the intent of the
Parties that under no circumstances shall there be recovery for home office overhead. Any damages claimed shall be
proven by discreet accounting of direct project costs and no theoretical formula or industry estimating reference
manuals shall be permissible.

2.17.15. SUBCONTRACTING OR ASSIGNING OF CONTRACT

Each party agrees that it shall not subcontract, assign, delegate, or otherwise dispose of the Contract, the duties to be
performed under the Contract, or the monies to become due under the Contract without the other party's prior
written consent.
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The assignment of the Contract will not relieve either of the parties of any of its obligations until such obligations
have been assumed in writing by the assignee. If the Contract is assigned by either of the parties, it will be binding
upon and will inure to the benefit of the permitted assignee. The Company shall be liable for all acts and omissions
of its assignee or its Subcontractor.

In the event the Company obtains JEA approval to use Subcontractors, the Company is obligated to provide
Subcontractors possessing the skills, certifications, registrations, licenses, training, tools, demeanor, motivation and
attitude to successfully perform the work for which they are subcontracted. The Company is obligated to remove
Subcontractors from performing Work under this Contract when the Company recognizes that a Subcontractor is
failing to work in a manner consistent with the requirements of this Contract, or when JEA notifies the Company
that JEA has determined a Subcontractor is failing to work in a manner consistent with the requirements of this
Contract.

2.17.16. SURVIVAL

The obligations of JEA and the Company under this Contract that are not, by the express terms of this Contract, to
be performed fully during the Term, shall survive the termination of this Contract.

2.17.17. TIME AND DATE

Unless otherwise specified, references to time of day or date mean the local time or date in Jacksonville, FL. If
under this Contract any payment or calculation is to be made, or any other action is to be taken, on or as of a day that
is not a regular business day for JEA, that payment or calculation is to be made, and that other action is to be taken,
as applicable, on or as of the next day that is a regular business day. Where reference is made to day or days, it
means calendar days. Where reference is made to workday, workdays, business day, or business days, it means
regular working days for JEA Procurement.

2.17.18. TIME OF ESSENCE
For every material requirement of this Contract, time is of the essence.

2.17.19. TITLE TO MATERIALS FOUND

JEA shall retain the title to water, mineral matter, timber and any other materials that the Company, or its
Subcontractors, encounters during the excavation or other operations of the Work. The Company shall use or
dispose of this material in accordance with the Contract or written instructions from the Contract Administrator. Any
materials found in the excavation, or other operations of the Company, that are of archaeological or historical value
shall be left in place. The Company shall immediately notify JEA of the find and shall take no further action until
directed by JEA.

2.17.20. USE OF JEA CONTRACTS BY THE CITY OF JACKSONVILLE

Where the City of Jacksonville's or its other independent agencies' or political subdivisions' procurement codes all
use of JEA contracts, the Company agrees to extend any pricing and other contractual terms to such entities.

2.17.21. WAIVER OF CLAIMS

A delay or omission by JEA to exercise any right or power under this Contract shall not be construed to be a waiver
thereof. A waiver by JEA under this Contract shall not be effective unless it is in writing and signed by the party
granting the waiver. A waiver by a party of a right under or breach of, this Contract shall not be construed to operate
as a waiver of any other or successive rights under, or breaches of, this Contract.

The Company's obligations to perform and complete the Work in accordance with the Contract shall be absolute.
None of the following will constitute a waiver of any of JEA's rights under the Contract: approval of payments,
including final payment; Certificate of Contract Completion; any use of the Work by JEA; nor any correction of
faulty or defective work by JEA.

1411543246 Purchase and Installation of Emergency Generators for Water/Wastewater - FY25 Page 57 of 58



2.17.22. JEA PROJECT SECURITY PROGRAM

The JEA Project Security Program establishes a coordinated security program and assigns specific security
responsibilities for which the Company and/or its Subcontractors shall be responsible at while performing services at
existing JEA facilities and upon the substantial completion of new facilities. The programs objectives are 1) to direct
all project security activities toward a single goal--no breaches, thefts or vandalism, and 2) to ensure effective
coordination and communication of all project security activities with JEA Security.

In general, the Company shall provide on-site JEA security personnel at any time a JEA facility's perimeter is
unsecured, including but not limited to, alarms disabled, fences or gates down, traffic flows that require gates to be
opened repeatedly and/or for more than one hour of the work day. The Company shall schedule security personnel
through JEA Security. Where existing lighting is disabled or otherwise impacted by the Work, the Company shall
provide temporary lighting equal to or exceeding that which exists.

Further, the Company shall be responsible for complying with all applicable provisions of Chapter 12 "Security
Program" of the JEA Contractor Safety Management Process Safety Requirements, a copy of which may be
obtained upon request.

3.  TECHNICAL SPECIFICATIONS/DETAILED SCOPE OF WORK

3.1. TECHNICAL SPECIFICATIONS/DETAILED SCOPE OF WORK (APPENDIX A)

Technical Specifications and a Detailed Scope of Work are located in Appendix A of this document.
o 1411543246 Appendix A - Technical Specifications

4. FORMS

4.1. FORMS (APPENDIX B)

Forms required to be submitted with this solicitation are provided in Appendix B or can be obtained on the JEA
website at www.jea.com.

o 1411543246 Appendix B - Bid Form

o 1411543246 Appendix B - Bid Workbook

5. ADDITIONAL DOCUMENTS

51. ADDITIONAL DOCUMENTS (APPENDIX C)

Additional documents to reference for this solicitation are provided in Appendix C.
o 1411543246 Appendix C - Generator Sizing Data and Sizing Data
o 1411543246 Appendix C - Zycus Supplier Instructions
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