



Headquarters - Procurement Department  
225 North Pearl Street  
Jacksonville, Florida 32202

June 25, 2026

ADDENDUM NUMBER: Three (3)

TITLE: Replace Continuous Ship Unloader (CSU) Spiral Chute at Northside Generating Station (NGS)

JEA SOLICITATION NUMBER: 1412175449

BID DUE DATE: June 30, 2026

TIME OF RECEIPT: 12:00 PM

TIME OF OPENING: 02:00 PM

**THIS ADDENDUM IS FOR THE PURPOSE OF MAKING THE FOLLOWING CHANGES OR CLARIFICATIONS:**

**The Due Date remains June 30, 2026. This Addendum concludes the question period.**

**Questions:**

1. **Question:** Drawing 1CSU6-01-0300 shows an item labeled 'Deflector flap' inside the connection of the moveable chute to the spiral chute. Is there any details of what this item is and how it works?

**Answer:** JEA does not have additional details or drawings on these items. They will need to be field measured and have drawing details generated.

2. **Question:** How is the 'deflector flap' attached?

**Answer:** JEA does not have additional details or drawings on these items. They will need to be field measured and have drawing details generated.

3. **Question:** Drawing 1CSU6-01-0300 shows items labeled 'Level probe'. Are we supposed to supply these electronic devices or just the straight coupling shown in section E on drawing 1CSU6-01-301 sht 1?

**Answer:** The electronic devices will be detached and reused.

4. **Question:** What size is the straight coupling?

**Answer:** JEA does not have additional details or drawings on these items. They will need to be field measured and have drawing details generated.

5. **Question:** Will the winner of the contract be allowed to make a more in-depth measuring inspection during the design phase?

**Answer:** Yes, the awardee will coordinate with JEA to make site visits and obtain any additional measurements and inspections needed.

6. **Question:** With the release of Addendum 2 for the proposed changes to the fabrication and removal/installation procedure we would request a secondary job-walk with the engineer to better understand the changes he has proposed. This addendum change has a profound impact on our schedule which is a major component of JEA's evaluation criteria. We would also request that, if/when the secondary job walk is granted, the bid due date be extended to a minimum of two weeks after the secondary job-walk occurs.

**Answer:** The proposed plan outlined in Addendum 2 (1412175449 Addendum 2 Appendix A – Optional Proposed Plan) is entirely optional and does not alter the project's original scope. Proposers should submit their proposals based on the initial baseline requirements. Due to time constraints, JEA is not extending the bid due date.