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Lofton Oaks WTP Improvements Construction January 2020 March 2020 12 Installation of new WTP with GST / pump building / hypoclorite facilities / MCC / emergency generator /well pump. $2,000,000 ‐ $3,000,000
Nocatee South RW Storage Tank and Booster PS ‐ R Construction January 2020 March 2020 16 Installation of a 3000‐10000 GPM RW BPS and 1.5 MG GST (south site) / 10000 GPM RW BPS (north). $7,000,000 ‐ $8,000,000
Greenland WTP ‐ Expansion from 6.0 to 9.0 MGD Construction January 2020 April 2020 15 Installation of WTP Improvements / 1‐HSP / 1 MG GST / 750 KW Generator. $5,000,000 ‐ $6,000,000
LDP Program ‐ Boulevard St FM/WM Replacement ‐ 7th St to 11th St Construction January 2020 April 2020 10 Installation of 1400 LF 8" WM / 450 LF 12" CI WM / 3035 LF 16" PVC FM. $2,000,000 ‐ $3,000,000
Gate Parkway to Burnt Mill Rd ‐ Trans ‐ R Construction February 2020 April 2020 9 Installation of 7400 LF 8" PVC RWM Open Cut / 500 LF 4" PVC RWM Open Cut. $2,000,000 ‐ $3,000,000
RiverTown WTP ‐ New 6.0 MGD WTP ‐ Wells Construction February 2020 May 2020 15 Installation of three production wells. $500,000 ‐ $1,000,000
4511 Spring Park Rd Lift Station Construction March 2020 June 2020 14 Installation of Odor Control Sys: Biotrickling Filter / Aux Diesel Pump / Electrical Resiliency. $4,000,000 ‐ $5,000,000
District II ‐ 10800 Key Haven Blvd. Class III/IV Reconstruction to Class II Construction March 2020 June 2020 15 Installation of 12' Dia X 24' Deep Wet Well Duplex Pump Station 785 GPM at 80 FT TDH. $4,000,000 ‐ $5,000,000
Main St WTP ‐ 1st St to Franklin St ‐ Trans ‐ New ‐ W ‐ ENV Construction March 2020 June 2020 24 Installation of 8000 LF of 36" TWMP WM / 3000 LF of 30" Raw WM /  and 1200 LF of 20" Raw WM. $7,000,000 ‐ $8,000,000
E 1st St  Main St to E 4th St ‐ Raw Water ‐ New ‐ W Construction March 2020 June 2020 24 Installation of 4000 LF 30" CLDI Pipe Class 150 Open Cut. $3,000,000 ‐ $4,000,000
DII ‐ 11308 Harts Rd Construction April 2020 July 2020 13 Rehabilitation of Class III/IV pump station and new electrical building. $500,000 ‐ $1,000,000
DII ‐ Robena Rd Booster WW PS Construction April 2020 July 2020 13 Installation of 3500 gpm Booster Pump Station / 800 LF 20" PVC FM Open Cut. $3,000,000 ‐ $4,000,000
New World Av ‐ Waterworks Ave to Chaffee Rd ‐ Trans ‐ New ‐ W Design (CCNA) April 2020 October 2020 9 Design of 9800 LF of 24 Inch Ductile Iron WM by Open Cut and jack & bore methods. $300,000 ‐ $400,000
5th St W ‐ Imeson Rd to Melson Ave ‐ Trans ‐ New ‐ FM Construction May 2020 July 2020 12 Installation of 14925 LF 20" PVC FM Open Cut, 800 LF 20" PVC FM in Jack and Bore 36" Casing, 1150 LF 24" HDPE FM HDD. $10,000,000 ‐ $11,000,000
1638 Talleyrand Av ‐ Class III/IV Design (CCNA) May 2020 October 2020 8 Design of Master Pump Station Rehabilitation. $700,000 ‐ $800,000
Twin Creeks RW Storage Tank and Booster PS ‐ R Construction May 2020 August 2020 16 Installation of 7000 GPM Reuse Water Booster Pump Station and Two 1.5 MG Ground Storage Tanks. $7,000,000 ‐ $8,000,000
Ponte Vedra Blvd 6" Cast Iron Replacement Construction May 2020 August 2020 6 Installation of 9400 LF 10" HDPE WM by Pipe Bursting. $2,000,000 ‐ $3,000,000
AE WRF ‐ Secondary MCC Replacement Construction June 2020 September 2020 18 Replacement of Secondary Clarifier MCC. $500,000 ‐ $1,000,000

Upcoming Procurement Opportunities at JEA
The following contract opportunities will be advertised in the next six months. JEA anticipates the associated schedule and reserves the right to add, change or eliminate offerings as required.
If you have any procurement‐related questions, please email bids@jea.com.


