

Upcoming Procurement Opportunities at JEA

The following contract opportunities will be advertised in the next six months. JEA anticipates the associated schedule and reserves the right to add, change or eliminate offerings as required.
If you have any procurement-related questions, please email bids@jea.com.

Project Name	Contract Type	Estimated Advertisement	Estimated Start	Estimated Duration (Months)	Scope	Estimated Contract Value
DII - Robena Rd Booster WW PS	Construction	January 2021	May 2021	12	Installation of 3500 gpm booster pump station and 800 LF 20" PVC force main open cut.	\$2,000,000 - \$3,000,000
Southwest - 4881 Timuquana Rd - Class III/IV	Construction	January 2021	May 2021	12	Rehabilitation of Class III/IV pump station.	\$2,000,000 - \$3,000,000
General Engineering Services for Pipeline Projects >=24"	Design (CCNA)	January 2021	July 2021	36	Three contracts will be awarded for the design of pipeline projects great than or equal to 24" diameter.	\$900,000
Arlington East WRF Upgrades - Odor Control	Construction	January 2021	July 2021	11	Replacement/rehabilitation of biofilters and other odor control improvements.	\$5,000,000 - \$7,000,000
CR210 - Lingleaf Pine Pkwy to Ashford Mills Rd - Trans - R	Design (CCNA)	January 2021	August 2021	8	Design of 11700 LF of 24" CLDI reclaim water main.	\$500,000 - \$700,000
SIPS - Greenland - Southside Blvd - Deerwood 3 to Greenland - W	Design (CCNA)	January 2021	September 2021	18	Design of 37600 LF 30" water main.	\$3,000,000 - \$4,000,000
Davis - Gate Pkwy to RG Skinner - Trans - R	Design (CCNA)	January 2021	September 2021	18	Design of 13600 LF 30" CLDI reclaim water main open cut and 1400 LF 36" HDPE water main HDD.	\$1,000,000 - \$2,000,000
Mandarin Road Loop Connection - Trans - New - WM	Construction	February 2021	May 2021	4	Installation of 3500 LF 8" PVC water main open cut.	\$300,000 - \$400,000
Nassau - Radio Av - RW Storage Tank and Booster PS - R	Construction	February 2021	July 2021	14	Installation of a 3500 GPM booster pump station, sitework and 800 LF 20" PVC force main open cut.	\$5,000,000 - \$7,000,000
DII - 11308 Harts Rd	Construction	March 2021	August 2021	13	Rehabilitation of Class III/IV pump station and new electrical building.	\$2,000,000 - \$3,000,000
RiverTown WTP - New 4.7 MGD WTP	Construction	March 2021	October 2021	17	Installation of a 4.7 MGD water treatment plant.	\$13,000,000 - \$15,000,000
Monterey - 3254 Townsend Rd - Class III/IV - Pump Upgrade	Construction	June 2021	October 2021	13	Installation of Triplex Class III pump station and 1600 LF 16" PVC force main open cut.	\$2,000,000 - \$3,000,000
Monterey WRF Improvements - Phase I	Construction	June 2021	October 2021	6	Replacement of UV disinfection system.	\$2,000,000 - \$3,000,000
Arlington East WRF - Parallel Sludge Line	Construction (P-D-B)	June 2021	January 2022	41	Progressive-Design-Build of 37700 LF 10" sludge force main from AE WRF to Buckman WRF.	\$11,000,000 - \$13,000,000