

Upcoming Procurement Opportunities at JEA

The following contract opportunities will be advertised in the next six months. JEA anticipates the associated schedule and reserves the right to add, change or eliminate offerings as required. If you have any procurement-related questions, please email bids@jea.com.

Project Name	Contract Type	Estimated Advertisement	Estimated Start	Estimated Duration (Months)	Scope	Estimated Contract Value
RiverTown WTP - New 6.0 MGD WTP - Wells	Construction	August 2020	November 2020	15	Installation of three production wells.	\$2,000,000 - \$3,000,000
DII - Robena Rd Booster WW PS	Construction	August 2020	November 2020	12	Installation of 3,500 GPM booster pump station / 800 LF 20" PVC FM open cut.	\$3,000,000 - \$4,000,000
Monterey WRF Improvements	Design (CCNA)	August 2020	February 2021	8	Design of 3.6 MGD WRF plant rehabilitation.	\$1,000,000 - \$2,000,000
7834 Holiday Rd MPS Inlet Structure Rehabilitation	Construction	August 2020	October 2020	14	Rehabilitation of Class III PS.	\$1,000,000 - \$2,000,000
Ponte Vedra Blvd 6" Cast Iron Replacement	Construction	September 2020	November 2020	12	Installation of 9,400 LF 10" HDPE WM by pipe bursting.	\$3,000,000 - \$4,000,000
Southwest - 4881 Timuquana Rd - Class III/IV	Construction	September 2020	November 2020	10	Rehabilitation of Class III/IV pump station.	\$2,000,000 - \$3,000,000
Twin Creeks Booster Pump Station Upgrade	Design (CCNA)	September 2020	February 2021	7	Design of booster pump station upgrade 2,100 GPM.	\$300,000 - \$400,000
5th St W - Imeson Rd to Melson Ave - Trans - New - FM	Construction	September 2020	December 2020	18	Installation of 14,925 LF 20" PVC FM Open Cut, 800 LF 20" PVC FM Jack & Bore, 1,150 LF 24" HDPE FM HDD.	\$11,000,000 - \$12,000,000
General Engineering Services for Pipeline Projects >=24"	Design (CCNA)	October 2020	March 2021	36	Three contracts will be awarded for the design of pipeline projects great than or equal to 24" diameter.	\$900,000
Mandarin WRF Waste Sludge Holding Tank Rehabilitation	Design (CCNA)	October 2020	March 2021	9	Design of temporary tank, repair waste tank and thickened waste tank.	\$300,000 - \$400,000
RiverTown WTP - New 6.0 MGD WTP	Construction	December 2020	April 2021	10	Installation of a new 6.0 MGD WTP.	\$12,000,000 - \$13,000,000
CR210 - Longleaf Pine Pkwy to Ashford Mills Rd - Trans - R	Design (CCNA)	December 2020	May 2021	8	Design of 11,700 LF of 24" CLDI RWM.	\$500,000 - \$600,000
DII - 11308 Harts Rd	Construction	December 2020	March 2021	13	Rehabilitation of Class III/IV pump station and new electrical building.	\$500,000 - \$1,000,000