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LDP Program ‐ South Shores Sub‐Aqueous FM Rehabilitation Construction March 2023 July 2023 5 Installation of 600 LF of piping armor. $500,00 ‐ $1,000,000 5%
Arlington East WRF Upgrades ‐ Aeration Basins and Blowers Construction March 2023 September 2023 36 Installation of a new aeration basin, and associated piping and equipment. $40,000,000 ‐ $45,000,000 5%
Arlington East WRF Upgrades ‐ Influent Structure Construction March 2023 September 2023 36 Installation of a new headworks structure and other improvements. $30,000,000 ‐ $35,000,000 5%
Nassau Regional WRF ‐ SR200 West of I‐95 RW Storage Tank and BPS Design (CCNA) March 2023 October 2023 11 Design of a booster pump station and a storage tank. $1,000,000 ‐ $2,000,000 5%
LDP Program ‐ McDuff ‐ Olga to Park WM Construction April 2023 February 2024 5 Installation of 1,600 LF of 20‐inch cast iron water main. $2,000,000 ‐ $3,00,000 5%
Beacon Hills WTP ‐ Rehabilitation Design (CCNA) April 2023 October 2023 11 Design of the rehabilitation of an existing WTP, a 0.5MG ground storage tank and other improvements. $800,000 ‐ $1,000,000 5%
Martin Luther King ‐ Fairfax to Brentwood Water Main Replacement Construction May 2023 September 2023 24 Installation of 11,190 LF water main by open cut and jack and bore. $8,000,000 ‐ $10,000,000 5%
Monterey WRF Improvements ‐ Phase II Construction May 2023 September 2023 24 Improvements to existing WRF at Monterey Rd. $30,000,000 ‐ $35,000,000 5%
LDP Program ‐ McMillan St PS Effluent Piping S20B ‐ FM Construction May 2023 September 2023 5 Spot Repair and Internal Structural Coating of 1,200 LF of 42‐inch CIPP. $7,000,000 ‐ 8,000,000 5%
8043 Carlotta Rd ‐ Class III/IV ‐ Pump Upgrade Design (CCNA) May 2023 November 2023 9 Design of a new class III duplex pump station. $300,00 ‐ $400,000 5%
North Grid THM Mitigation Project Construction (P‐D‐B) May 2023 January 2024 56 Progressive‐Design‐Build of a granular activated carbon (GAC) system with pilot testing at Highlands WTP. $25,000,000 ‐ $30,000,000 5%
RiverTown RW Booster PS ‐ R Construction June 2023 October 2023 18 Construction of a reclaim water booster pump station. $3,000,000 ‐ $4,000,000 5%
Deerwood III WTP ‐ Well 2 Replacement Construction June 2023 October 2023 14 Construction of a new 1,000 gpm well and wellhead. $1,500,000 ‐ $2,500,000 5%
Ponte Vedra Pump Station Improvements Design (CCNA) June 2023 January 2024 11 Design of additional SBR, Influent Jet Headers & UV/HMI replacement. $800,000 ‐ $1,000,000 5%
District II ‐ Ranch Rd ‐ Tradeport Dr to DUV‐14491 MPS ‐ FM Construction July 2023 November 2023 6 Installation of 940 LF of 24‐inch gravity main. $3,000,000 ‐ $4,000,000 5%
LDP Program ‐ Clark and Main: Kentucky St to Gun Club Rd FM Construction July 2023 December 2023 7 Installation of a 3,032 LF of 16‐inch force main by open cut and jack & bore. $2,000,000 ‐ $3,000,000 5%
SWDE ‐ Water Purification Piloting Construction July 2023 December 2023 12 Setup of a pilot study to analyze effluent from three WRFs. $2,000,000 ‐ $3,000,000 5%
Evergreen Ave & 45th St E: Oakwood St to 47th Street (S‐31) Construction July 2023 January 2024 12 Rehabilitation of 9,050 LF of 20‐inch to 30‐inch CIPP. $3,000,000 ‐ $4,000,000 5%
8751 Bayleaf Dr  FM Construction September 2023 January 2024 7 Installation of 3,700 LF 12‐inch force main by open cut and jack & bore. $3,000,000 ‐ $4,000,000 5%
Nocatee South Reclaimed Water Improvements Construction September 2023 February 2024 14 Installation of 4,400 LF of 20‐inch pipe and associated valves. $2,500,000 ‐ $3,500,000 5%

Upcoming Procurement Opportunities at JEA
The following contract opportunities will be advertised in the next six months. JEA anticipates the associated schedule and reserves the right to add, change or eliminate offerings as required.
If you have any procurement‐related questions, please email bids@jea.com.


