

Upcoming Procurement Opportunities at JEA

The following contract opportunities will be advertised in the next six months. JEA anticipates the associated schedule and reserves the right to add, change or eliminate offerings as required.

If you have any procurement-related questions, please email [bids@jea.com](mailto:bids@jea.com).

Project Name	Contract Type	Estimated Advertisement	Estimated Project Start	Estimated Project Duration (Months)	Scope	Estimated Contract Value
Nocatee South RW Storage Tank and Booster PS - R	Construction	November 2019	February 2020	16	Installation of a 3000-10000 GPM RW BPS and 1.5 MG GST (south site) / 10000 GPM RW BPS (north).	\$7,000,000 - \$8,000,000
Lofton Oaks WTP Improvements	Construction	November 2019	February 2020	12	Installation of new WTP with GST / Pump Building / Hypochlorite Facilities / MCC / Emergency Generator /Well Pump.	\$2,000,000 - \$3,000,000
Greenland WTP - Expansion from 6.0 to 9.0 MGD	Construction	January 2020	April 2020	10	Installation of WTP Improvements: HSP, 1 MG GST and 750 KW Generator.	\$5,000,000 - \$6,000,000
LDP Program - Boulevard St FM/WM Replacement - 7th St to 11th St.	Construction	January 2020	April 2020	10	Installation of 1400 LF 8" WM / 450 LF 12" CI WM.	\$2,000,000 - \$3,000,000
Gate Parkway to Burnt Mill Rd - Trans - R	Construction	January 2020	April 2020	9	Installation of 7400 LF 8" PVC RWM Open Cut / 500 LF 4" PVC RWM Open Cut.	\$2,000,000 - \$3,000,000
Owens Rd - Ranch Rd to Max Leggett Pkwy - New - W	Construction	January 2020	April 2020	8	Installation of 3925 LF 16" PVC WM Open Cut / 1890 18" HDPE Directional Drill.	\$1,000,000 - \$2,000,000
Pritchard Rd - Old Plank Rd to Cisco Dr W - Trans - New - W	Engineering CCNA	January 2020	June 2021	6	Design of 13350 feet of 20-inch WM and 850 LF of 24-inch WM by Directional Drill.	\$300,000 - \$400,000
RiverTown WTP - New 6.0 MGD WTP - Wells	Construction	February 2020	May 2020	15	Installation of three Production Wells.	\$500,000 - \$1,000,000
McDuff WTP - HSP Replacement	Construction	March 2020	May 2020	15	Installation of 4-150 HP HSPs with VFDs / 1-100 HP HSPs with VFD / HSP Building Modifications.	\$3,000,000 - \$4,000,000
Norwood WTP HSP	Construction	March 2020	May 2020	15	Installation of HSPs and other improvements.	\$2,000,000 - \$3,000,000
5th St W - Imeson Rd to Melson Ave - Trans - New - FM	Construction	March 2020	June 2020	12	Installation of 17420 LF 20" PVC FM Open Cut / 400 LF 20" Jack and Bore / 1000 LF 24" HDPE FM HDD.	\$10,000,000 - \$11,000,000
Spring Park Rd Lift Station	Construction	March 2020	June 2020	14	Installation of Odor Control Sys: Biotrickling Filter / Aux Diesel Pump / Electrical Resiliency / 14" Mag Meter.	\$4,000,000 - \$5,000,000
DII - Robena Rd Booster WW PS	Construction	March 2020	June 2020	13	Installation of 3500 gpm Booster Pump Station / 800 LF 20" PVC FM Open Cut.	\$3,000,000 - \$4,000,000
DII - 10800 Key Haven Blvd. Class III/IV Reconstruction to Class II	Construction	March 2020	June 2020	15	Installation of 12' Dia X 24' Deep Wet Well Duplex Pump Station 785 GPM at 80 FT TDH.	\$4,000,000 - \$5,000,000
DII - 11308 Harts Rd	Construction	April 2020	July 2020	13	Rehabilitation of Class III/IV Pump Station and new Electrical Building.	\$500,000 - \$1,000,000
Main St WTP - 1st St to Franklin St - Trans - New - W - ENV	Construction	April 2020	July 2020	24	Installation of 8000 LF of 36" TWMP WM / 3000 LF of 30" Raw WM / and 1200 LF of 20" Raw WM.	\$7,000,000 - \$8,000,000
E 1st St Main St to E 4th St - Raw Water - New - W	Construction	April 2020	July 2020	24	Installation of 4000 LF 30" CLDI Pipe Class 150 Open Cut.	\$3,000,000 - \$4,000,000
New World Av - Waterworks Ave to Chaffee Rd - Trans - New - W	Engineering CCNA	April 2020	October 2020	9	Design of 9,800 LF of 24 Inch Ductile Iron Water Main by Open Cut and Jack & Bore methods.	\$300,000 - \$400,000