

Upcoming Procurement Opportunities at JEA

The following contract opportunities will be advertised in the next six months. JEA anticipates the associated schedule and reserves the right to add, change or eliminate offerings as required.

If you have any procurement-related questions, please email bids@jea.com.

Project Name	Contract Type	Estimated Advertisement	Estimated Start	Estimated Duration (Months)	Scope	Estimated Contract Value	Target JSEB Goal
LDP Program - South Shores Sub-Aqueous FM Rehabilitation	Construction	October 2022	February 2023	6	Installation of 600 LF of piping armor.	\$500,00 - \$1,000,000	5%
5838 Pompano - Class III/IV - Pump Upgrade	Construction	October 2022	February 2023	18	Rehabilitation of a Class III pump station.	\$1,500,000 - \$2,000,000	5%
7732 Merrill Rd - Class III/IV - PS Upgrades	Construction	October 2022	March 2023	22	Rehabilitation of a Class III pump station.	\$3,000,000 - \$4,000,000	5%
Mandarin - 106 Twin Creeks - Class III/IV - Booster Pump Station	Construction	November 2022	April 2023	14	Rehabilitation of a Class III booster pump station.	\$7,000,000 - \$8,000,000	5%
Nassau - US-17 Peak Shaving Station - New - S	Design (CCNA)	November 2022	July 2023	11	Design of a pump station and 5,000 LF 8-inch force main.	\$600,000 - \$800,000	5%
Pritchard Rd - Old Plank Rd to Cisco Dr W - Trans - New - W	Construction	December 2022	April 2023	9	Installation of 7,250 LF 16-inch CLDI water main by open cut.	\$4,000,000 - \$5,000,000	5%
Martin Luther King - Fairfax to Brentwood Water Main Replacement	Construction	December 2022	May 2023	15	Installation of 8,100 LF water main by open cut.	\$8,000,000 - \$10,000,000	5%
LDP Program - McDuff - Olga to Park WM	Construction	December 2022	June 2023	5	Installation of 1,600 LF of 20-inch cast iron water main.	\$1,500,000 - \$2,000,000	5%
Beacon Hills WTP - Rehabilitation	Design (CCNA)	December 2022	July 2023	11	Design of the rehabilitation of an existing WTP and other improvements.	\$1,500,000 - \$2,500,000	5%
Cisco Dr - Westlake WTP to Garden St - Trans - New - W	Design (CCNA)	December 2022	July 2023	9	Design of approximately 17,905 LF of 20-inch water main.	\$1,000,000 - \$1,500,000	5%
1636 Talleyrand Av - Class III/IV Rehab	Design (CCNA)	December 2022	July 2023	12	Design of Master Pump Station Rehabilitation.	\$1,500,000 - \$2,000,000	5%
North Grid THM Mitigation Project - PH	Design (CCNA)	December 2022	August 2023	25	Pilot testing and design of a THM mitigation project.	\$3,000,000 - \$4,000,000	5%
Blacks Ford WRF - Expansion from 6 to 9 MGD	Design (CCNA)	December 2022	October 2023	13	Design of the expansion of Blacks Ford WRF treatment capacity from 6 to 9 MGD.	\$11,000,000 - \$13,000,000	5%
LDP Program - McMillan St PS Effluent Piping S20B - FM	Construction	January 2023	June 2023	2	Rehabilitation of 42-inch force main.	\$6,000,000 - \$7,000,000	5%
Arlington East WRF Upgrades - Influent Structure	Construction	January 2023	June 2023	21	Installation of a new headworks structure.	\$25,000,000 - \$30,000,000	5%
Arlington East WRF Upgrades - Aeration Basins and Blowers	Construction	January 2023	June 2023	31	Installation of a new aeration basin, and associated piping and equipment.	\$35,000,000 - \$40,000,000	5%
LDP Program - Clark and Main: Kentucky St to Gun Club Rd FM	Construction	January 2023	July 2023	7	Installation of a 2,616 LF of 16-inch force main.	\$1,500,000 - \$2,500,000	5%
District II - Ranch Rd - Tradeport Dr to DUV-14491 MPS - FM	Construction	March 2023	August 2023	6	Installation of 425 LF of 24-inch gravity main.	\$2,000,000 - \$3,000,000	5%
Nocatee South Reclaimed Water Improvements	Construction	March 2023	September 2023	6	Installation of 3,800 LF of 2-inch pipe and associated valves.	\$1,500,000 - \$2,000,000	5%
Nassau Regional WRF - SR200 West of I-95 RW Storage Tank and BPS	Design (CCNA)	March 2023	October 2023	11	Design of a booster pump station and a storage tank.	\$1,000,000 - \$1,500,000	5%