

Upcoming Procurement Opportunities at JEA

The following contract opportunities will be advertised in the next six months. JEA anticipates the associated schedule and reserves the right to add, change or eliminate offerings as required.

If you have any procurement-related questions, please email [bids@jea.com](mailto:bids@jea.com).

Project Name	Contract Type	Estimated Advertisement	Estimated Project Start	Estimated Project Duration (Months)	Scope	Estimated Contract Value
Lofton Oaks WTP Improvements	Construction	October 2019	December 2019	11	Installation of new WTP with GST and Facilities.	\$2,000,000 - \$3,000,000
Nassau Regional WRF Projects	Construction (CMAR)	October 2019	April 2020	44	CMAR - Pre-Construction and Construction Services.	\$40,000,000 - \$50,000,000
Owens Rd - Ranch Rd to Max Leggett Pkwy - New - W	Construction	October 2019	January 2020	8	Installation of 3925 LF 16" PVC Water Main Open Cut / 1890 18" HDPE Directional Drill.	\$1,000,000 - \$2,000,000
Pritchard Rd - Old Plank Rd to Cisco Dr W - Trans - New - W	Construction (P-D-B)	October 2019	April 2020	20	Progressive Design-Build of 13350 feet of 20-inch WM and 850 LF of 24-inch WM by directional drill.	\$1,000,000 - \$2,000,000
District II - 10800 Key Haven Blvd Class III/IV Reconstruction to Class II	Construction	November 2019	February 2020	15	Demolish PS. Install Class III Submersible PS. Improve three PSs. Modify two FMs.	\$4,000,000 - \$5,000,000
Gate Parkway to Burnt Mill Rd - Trans - R	Construction	November 2019	February 2020	9	Installation of 7400 LF 8" PVC RWM Open Cut / 500 LF 4" PVC RWM Open Cut.	\$2,000,000 - \$3,000,000
Greenland WTP - Expansion from 6.0 to 9.0 MGD	Construction	November 2019	March 2020	10	Installation of WTP Improvements: HSP, 1 MG GST and 750 KW Generator.	\$5,000,000 - \$6,000,000
Nocatee South RW Storage Tank and Booster PS - R	Construction	November 2019	February 2020	16	Installation of 3000-10000 GPM RW BPS and 1.5 MG GST (south) / 10000 GPM RW BPS (north).	\$7,000,000 - \$8,000,000
LDP Program - Boulevard St FM/WM Replacement - 7th St to 11th St	Construction	December 2019	March 2020	10	Installation of 1400 LF 8" WM / 450 LF 12" CI WM / 3035 LF 16" PVC FM.	\$2,000,000 - \$3,000,000
RiverTown WTP - New 6.0 MGD WTP - 3 Wells	Construction	January 2020	April 2020	15	Installation of three production wells.	\$500,000 - \$1,000,000
4511 Spring Park Rd Lift Station	Construction	January 2020	April 2020	14	Installation of Odor Control Sys: Biotrickling Filter / Aux Diesel Pump / Electrical Resiliency.	\$4,000,000 - \$5,000,000
E 1st St Main St to E 4th St - Raw Water - New - W	Construction	January 2020	April 2020	14	Installation of 4000 LF 30" CLDI Pipe Class 150 Open Cut.	\$3,000,000 - \$4,000,000
SIPS - Main St WTP - 1st St to Franklin St - Trans - New - W	Construction	January 2020	April 2020	24	Installation of 8000 LF of 36" WM, 3000 LF of 30" Raw WM, and 1200 LF of 20" Raw WM.	\$7,000,000 - \$8,000,000
DII - 11308 Harts Rd	Construction	January 2020	April 2020	13	Rehabilitation of Class III/IV pump station and new electrical building.	\$500,000 - \$1,000,000
DII - Robena Rd Booster WW PS	Construction	January 2020	April 2020	13	Installation of 3500 gpm Booster Pump Station / 800 LF 20" PVC FM Open Cut.	\$3,000,000 - \$4,000,000
Norwood WTP HSP	Construction	February 2020	May 2020	15	Installation of 4 Ea 150 HP HSP with VFDs and HSP Building Modifications.	\$2,000,000 - \$3,000,000
5th St W - Imeson Rd to Melson Ave - Trans - New - FM	Construction	March 2020	May 2020	12	Installation of 17420 LF 20" PVC FM Open Cut / 400 LF 20" Jack and Bore / 1000 LF 24" HDPE FM HDD.	\$10,000,000 - \$11,000,000