

Upcoming Procurement Opportunities at JEA

The following contract opportunities will be advertised in the next six months. JEA anticipates the associated schedule and reserves the right to add, change or eliminate offerings as required.  
If you have any procurement-related questions, please email [bids@jea.com](mailto:bids@jea.com).

| Project Name                                                              | Contract Type        | Estimated Advertisement | Estimated Start | Estimated Duration (Months) | Scope                                                                                               | Estimated Contract Value    | Target JSEB Goal |
|---------------------------------------------------------------------------|----------------------|-------------------------|-----------------|-----------------------------|-----------------------------------------------------------------------------------------------------|-----------------------------|------------------|
| General Engineering Services W/WW and RW Plant Projects                   | Design (CCNA)        | September 2021          | January 2022    | 36                          | Continuing contracts per CCNA for Plant Projects.                                                   | \$1,000,000 - \$3,000,000   | 5%               |
| Monterey - 3254 Townsend Rd - Class III/IV - Pump Upgrade                 | Construction         | October 2021            | February 2022   | 13                          | Installation of triplex Class III pump station and 1600 LF 16" PVC force main open cut.             | \$2,000,000 - \$3,000,000   | 5%               |
| Norwood WTP HSP                                                           | Construction         | October 2021            | February 2022   | 18                          | Replacement of HSPs and other improvements.                                                         | \$3,000,000 - \$4,000,000   | 5%               |
| 9247 Baymeadows Rd - Class III/IV - Pump Upgrade                          | Construction         | October 2021            | March 2022      | 18                          | Installation of a new triplex Class III pump station next to the existing station.                  | \$1,000,000 - \$2,000,000   | 5%               |
| Southwest - 6217 Wilson Bv - Class III/IV                                 | Construction         | October 2021            | May 2022        | 17                          | Rehabilitation of the Class III-IV pump station at Wilson Rd.                                       | \$3,000,000 - \$4,000,000   | 5%               |
| Southwest - 5104 118th St - Class III/IV                                  | Construction         | October 2021            | May 2022        | 17                          | Rehabilitation of the Class III-IV pump station at 118th St.                                        | \$6,000,000 - \$7,000,000   | 5%               |
| Downtown Plant Expansion - New Chiller & Cooling Tower                    | Construction (P-D-B) | October 2021            | June 2022       | 22                          | Progressive-Design-Build for the expansion of the downtown chilled water plant.                     | \$5,000,000 - \$6,000,000   | 5%               |
| Arlington East WRF - Parallel Sludge Line                                 | Construction (P-D-B) | October 2021            | June 2022       | 41                          | Progressive-Design-Build of 37,700 LF 10” sludge force main from AE WRF to Buckman WRF.             | \$17,000,000 - \$20,000,000 | 5%-10%           |
| Lofton Oaks WTP -Improvements                                             | Construction         | November 2021           | March 2022      | 12                          | Installation of new WTP with GST and other facilities.                                              | \$3,000,000 - \$4,000,000   | 5%               |
| New World Av - Waterworks Ave to Chaffee Rd - Trans - New - W             | Construction         | November 2021           | April 2022      | 10                          | Installation of 9,500 LF of 24" ductile iron water main by open cut and jack & bore.                | \$4,000,000 - \$5,000,000   | 5%               |
| Deerwood III WTP - Well 2 Replacement                                     | Design (CCNA)        | November 2021           | June 2022       | 8                           | Design of a 1,000 GPM replacement well and wellhead.                                                | \$400,00 - \$500,000        | 5%               |
| Buckman WRF - Fine Screen Replacement                                     | Construction         | December 2021           | April 2022      | 12                          | Installation of fine screen replacement at Buckman WRF.                                             | \$3,000,000 - \$4,000,000   | 5%               |
| SR200 - William Burgess Blvd to Police Lodge Rd - Trans – R               | Construction         | December 2021           | April 2022      | 12                          | Installation of 15,300 LF of 16” reclaimed water main.                                              | \$5,000,000 - \$6,000,000   | 5%               |
| DII - 11308 Harts Rd                                                      | Construction         | December 2021           | April 2022      | 12                          | Rehabilitation of the Class III-IV pump station at Harts Rd.                                        | \$2,000,000 - \$3,000,000   | 5%               |
| SIPS - Deerwood - Southside Blvd Intertie to Deerwood III WTP - Segment 1 | Construction         | December 2021           | June 2022       | 24                          | Installation of 20,900 LF of 30-inch WM and 3,910 LF of 24-inch Raw WM.                             | \$13,000,000 - \$15,000,000 | 5-10%            |
| Forest Blvd - Stone Rd to T-Line - Raw Water Main - New                   | Construction         | December 2021           | June 2022       | 24                          | Installation of 4,000 LF of 24" CLDI raw water main by open cut.                                    | \$1,000,000 - \$2,000,000   | 5%               |
| Mandarin WRF - Sludge Holding Tanks Rehabilitation                        | Construction         | December 2021           | June 2022       | 11                          | Installation of temporary tank, repair of waste tank and thickened waste tank.                      | \$3,000,000 - \$4,000,000   | 5%               |
| Nassau Regional WRF - Effluent Management                                 | Construction         | January 2022            | September 2022  | 13                          | Installation of a well that serves as an effluent outfall for Nassau Regional WRF.                  | \$800,000 - \$900,000       | 5%               |
| RiverTown RW Booster PS - R                                               | Design (CCNA)        | February 2022           | August 2022     | 9                           | Design of a reclaimed water booster pump station.                                                   | \$400,00 - \$500,000        | 5%               |
| Ridenour WTP - Well No. 8                                                 | Design (CCNA)        | February 2022           | September 2022  | 8                           | Design of a 1,000 GPM replacement well and wellhead.                                                | \$500,00 - \$600,000        | 5%               |
| Royal Lakes WTP HSP Expansion                                             | Design (CCNA)        | February 2022           | September 2022  | 9                           | Design of expansion of the Royal Lakes WTP.                                                         | \$2,000,000 - \$3,000,000   | 5%               |
| Oakridge WTP - HSP Expansion                                              | Design (CCNA)        | February 2022           | September 2022  | 9                           | Design of replacement and expansion of the Oakridge High Service Pumps.                             | \$700,00 - \$900,000        | 5%               |
| Mandarin - 106 Twin Creeks - Class III/IV - Pump Upgrade                  | Construction         | March 2022              | August 2022     | 11                          | Upgrade of booster pump station 2100 GPM.                                                           | \$2,000,000 - \$3,000,000   | 5%               |
| SIPS - Deerwood - Southside Blvd Intertie to Deerwood III WTP - WTP       | Construction         | March 2022              | September 2022  | 13                          | Installation of WTP Intertie Connection/Piping, SCADA Integration and other improvements.           | \$2,000,000 - \$3,000,000   | 5%               |
| Ridenour WTP - Storage and Repump - R                                     | Design (CCNA)        | March 2022              | October 2022    | 10                          | Design of a reclaimed water storage and re-pump facility on an existing WTP site.                   | \$1,000,000 - \$2,000,000   | 5%               |
| Arlington East WRF - Reclaim Filter - Increase Capacity from 8 to 10 MGD  | Design (CCNA)        | March 2022              | October 2022    | 11                          | Design of filter, pump and other upgrades to existing WRF.                                          | \$200,00 - \$300,000        | 5%               |
| North Grid THM Mitigation Project                                         | Design (CCNA)        | March 2022              | October 2022    | 10                          | Design of THM mitigation project.                                                                   | \$800,000 - \$1,000,000     | 5%               |
| Southeast WTP - Ground Storage Tank                                       | Design (CCNA)        | March 2022              | October 2022    | 7                           | Design of a second ground storage tank at existing WTP.                                             | \$100,000 - \$200,000       | 5%               |
| Lakeshore WTP - Reservoir Rehabilitation - Phase 2                        | Construction         | April 2022              | August 2022     | 14                          | Rehabilitation of two WTP reservoirs.                                                               | \$100,000 - \$200,000       | 5%               |
| SIPS - Deerwood - Southside Blvd Intertie to Deerwood III WTP - Segment 2 | Construction         | April 2022              | September 2022  | 15                          | Installation of 15,510 LF of 30-inch WM including 200 LF auger bore and 880 LF of HDD 36-inch HDPE. | \$11,000,000 - \$12,000,000 | 5%               |