

**Upcoming Procurement Opportunities at JEA**

The following contract opportunities will be advertised in the next few months. JEA anticipates the associated schedule and reserves the right to add, change or eliminate offerings as required. If you have any procurement-related questions, please email [bids@jea.com](mailto:bids@jea.com).

Project Name	Scope	Contract Type	Estimated Advertisement	Estimated Contract Value	Target JSEB Goal
Buckman WRF - Influent Pump Station Modifications	Design of a replacement influent pumping station at the Buckman WRF	Design (CCNA)	April 2026	\$750,000 - \$1,000,000	5%
Nassau - Chester Rd - Nassau WRF to Heron Isles Pkwy - R	Design of approximately 2,500 LF of 16" reclaim water main along Chester Rd/Amelia Concourse to a 24" reclaim water main stub out at the entrance to Nassau WRF	Design (CCNA)	April 2026	\$200,000 - \$400,000	5%
Engineering Services for the NVU Wastewater Collection System Rehabilitation Program	Design services for the rehab of the NVU collection system and rehab of pump stations	Design (CCNA)	April 2026	\$1,500,000 - \$2,000,000	N/A
DLY - Monterey - 8043 Carlotta Rd - Class III/IV - Pump Upgrade	Construction of a new class II duplex pump station	Construction	April 2026	\$2,750,000 - \$3,750,000	5%
Continuing Well Drilling Design Services	Continuing design services for well drilling	Design (CCNA)	April 2026	Multiple	5%
Rivertown - New Storage and Pumping System	Installation of two 1.5 MG reclaimed water ground storage tanks, piping, high service pumps, and pump building.	Construction	May 2026	\$10,000,000 - \$12,000,000	5%
Monterey - 8043 Carlotta Rd - Class II/III - Pump Upgrade	Installation of new a class II duplex pump station which including demolishing the existing pump station.	Construction	May 2026	\$3,000,000 - \$4,000,000	5%
Nassau - Wm Burgess - West Nassau WRF to SR200 - W	Installation of 8,600' of water main to supply from the West Nassau WTP to the grid	Construction	June 2026	\$4,000,000 - \$5,000,000	5%

<b>Upcoming Procurement Opportunities at JEA</b>						
The following contract opportunities will be advertised in the next few years. JEA anticipates the associated schedule and reserves the right to add, change or eliminate offerings as required. If you have any procurement-related questions, please email bids@jea.com.						
Project Name	Scope	Contract Type	Estimated Advertisement	Estimated Contract Value	Target JSEB Goal	
Nassau - Wm Burgess - West Nassau WRF to SR200 - W	Installation of 8,600' of water main to supply from the West Nassau WTP to the grid	Construction	June 2026	\$4,000,000 - \$5,000,000	5%	
Wastewater Odor Control Chemicals	Delivery of odor control chemicals	Chemicals	July 2026	\$10,000,000 - \$12,000,000	5%	
Continuing Services For Bulk Glycerin Supply And Delivery	Delivery of glycerin	Chemicals	July 2026	\$300,000 - \$400,000	5%	
Environmental General Services - Full Service Environmental	Continuing engineering/consulting services for general environmental projects	Design (CCNA)	August 2026	Various	5%	
Engineering Services for Environmental General Services - Specialized Environmental	Continuing engineering/consulting services for specialized environmental projects	Design (CCNA)	August 2026	Various	5%	
Wildlight WTP MDF Plant	Construction of a new 2.25 MGD MDF plant	Construction	August 2026	\$14,500,000 - \$15,500,000	5%	
Arlington East - 8331 Princeton Sq - Class III/IV - Pump Upgrade	Installation of a class III pump station	Construction	November 2026	\$4,000,000 - \$5,000,000	5%	
Nocatee South RW Storage Tank - R	Construction of a second 1.4 mgal storage tank at the existing South Nocatee RW storage and repump site	Construction	November 2026	\$5,500,000 - \$6,000,000	5%	
Purchase of Standby Generators	Purchase and installation of standby generators for JEA facilities	One Time Purchase	January 2027	\$1,000,000 - \$3,000,000	N/A	
MRO Items For Inventory Stock	Standard issue inventory items	Inventory	February 2027	\$100,000 - \$400,000	5%	
Monument Rd - AE WRF to St Johns Bluff Rd - Trans - New	Installation of approximately 7,250 LF of 24-inch reclaimed water main	Construction	February 2027	\$7,000,000 - \$9,000,000	5%	
Southwest WRF - Expansion 16 to 18 MGD	Expansion of the existing WRF	Construction (CMAR)	February 2027	\$70,000,000 - \$80,000,000	5%	
Ft. Caroline Rd - McCormick Rd to Fulton Rd - Dist - New - W	Design of approximately 3,000 feet of 12" water main along Ft. Caroline Rd., replace the 6 inch AC WM along Fulton Rd with a 12 inch and replace the 6 inch AC and 8 inch PVC along Fort Caroline Road with a 12 inch main.	Design (CCNA)	March 2027	\$250,000 - \$400,000	5%	
Fairfax St. to MLK Crossing WM (Segment 2)	Replacement of the water main at the MLK crossing	Construction	March 2027	\$3,750,000 - \$4,250,000	5%	
Nassau Regional WRF - SR200 West of I-95 RW Storage Tank and Booster PS - R	Design of two reclaimed water high service pump and a storage tank	Design (CCNA)	April 2027	\$1,000,000 - \$1,500,000	5%	
Nassau - Wildlight - Reclaim Water Storage & Repump - R	Construction of a new storage and re-pump facility	Construction	April 2027	\$17,500,000 - \$18,500,000	5%	
Fairfax St. and Norfolk Southern Railroad Crossing - (Segment 1)	Installation of approximately 3,250 LF of 16-inch and 4,160 LF of 20-inch cast iron pipe (CIP) water mains.	Construction	April 2027	\$10,000,000 - \$12,000,000	5%	
Westlake WTP - Expansion from 3.0 to 7.0 MGD	Installation of a water treatment plant expansion including a well and a 2.0 MG ground storage tank.	Construction	April 2027	\$11,000,000 - \$13,000,000	5%	
Southwest - Chaffee Rd S - Crystal Springs Rd - FM	Installation of 10,000 LF 12-inch force main.	Construction	May 2027	\$2,000,000 - \$3,000,000	5%	
Southeast WTP - Ground Storage Tank	Construction of an additional 2.0 MG capacity ground storage tank	Construction	May 2027	\$5,500,000 - \$6,100,000	5%	
SWDE - Arlington East Purification Facility - Deep Injection Disposal Wells	Drilling of deep injection disposal wells	Construction	May 2027	\$25,000,000 - \$30,000,000	5%	
SWDE - Arlington East Purification Facility - Deep Injection Disposal Wells	Construction of deep injection wells at the Arlington WPF site	Construction	May 2027	\$33,000,000 - \$35,000,000	5%	
Nassau - US17 - Peak Shaving Pumpstation - P	Construction of a new peak shaving pumpstation along US-17	Construction	June 2027	5,500,000 - \$6,500,000	5%	
Lovegrove WTP - Electric System Upgrade	Construction of a new conditioned electrical building and associated electrical components.	Construction	July 2027	\$5,500,000 - \$6,300,000	5%	
DLY - Mandarin WRF - River UV Replacement	Construction of the replacement UV system for the Mandarin WRF	Construction	July 2027	\$15,000,000 - \$16,000,000	5%	
North Grid THM Mitigation Project	Installation of a granular activated carbon (GAC) at Highlands WTP.	Construction	August 2027	\$20,000,000 - \$25,000,000	5%	
SWDE - Arlington East H2.0 Aquifer Replenishment Wells	Construction of replenishment wells for the Arlington East WPF site	Construction	August 2027	TBD	5%	
Buckman WRF - Influent Pump Station Modification	Construction of a replacement influent pumping station at the Buckman WRF	Construction	September 2027	\$7,500,000 - \$8,500,000	5%	
Mandarin WRF - Sand Filters Rehabilitation	Construction of a replacement filtration system	Construction	September 2027	\$8,500,000 - \$9,500,000	5%	
Riverview Septic Tank Phase Out	Construction of the Riverview septic tank phase out area	Construction	October 2027	TBD	5%	
Arlington East - Deerwood Pk - Burnt Mill to JTB - FM	Construction of 5,300 feet of 16" force main parallel to the existing discharge main	Construction	November 2027	TBD	5%	
Purchase of Standby Generators	Purchase and installation of standby generators for JEA facilities	One Time Purchase	January 2028	\$1,000,000 - \$3,000,000	N/A	
Nassau - Chester Rd - Nassau WRF to Heron Isles Pkwy - R	Construction of approximately 2,500 LF of 16" reclaim water main along Chester Rd/Amelia Concourse to a 24" reclaim water main stub out at the entrance to Nassau WRF	Construction	January 2028	\$1,250,000 - \$1,750,000	5%	
Fairfax St. and Kings Rd. WM (Segment 3)	Construction of a 20" CLDI water main	Construction	February 2028	\$1,500,000 - \$2,250,000	5%	
SWDE - Cedar Bay DI Disposal Well	Construction of a deep injection well	Construction	March 2028	\$15,000,000 - 16,000,000	5%	
Nassau - Radio Av - 3Mgal Storage and Pumps - R	Design of two 1.5 mgal storage tanks	Design (CCNA)	March 2028	TBD	5%	
District II - 10800 Key Haven Blvd - Class III/IV	Rehab of an existing pump station	Construction	March 2028	\$750,000 - \$1,500,000	5%	
DLY - DII - Wingate PS	Rehab of an existing pump station	Construction	March 2028	\$750,000 - \$1,500,000	5%	
Mandarin WRF - Emergency Pumping System	Installation of a diesel back-up pumping system	Construction	July 2028	\$1,250,000 - \$1,750,000	5%	
Russell Sampson Rd - St. Johns Pkwy to CR210 - Trans - R	Design of 7,000 LF of 20" and 12" reclaimed water main	Design (CCNA)	September 2028	\$250,000 - \$750,000	5%	
Ft. Caroline Rd - McCormick Rd to Fulton Rd - Dist - New - W	Construct approximately 3,000 feet of 12" water main along Ft. Caroline Rd., replace the 6 inch AC WM along Fulton Rd with a 12 inch and replace the 6 inch AC and 8 inch PVC along Fort Caroline Road with a 12 inch main.	Construction	October 2028	\$1,500,000 - \$2,000,000	5%	
Nassau Regional WRF - SR200 West of I-95 RW Storage Tank and Booster PS - R	Installation of two reclaimed water high service pump and a storage tank	Construction	November 2028	\$9,500,000 - \$10,000,000	5%	
Nassau - East - RW Storage and Repump - R	Design of a new storage and repump facility	Design (CCNA)	November 2028	TBD	5%	
Purchase of Standby Generators	Purchase and installation of standby generators for JEA facilities	One Time Purchase	January 2029	\$1,000,000 - \$3,000,000	N/A	
US-1 - Twin Creeks MPS to Alphons St - Trans - FM	Design of a 24" force main from Twin Creeks MPS to Alphons St.	Design (CCNA)	January 2029	TBD	5%	
Southwest - Morse Ave Booster	Design of a new booster pump station	Design (CCNA)	March 2029	TBD	5%	
LDP Program - District II - Capper Rd - Meadowlea Dr to Lem Turner - FM	Install and abandon 8,800 LF of DI force main.	Construction	March 2029	TBD	5%	
CR210 - Twin Creeks to Russell Sampson Rd - Trans - R	Design of 12,000 LF of 20" reclaimed water main	Design (CCNA)	March 2029	\$750,000 - \$1,000,000	5%	