

Upcoming Procurement Opportunities at JEA

The following contract opportunities will be advertised in the next few months. JEA anticipates the associated schedule and reserves the right to add, change or eliminate offerings as required. If you have any procurement-related questions, please email bids@jea.com.

Project Name	Scope	Contract Type	Estimated Advertisement	Estimated Contract Value	Target JSEB Goal
Greenbriar Rd - Longleaf Pine Pkwy to Spring Haven Dr - Trans - R	Installation of approximately 5,500 LF of 20-inch reclaimed water main	Construction	December 2025	\$3,000,000 - \$4,000,000	5%
Southwest - POW MIA Memorial Pkwy - Normandy Blvd to Parkland MPS - FM	Installation of 3,000 LF of 16-inch PVC force main.	Construction	December 2025	\$1,000,000 - \$2,000,000	5%
W/WW Inventory Materials	Inventory materials for W/WW and jobsite deliveries	Inventory	January 2026	\$12,000,000 - \$13,000,000	N/A
Purchase of Standby Generators	Purchase and installation of standby generators for JEA facilities	One Time Purchase	January 2026	\$1,000,000 - \$3,000,000	N/A
SWDE - Arlington East WRF Purification Facility	Design of a water purification facility and associated projects to comply with Florida Senate Bill 64	Design (CCNA)	January 2026	\$7,000,000 - \$9,000,000	5%
W/WW Capital Supplemental Staffing	Supplemental Staffing for W/WW capital projects	Cont Services	February 2026	\$15,000,000 - \$20,000,000	N/A
135-18W SWDE - Arlington East WRF Purification Facility	CMAR services for the construction of a new water purification facility adjacent to the Arlington East WRF	CMAR	February 2026	\$140,000,000 - \$150,000,000	N/A
Nassau - US17 - Peak Shaving Pumpstation - P	Design of a new peak shaving pumpstation along US-17	Design (CCNA)	March 2026	\$600,000 - \$700,000	5%
Buckman WRF - Influent Pump Station Modifications	Design of a replacement influent pumping station at the Buckman WRF	Design (CCNA)	March 2026	\$750,000 - \$1,000,000	5%
Ponte Vedra WRF - Expansion	Construction of a new EQ tank, headworks rehab, new SBR, blowers and other items needed	Construction	March 2026	\$28,000,000 - \$29,000,000	5%
Rivertown - New Storage and Pumping System	Installation of two 1.5 MG reclaimed water ground storage tanks, piping, high service pumps, and pump building.	Construction	March 2026	\$10,000,000 - \$12,000,000	5%
Nassau - Wm Burgess - West Nassau WRF to SR200 - W	Installation of 8,600' of water main to supply from the West Nassau WTP to the grid	Construction	April 2026	\$4,000,000 - \$5,000,000	5%
Monterey - 8043 Carlotta Rd - Class II/III - Pump Upgrade	Installation of new a class II duplex pump station which including demolishing the existing pump station.	Construction	May 2026	\$3,000,000 - \$4,000,000	5%

Upcoming Procurement Opportunities at JEA

The following contract opportunities will be advertised in the next few years. JEA anticipates the associated schedule and reserves the right to add, change or eliminate offerings as required. If you have any procurement-related questions, please email bids@jea.com.

Project Name	Scope	Contract Type	Estimated Advertisement	Estimated Contract Value	Target JSEB Goal
Wastewater Odor Control Chemicals	Delivery of odor control chemicals	Chemicals	July 2026	\$10,000,000 - \$12,000,000	5%
Continuing Services For Bulk Glycerin Supply And Delivery	Delivery of glycerin	Chemicals	July 2026	\$300,000 - \$400,000	5%
Wildlight WTP MDF Plant	Construction of a new 2.25 MGD MDF plant	Construction	July 2026	\$14,500,000 - \$15,500,000	5%
Fairfax St. and Norfolk Southern Railroad Crossing - (Segment 1)	Installation of approximately 3,250 LF of 16-inch and 4,160 LF of 20-inch cast iron pipe (CIP) water mains.	Construction	August 2026	\$10,000,000 - \$12,000,000	5%
Monument Rd - AE WRF to St Johns Bluff Rd - Trans - New	Installation of approximately 7,250 LF of 24-inch reclaimed water main	Construction	August 2026	\$7,000,000 - \$9,000,000	5%
Arlington East - 8331 Princeton Sq - Class III/IV - Pump Upgrade	Installation of a class III pump station	Construction	October 2026	\$4,000,000 - \$5,000,000	5%
Southwest - Chaffee Rd S - Crystal Springs Rd - FM	Installation of 10,000 LF 12-inch force main.	Construction	November 2026	\$2,000,000 - \$3,000,000	5%
Nocatee South RW Storage Tank - R	Construction of a second 1.4 mgal storage tank at the existing South Nocatee RW storage and repump site	Construction	November 2026	\$5,500,000 - \$6,000,000	5%
Purchase of Standby Generators	Purchase and installation of standby generators for JEA facilities	One Time Purchase	January 2027	\$1,000,000 - \$3,000,000	N/A
MRO Items For Inventory Stock	Standard issue inventory items	Inventory	February 2027	\$100,000 - \$400,000	5%
Westlake WTP - Expansion from 3.0 to 7.0 MGD	Installation of a water treatment plant expansion including a well and a 2.0 MG ground storage tank.	Construction	March 2027	\$11,000,000 - \$13,000,000	5%
Southwest WRF - Expansion 16 to 18 MGD	Expansion of the existing WRF	Construction (CMAR)	March 2027	\$70,000,000 - \$80,000,000	5%
SWDE - Arlington East Purification Facility - Deep Injection Disposal Wells	Drilling of deep injection disposal wells	Construction	April 2027	\$25,000,000 - \$30,000,000	5%
North Grid THM Mitigation Project	Installation of a granular activated carbon (GAC) at Highlands WTP.	Construction	August 2027	\$20,000,000 - \$25,000,000	5%
Nassau - US17 - Peak Shaving Pumpstation - P	Construction of a new peak shaving pumpstation along US-17	Construction	June 2027	5,500,000 - \$6,500,000	5%
Mandarin WRF - River UV Replacement	Construction of a replacement UV system	Construction	July 2027	\$15,000,000 - \$16,000,000	5%
Nassau - Wildlight - Reclaim Water Storage & Repump - R	Construction of a new storage and re-pump facility	Construction	April 2027	\$17,500,000 - \$18,500,000	5%
AE Sludge Line West Biosolids FM -KGS to Buckman WRF	Installation of approximately 3,840 linear feet (LF) of 10-inch PVC biosolids force main.	Construction	September 2027	\$6,000,000 - \$7,000,000	5%
Mandarin WRF - Sand Filters Rehabilitation	Construction of a replacement filtration system	Construction	September 2027	\$8,500,000 - \$9,500,000	5%
Buckman WRF - Influent Pump Station Modification	Construction of a replacement influent pumping station at the Buckman WRF	Construction	September 2027	\$7,500,000 - \$8,500,000	5%
Purchase of Standby Generators	Purchase and installation of standby generators for JEA facilities	One Time Purchase	January 2028	\$1,000,000 - \$3,000,000	N/A
SWDE - Cedar Bay DI Disposal Well	Construction of a deep injection well	Construction	March 2028	\$15,000,000 - 16,000,000	5%