

**Upcoming Procurement Opportunities at JEA**

The following contract opportunities will be advertised in the next few months. JEA anticipates the associated schedule and reserves the right to add, change or eliminate offerings as required. If you have any procurement-related questions, please email [bids@jea.com](mailto:bids@jea.com).

Project Name	Scope	Contract Type	Estimated Advertisement	Estimated Contract Value	Target JSEB Goal
Joint Project - COJ - Cecil Commerce Center - Logistics Lane	Construction of an extension of Logistics Lane approx. 0.25 miles, and the construction of a new pump station, force main, and water main	Construction	March 2025	\$6,750,000 - \$7,500,000	5%
W/WW General Services Contracts	General services contracts for the water/wastewater department focusing on pump stations and plant work	Cont Services (Construction)	March 2025	Multiple	5%
Greenbriar Rd - Longleaf Pine Pkwy to Spring Haven Dr - Trans - R	Installation of approximately 5,500 LF of 20-inch reclaimed water main	Construction	March 2025	\$3,000,000 - \$4,000,000	5%
Restoration Of Disturbed Sod (North/West)	Landscape Restoration	Landscape	March 2025	\$2,000,000 - \$3,000,000	5%
Purchase of Standby Generators	Purchase and installation of standby generators for JEA facilities	One Time Purchase	March 2025	\$1,000,000 - \$3,000,000	N/A
Arlington East - 8751 Bayleaf Drive - Class III - Pump and Force Main Upgrade	Upgrade of this class III pump station and 3,000 LF of piping	Construction	May 2025	\$13,000,000 - \$15,000,000	5%
Royal Lakes WTP Upgrades	The replacement and expansion of the Royal Lakes WTP	Construction	June 2025	\$20,000,000 - \$22,000,000	5%
LDP Program - South Shores Sub-Aqueous FM Rehabilitation	Armoring the FM along about 600 feet under the St. Johns river	Construction	August 2025	\$2,500,000 - \$3,500,000	5%

### Upcoming Procurement Opportunities at JEA

The following contract opportunities will be advertised in the next few years. JEA anticipates the associated schedule and reserves the right to add, change or eliminate offerings as required. If you have any procurement-related questions, please email [bids@jea.com](mailto:bids@jea.com).

Project Name	Scope	Contract Type	Estimated Advertisement	Estimated Contract Value	Target JSEB Goal
Sanitary Sewer Manhole Structural Rehabilitation And Repair	Sanitary Sewer Manhole Structural Rehabilitation And Repair	Services	July 2025	\$1,000,000 - \$3,000,000	5%
Nocatee North - Reclaim Water Storage Tank	Installation of a 3.5 MGAL storage tank at the existing north Nocatee storage and pumping site.	Construction	September 2025	\$7,000,000 - \$9,000,000	5%
Blacks Ford WRF to Veterans Pkwy - Trans - RW	Installation of approximately 7,500 LF of 24-inch reclaimed water main from the Blacks Ford WRF.	Construction	September 2025	\$4,000,000 - \$6,000,000	5%
Southwest - POW MIA Memorial Pkwy - Normandy Blvd to Parkland MPS - FM	Installation of 3,000 LF of 16-inch PVC force main.	Construction	September 2025	\$1,000,000 - \$2,000,000	5%
District II - Pulaski Rd Booster WW PS	Design of a new booster pump station, piping and electrical.	Design (CCNA)	October 2025	\$100,000 - \$200,000	5%
Liquid Emulsion Polymer	Delivery of Liquid Emulsion Polymer	Chemicals	January 2026	\$7,000,000 - \$8,000,000	5%
Christobel Septic Tank Phase Out	Septic tank phaseout program for a maximum 511 homes in the Christobel community.	Construction	January 2026	\$40,000,000 - \$45,000,000	5%
Purchase of Standby Generators	Purchase and installation of standby generators for JEA facilities	One Time Purchase	January 2026	\$1,000,000 - \$3,000,000	N/A
W/WW Capital Supplemental Staffing	Supplemental Staffing for W/WW capital projects	Cont Services	February 2026	\$15,000,000 - \$20,000,000	N/A
Nassau - Wm Burgess - West Nassau WRF to SR200 - W	Installation of 8,600' of water main to supply from the West Nassau WTP to the grid	Construction	February 2026	\$4,000,000 - \$5,000,000	5%
Fairfax St. and Norfolk Southern Railroad Crossing - (Segment 1)	Installation of approximately 3,250 LF of 16-inch and 4,160 LF of 20-inch cast iron pipe (CIP) water mains.	Construction	March 2026	\$10,000,000 - \$12,000,000	5%
Rivertown - New Storage and Pumping System	Installation of two 1.5 MG reclaimed water ground storage tanks, piping, high service pumps, and pump building.	Construction	April 2026	\$10,000,000 - \$12,000,000	5%
Monterey - 8043 Carlotta Rd - Class II/III - Pump Upgrade	Installation of new a class II duplex pump station which including demolishing the existing pump station.	Construction	May 2026	\$3,000,000 - \$4,000,000	5%
Wastewater Odor Control Chemicals	Delivery of odor control chemicals	Chemicals	July 2026	\$10,000,000 - \$12,000,000	5%
Continuing Services For Bulk Glycerin Supply And Delivery	Delivery of glycerin	Chemicals	July 2026	\$300,000 - \$400,000	5%
Monument Rd - AE WRF to St Johns Bluff Rd - Trans - New	Installation of approximately 7,250 LF of 24-inch reclaimed water main.	Construction	August 2026	\$7,000,000 - \$9,000,000	5%
Nassau - Wildlight WTP - New 2.25 MGD MDF Plant	Construction of a 2.25 MGD WTP.	Construction	September 2026	\$7,000,000 - \$9,000,000	5%
Westlake WTP - Expansion from 3.0 to 7.0 MGD	Installation of a water treatment plant expansion including a well and a 2.0 MG ground storage tank.	Construction	October 2026	\$11,000,000 - \$13,000,000	5%
Beacon Hills WTP - Rehabilitation	Replacement of the existing 0.30MG GST with a new 0.50MG GST to meet Fire Flow requirements.	Construction	October 2026	\$9,000,000 - \$11,000,000	5%
Arlington East - 8331 Princeton Sq - Class III/IV - Pump Upgrade	Installation of a class III pump station.	Construction	October 2026	\$4,000,000 - \$5,000,000	5%
Southwest - Chaffee Rd S - Crystal Springs Rd - FM	Installation of 10,000 LF 12-inch force main.	Construction	November 2026	\$2,000,000 - \$3,000,000	5%
Purchase of Standby Generators	Purchase and installation of standby generators for JEA facilities	One Time Purchase	January 2027	\$1,000,000 - \$3,000,000	N/A
District II - Yellow Bluff Rd - New Berlin Rd to Victoria Lakes - Trans - New - FM	Design-Build of 9,600 LF of 10-inch force main.	Construction-DB	January 2027	\$2,000,000 - \$3,000,000	5%
MRO Items For Inventory Stock	Standard issue inventory items	Inventory	February 2027	\$100,000 - \$400,000	5%
North Grid THM Mitigation Project	Installation of a granular activated carbon (GAC) at Highlands WTP.	Construction	February 2027	\$20,000,000 - \$25,000,000	5%
Ft. Caroline Rd - McCormick Rd to Fulton Rd - Dist - New - W	Design of approximately 3,000 LF of 12-inch water main along Ft. Caroline Rd.	Design (CCNA)	March 2027	\$300,000 - \$400,000	5%
Nassau Regional WRF - SR200 West of I-95 RW Storage Tank and BPS - R	Design of two reclaimed water high service pumps and a storage tank.	Design (CCNA)	April 2027	\$800,000 - \$1,000,000	5%
Southeast WTP - Ground Storage Tank	Installation of a 2.0 MG capacity ground storage tank.	Construction	May 2027	\$5,000,000 - \$6,000,000	5%
Lovegrove WTP - Electric System Upgrade	Installation of a new conditioned electrical building with associated electrical components.	Construction	July 2027	\$5,000,000 - \$7,000,000	5%
AE Sludge Line West Biosolids FM -KGS to Buckman WRF	Installation of approximately 3,840 linear feet (LF) of 10-inch PVC biosolids force main.	Construction	September 2027	\$6,000,000 - \$7,000,000	5%
SIPS - Oakridge - Saints Rd - St Johns Bluff to Oakridge WTP - W	Design of approximately 3,000 LF of 30-inch raw water main.	Design (CCNA)	October 2027	\$1,000,000 - \$1,500,000	5%
SIPS - Ridenour - Cortez to Ridenour WTP - New - W	Design of approximately 17,500 LF of 24-inch raw water main.	Design (CCNA)	October 2027	\$2,000,000 - \$3,000,000	5%
Arlington East - Deerwood Pk - Burnt Mill to JTB - FM	Installation of 5,300 LF of 16-inch force main to parallel the existing discharge main.	Construction	November 2027	\$1,000,000 - \$2,000,000	5%
Brierwood WTP - Rehabilitation	Design of the replacement high service pump replacement project	Design (CCNA)	November 2027	\$600,000 - \$750,000	5%
Fairfax St. and Kings Rd. WM (Segment 3)	Replacement of the 16" water main at the Fairfax St and Kings Road intersection	Construction	November 2027	\$1,500,000 - \$2,000,000	5%
District II - New Berlin Rd - Yellow Bluff Rd to Eastport Rd - New - FM	Design-Build of 12,000 LF of 16-inch PVC force main by open cut & auger bore and 1,200 LF 20-inch HDPE by HDD.	Construction-DB	January 2028	\$5,000,000 - \$6,000,000	5%
Purchase of Standby Generators	Purchase and installation of standby generators for JEA facilities	One Time Purchase	January 2028	\$1,000,000 - \$3,000,000	N/A
Southwest WRF - Expansion 16 to 18 MGD	Design of a parallel treatment train for expansion at the Southwest WRF.	Design (CCNA)	January 2028	\$7,000,000 - \$8,000,000	5%
District II - Natalie PS	Rehab of pump station including electrical and mechanical components.	Construction	March 2028	\$1,000,000 - \$1,500,000	5%
District II - Wingate PS	Rehab of pump station including electrical and mechanical components.	Construction	March 2028	\$1,000,000 - \$1,500,000	5%
SWDE - Ponte Vedra WRF	Design of a surface water discharge elimination (SWDE) facility including deep injection well.	Design (CCNA)	May 2028	\$3,000,000 - \$4,000,000	5%
Arlington East WRF Biosolids Pump Station Rehabilitation	Rehab of pump station including four high service pump replacements and force main extension.	Construction	May 2028	\$6,000,000 - \$7,000,000	5%
AE Sludge Line East Biosolids Force Main from AE WRF to University Blvd.	Installation of 24,820 LF 8-inch PVC via open cut and 1,650 LF 10-inch HDPE via HDD.	Construction	May 2028	\$16,000,000 - \$20,000,000	5%
Mandarin WRF - Emergency Pumping System	Construction of a diesel back-up pumping system with a capacity of approximately 12 to 13 million gallons per day (MGD).	Construction	July 2028	\$1,000,000 - \$2,000,000	5%