

Upcoming Procurement Opportunities at JEA

The following contract opportunities will be advertised in the next few months. JEA anticipates the associated schedule and reserves the right to add, change or eliminate offerings as required. If you have any procurement-related questions, please email bids@jea.com.

Project Name	Scope	Contract Type	Estimated Advertisement	Estimated Contract Value	Target JSEB Goal
SR 21 WM Replacement - Wilson Blvd to Roosevelt Blvd	Installation of 2,000 LF of 2-inch galvanized water main. Replacement of 1,700 LF of 4-inch & 6-inch water mains with PVC.	Construction	October 2024	\$2,000,000 - \$3,000,000	5%
Cisco Dr - Westlake WTP to Garden St - Trans - New - W	Construction of approximately 8,830' of 20" water main and 460' of 24" water main	Construction	October 2024	\$6,000,000 - \$7,000,000	5%
Monument Rd - AE WRF to St Johns Bluff Rd - Trans - New - RWM	Design of approximately 7,250' 24" reclaimed water main parallel to the existing 20" reclaimed water main	Design	October 2024	\$1,000,000 - \$1,500,000	5%
STPO - Riverview Vacuum Sewer System	Design of the vacuum sewer system in the Riverview neighborhood (multiple firms)	Design	November 2024	\$6,000,000 - \$12,000,000	5%
Nassau - Wildlight WTP - New 2.25 MGD MDF Plant	Design of a new 2.25 MGD WTP.	Design	November 2024	\$1,000,000 - \$2,000,000	5%
MRO Items for Water/Waste Water Inventory Stock	Water & Wastewater Items for JEA Inventory Stock and Capital Projects	Inventory	December 2024	\$2,000,000-\$3,000,000	N/A
Barricade Services	Barricade Services	Cont Services	December 2024	\$1,000,000	5%
Pipe Bursting Unit Price Construction	Supply Trenchless Rehabilitation to the gravity sewer system through the pipe bursting method	Cont Services	December 2024	\$17,000,000-\$20,000,000	5%
Northwest WRF - 2.0 MGD	Construction of a new 2.0 MGD WRF through the CMAR method	CMAR	December 2024	\$80,000,000 - \$100,000,000	5%
Greenbriar Rd - Longleaf Pine Pkwy to Spring Haven Dr - Trans - R	Installation of approximately 5,500 LF of 20-inch reclaimed water main.	Construction	January 2025	\$3,000,000 - \$4,000,000	5%
Arlington East WRF Reclaimed Water and Disinfection System Upgrades	Construction of a new UV disinfection system and associated upgrades	CMAR	January 2025	\$70,000,000 - \$90,000,000	5%
Westlake WTP - Expansion from 3.0 to 7.0 MGD	Construction of the expansion of the Westlake WTP	Construction	January 2025	\$11,000,000 - \$13,000,000	5%
Restoration Of Disturbed Sod (North/West)	Landscape Restoration	Landscape	March 2025	\$2,000,000 - \$3,000,000	5%
Liquid Sludge Disposal	Grit Waste & Sludge Disposal Management Services For The Buckman Water Reclamation Facility (Wrf)	Disposal	March 2025	\$3,000,000-\$4,000,000	5%

Upcoming Procurement Opportunities at JEA

The following contract opportunities will be advertised in the next few years. JEA anticipates the associated schedule and reserves the right to add, change or eliminate offerings as required. If you have any procurement-related questions, please email bids@jea.com.

Project Name	Scope	Contract Type	Estimated Advertisement	Estimated Contract Value	Target JSEB Goal
Nassau - US17 - Peak Shaving Pumpstation - P	Design of a peak shaving pumpstation in Nassau County.	Design (CCNA)	May 2025	\$400,000 - \$600,000	5%
Arlington East - 8751 Bayleaf Drive - Class III - Pump and Force Main Upgrade	Upgrade of this class III pump station and 3,000 LF of piping.	Construction	May 2025	\$13,000,000 - \$15,000,000	5%
Royal Lakes WTP Upgrades	The replacement and expansion of the Royal Lakes WTP.	Construction	June 2025	\$20,000,000 - \$22,000,000	5%
Southwest - POW MIA Memorial Pkwy - Normandy Blvd to Parkland MPS - FM	Installation of 3,000 LF of 16-inch PVC force main.	Construction	July 2025	\$1,000,000 - \$2,000,000	5%
Christobel Septic Tank Phase Out	Septic tank phaseout program for a maximum 511 homes in the Christobel community.	Construction	August 2025	\$40,000,000 - \$45,000,000	5%
Nocatee North - Reclaim Water Storage Tank	Installation of a 3.5 MGAL storage tank at the existing north Nocatee storage and pumping site.	Construction	September 2025	\$7,000,000 - \$9,000,000	5%
Blacks Ford WRF to Veterans Pkwy - Trans - RW	Installation of approximately 7,500 LF of 24-inch reclaimed water main from the Blacks Ford WRF.	Construction	September 2025	\$4,000,000 - \$6,000,000	5%
District II - Pulaski Rd Booster WW PS	Design of a new booster pump station, piping and electrical.	Design (CCNA)	October 2025	\$100,000 - \$200,000	5%
Fairfax St. and Norfolk Southern Railroad Crossing - (Segment 1)	Installation of approximately 3,250 LF of 16-inch and 4,160 LF of 20-inch cast iron pipe (CIP) water mains.	Construction	December 2025	\$10,000,000 - \$12,000,000	5%
Rivertown - New Storage and Pumping System	Installation of two 1.5 MG reclaimed water ground storage tanks, piping, high service pumps, and pump building.	Construction	April 2026	\$10,000,000 - \$12,000,000	5%
Monterey - 8043 Carlotta Rd - Class II/III - Pump Upgrade	Installation of new a class II duplex pump station which including demolishing the existing pump station.	Construction	May 2026	\$3,000,000 - \$4,000,000	5%
Monument Rd - AE WRF to St Johns Bluff Rd - Trans - New	Installation of approximately 7,250 LF of 24-inch reclaimed water main.	Construction	July 2026	\$7,000,000 - \$9,000,000	5%
Nassau - Wildlight WTP - New 2.25 MGD MDF Plant	Construction of a 2.25 MGD WTP.	Construction	August 2026	\$7,000,000 - \$9,000,000	5%
Westlake WTP - Expansion from 3.0 to 7.0 MGD	Installation of a water treatment plant expansion including a well and a 2.0 MG ground storage tank.	Construction	September 2026	\$11,000,000 - \$13,000,000	5%
Beacon Hills WTP - Rehabilitation	Replacement of the existing 0.30MG GST with a new 0.50MG GST to meet Fire Flow requirements.	Construction	October 2026	\$9,000,000 - \$11,000,000	5%
Arlington East - 8331 Princeton Sq - Class III/IV - Pump Upgrade	Installation of a class III pump station.	Construction	October 2026	\$4,000,000 - \$5,000,000	5%
Southwest - Chaffee Rd S - Crystal Springs Rd - FM	Installation of 10,000 LF 12-inch force main.	Construction	November 2026	\$2,000,000 - \$3,000,000	5%
Nassau - US17 - Peak Shaving Pumpstation - P	Installation of a peak shaving pumpstation in Nassau County.	Construction	December 2026	\$4,000,000 - \$5,000,000	5%
District II - Pulaski Rd Booster WW PS	Installation of a new booster pump station, piping and electrical.	Construction	December 2026	\$7,000,000 - \$9,000,000	5%
District II - Yellow Bluff Rd - New Berlin Rd to Victoria Lakes - Trans - New	Design-Build of 9,600 LF of 10-inch force main.	Construction-DB	January 2027	\$2,000,000 - \$3,000,000	5%
North Grid THM Mitigation Project	Installation of a granular activated carbon (GAC) at Highlands WTP.	Construction	January 2027	\$20,000,000 - \$25,000,000	5%
Ft. Caroline Rd - McCormick Rd to Fulton Rd - Dist - New - W	Design of approximately 3,000 LF of 12-inch water main along Ft. Caroline Rd.	Design (CCNA)	March 2027	\$300,000 - \$400,000	5%
Nassau Regional WRF - SR200 West of I-95 RW Storage Tank and BPS - R	Design of two reclaimed water high service pumps and a storage tank.	Design (CCNA)	April 2027	\$800,000 - \$1,000,000	5%
Southeast WTP - Ground Storage Tank	Installation of a 2.0 MG capacity ground storage tank.	Construction	May 2027	\$5,000,000 - \$6,000,000	5%
SWDE - Southwest DI Disposal Well	Installation of a Class V Exploratory Well.	Construction	June 2027	\$18,000,000 - \$20,000,000	5%
Lovegrove WTP - Electric System Upgrade	Installation of a new conditioned electrical building with associated electrical components.	Construction	July 2027	\$5,000,000 - \$7,000,000	5%
AE Sludge Line West Biosolids FM -KGS to Buckman WRF	Installation of approximately 3,840 linear feet (LF) of 10-inch PVC biosolids force main.	Construction	September 2027	\$6,000,000 - \$7,000,000	5%
SIPS - Oakridge - Saints Rd - St Johns Bluff to Oakridge WTP - W	Design of approximatley 3,000 LF of 30-inch raw water main.	Design (CCNA)	October 2027	\$1,000,000 - \$1,500,000	5%
SIPS - Ridenour - Cortez to Ridenour WTP - New - W	Design of approximately 17,500 LF of 24-inch raw water main.	Design (CCNA)	October 2027	\$2,000,000 - \$3,000,000	5%
Arlington East - Deerwood Pk - Burnt Mill to JTB - FM	Installation of 5,300 LF of 16-inch force main to parallel the existing discharge main.	Construction	November 2027	\$1,000,000 - \$2,000,000	5%
District II - New Berlin Rd - Yellow Bluff Rd to Eastport Rd - New - FM	Design-Build of 12,000 LF of 16-inch PVC force main by open cut & auger bore and 1,200 LF 20-inch HDPE by HDD.	Construction-DB	January 2028	\$5,000,000 - \$6,000,000	5%
Southwest WRF - Expansion 16 to 18 MGD	Design of a parallel treatment train for expansion at the Southwest WRF.	Design (CCNA)	January 2028	\$7,000,000 - \$8,000,000	5%
District II - Natalie PS	Rehab of pump station including electrical and mechanical components.	Construction	March 2028	\$1,000,000 - \$1,500,000	5%
District II - Wingate PS	Rehab of pump station including electrical and mechanical components.	Construction	March 2028	\$1,000,000 - \$1,500,000	5%
AE Sludge Line East Biosolids Force Main from AE WRF to University Blvd.	Installation of 24,820 LF 8-inch PVC via open cut and 1,650 LF 10-inch HDPE via HDD.	Construction	April 2028	\$16,000,000 - \$20,000,000	5%
SWDE - Ponte Vedra WRF	Design of a surface water discharge elimination (SWDE) facility including deep injection well.	Design (CCNA)	May 2028	\$3,000,000 - \$4,000,000	5%
Arlington East WRF Biosolids Pump Station Rehabilitation	Rehab of pump station including four high service pump replacements and force main extension.	Construction	May 2028	\$6,000,000 - \$7,000,000	5%
Mandarin WRF - Emergency Pumping System	Construction of a diesel back-up pumping system with a capacity of approximately 12 to 13 million gallons per day (MGD).	Construction	July 2028	\$1,000,000 - \$2,000,000	5%