
APPENDIX A – TECHNICAL SPECIFICATIONS 

RFQ 97901 JEA NORTHSIDE GENERATING STATION (NGS) BREAKROOM UPGRADE 

 

SCOPE OF WORK 

This contract is executed between JEA and the General Contractor or Building Contractor to perform 

breakroom renovation services at JEA Northside Generating Station (NGS) including, but not limited to:  

removal of existing base cabinets and countertop in the Breakroom and the countertop in the Open Office 

Area; salvage desk supports; removal of existing vinyl tile and light fixtures in Breakroom and Open Office 

Area;  removal of the existing ceiling tiles and grid in the Breakroom; removal of the existing ductwork in 

the Breakroom; paint new and existing walls; removal of the A/C Window Unit in the Open Office Area; 

provide new floor expansion joint after removing concrete floor as required for flush finish with new vinyl 

plank flooring; provide new permanent walls and doors as shown on the drawings in Appendix C; provide 

new light fixtures in the Breakroom and Open Office Area.   JEA may take action to perform work in house 

and, thereby, reduce Contractor workload.  These specifications are not intended to supersede Federal, 

State, or local regulations to which the Contractor must comply.   

 

Detailed Scope of Work 

 

 Project drawings may include items of work not on this list.  Consult all contract documents to 

verify scope.  Project drawings are located in Appendix C. 

 Remove existing base cabinets and countertop in the Breakroom and the countertop in the Open 

Office Area, salvage desk supports. 

 Removal of existing vinyl tile and light fixtures in Breakroom and Open Office Area. 

 Remove the existing three (3) wall phones as indicated on the drawings. 

 Remove the existing ceiling tiles, and grid in the Breakroom. 

 Remove the existing ductwork in the Breakroom as shown on the drawings. 

 Remove the existing windows – three (3) on the east and one (1) on the north as shown on the 

drawings. 

 Remove existing metal panels as shown on the drawings. 

 Remove A/C Window Unit in the Open Office Area. 

 Provide new floor expansion joint after removing concrete floor as required for flush finish with 

new vinyl plank flooring. 

 Provide framing where windows were removed along with new GWB for the interior and metal 

panels on the exterior as shown on the drawings. 

 Provide new permanent walls and doors as shown on the drawings. 

 Paint new and existing walls in the renovation area as shown on the drawings.  Color to be 

selected by JEA. 

 Provide new cabinets and countertops for the Breakroom and Open Office Area including new 

corner support in the Open Office NE corner. 

 Provide new fixed windows.  One (1) in Breakroom tinted, insulated and with Low E Coating and 

one (1) in the Open Office Area where the A/C unit was removed. 

 Provide new ductwork, supply and return diffusers as shown on the drawings. 

 Extend existing fire sprinkler system as required for coverage in the Open Office Area. 

 Provide new ceiling grid and tile as indicated on the drawings. 

 Provide related Electrical Panel and Power Outlets along with new Exit Sign as shown on the 

drawings. 

 Provide new faucet in the relocated existing sink. 

 Salvage the existing upper cabinets, refurbish, paint and provide new 4” wire pull handles to 

match the new cabinets. 
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 JEA to remove the existing tool chest, TV with VCR, Microwave Ovens, Coffee Pot and other 

appliances, furniture etc., prior to the Contractor mobilizing on site. 

 Limit work in the existing building to normal business working hours of 7:00 a.m. to 5:00 p.m., 

Monday through Friday, unless otherwise indicated (holidays when the facility is closed). 

 

  

 

 

 

 

Safety 

 

 Safety is everybody’s responsibility.  There is no project or task that is more important than one’s 

health and well-being.  Any person on a site has the authority and responsibility to stop an unsafe 

act. 

 All contractors and subcontractors must be JEA safety qualified.  This includes employees and 

supervisors.  Supervisors may be required to have additional training.  Certain job site types (such 

as substations) require additional training.  Contractors are responsible for ensuring ALL 

personnel have received the appropriate training necessary. 

 Any persons not following JEA’s Safety Rules and Regulations will be removed from the project 

and will not be allowed to return to any JEA project or property. 

 JEA’s Safety Department will inspect work in progress, as well as employees, equipment, 

materials and tools, and may do so at any time.  Contractors will be graded on safety.  A score of 

80 or below requires a meeting with the Safety Department and mandatory corrective actions. 

 Contractors must wear proper Personal Protective Equipment (PPE).  PPE minimums include 

safety footwear, hardhat, and safety glasses.  Hearing protection is required while operating 

machinery or equipment (including saws).  Ripped jeans, shorts, tennis shoes, sleeveless shirts, 

and shirts with offensive logos or messages are not acceptable.  Footwear must have safety toes. 

 

Security 

 

 Contractor must ensure each person checks in and checks out daily with security. 

 Contractor is required to provide whatever means necessary to ensure that the facility is secure at 

all times during construction.  Coordination with JEA Security may be necessary before 

implementation; all security actions must be pre-arranged with the Project Administrator. 

 Drawings, sketches, plans and other items detailing JEA facilities are to be considered sensitive 

items and will not be released to any 3rd party without the prior consent of JEA. 

 

 

General Conditions 

 

 Contractors will provide all labor, tools, and equipment needed for their scope of work.  Unsafe 

tools and equipment are never permitted on JEA sites. 

 Contractor is responsible for all permits, fees, approvals, licenses and taxes. 

 Contractor must verify existing conditions and dimensions prior to starting work.  Any 

discrepancies must be brought to the attention of the Project Administrator.   

 Construction schedules are to be provided by the Contractor and agreed to by all parties before 

work proceeds.  Changes in the schedule must be coordinated through the Project Administrator.  

 Contractor will provide any and all dust curtains, temporary partitions, walk-off mats or any other 

barricade or process necessary to keep site clean. 
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 All work will meet or exceed building codes. 

 Contractors must abide by the JEA Hot Works Permits Program. 

 Job sites are to be kept clean at all times.  Contractor will supply his own cleaning products.  In 

office environments, site will be vacuumed at the end of work each day.  In field environments, 

areas will be kept broom-clean.  

 Contractor is responsible for removing all debris, demolished items, and construction waste, 

including the proper and legal disposing of such.  All costs of disposal are to be included in 

contractor’s bid. 

 

 

Site Access 

 

 Power and Water are NOT to be turned off at any time, except emergencies, without prior 

notification and approval by the Project Administrator.  Any work interfering with building 

occupants’ use of space must be coordinated in advance. 

 Loading, unloading, material delivery, and contractor site access points will be determined by the 

Project Administrator.  Use of other areas is prohibited.   

 Contractors are responsible for furnishing sanitary items (temporary toilets, hand-washing 

stations, clean drinking water, etc.) for their work force.  DO NOT assume access to existing 

bathrooms will be granted! 

 

Quality Control and Inspections 

 

 Submittals must be reviewed and approved by the Project Administrator before the item is 

installed. 

 Contractor shall provide JEA with weekly progress reports outlining: 

a. Work completed & work remaining 

b. Delays due to weather and other causes (identify causes) 

c. Plan to complete work by scheduled date 

 Work that does not conform to expected levels of craftsmanship or the specifications will be 

redone at Contractor’s expense. 

 

Project Closeout 

 

 Punch lists will be created by the Project Administrator, with input as necessary from the Client.  

The Project Administrator is the deciding authority on punch list matters. 

 Final punch list items will be completed before final invoice is processed for payment. 

 Final cleaning is to be provided by the Contractor.  This includes lay-down areas; loading docks; 

and stairways, hallways, or other paths of travel used by the Contractor during the job.  All debris 

caused by the construction, both interior and exterior, will be removed from the premises and 

properly disposed of. 

 Contractor is responsible for organizing and presenting to JEA, in a neat and accessible format, 

all information concerning warranties, key schedules, installation and operation manuals, as-built 

drawings, wiring diagrams and other documentation before final invoice will be processed. 

 All equipment, material and labor will carry a 1-year warranty (minimum) against defects and 

workmanship. 

 


