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APPENDIX A - TECHNICAL SPECIFICATIONS 

 

112-19 19 Construction Services for Emory Circle Water Main - From Cornell Rd along Rollins Ave and 

Tulane Ave to Emory Circle 
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1. SCOPE OF WORK 

 

JEA is soliciting Bids from construction contractors (hereinafter referred to as “Company or Contractor”) for 

construction services for Emory Cir Water Main Replacement Project (the “Work” or “Services”.) 

 

A. This request is to solicit bids for construction services to install 5,400LF of 8-inch, 1,700LF of 6-inch PVC 

Water Main and abandon of approximately 3,100LF of 6-inch and 4-inch CI pipe along Emory Cir, Vassar 

Rd, Tulane Ave, Rollins Ave, and Cornell Rd 

 

B. The Company shall strictly follow JEA’s Water and Wastewater Standards Manual, issued January, 2018 or 

latest version issued in 2019, during the construction of the improvements. Contractor shall use a Request 

for Information in the event of a discrepancy. 

 

C. The following is a link to the JEA Water and Wastewater Standards: 

https://www.jea.com/Engineering_and_Construction/Water_and_Wastewater_Standards/ 

 

D. The Company shall follow and comply with COJ Land Development Code and JEA Water and Wastewater 

Standards 

 

E. The duration of work from the notice to proceed will be one hundred and eighty (180) days until substantial 

completion and two hundred and ten (210) days until final completion. 

2. BID DRAWINGS 

 

TITLED “112-19 Appendix A - Drawings - Construction Drawings for Emory Circle – from Cornell Rd 

along Rollins Ave – Tulane Ave to Emory Circle 6’’ & 8’’ watermains” prepared by CPH are attached. 

 

3. GEOTECHNICAL REPORT 

 

TITLED “112-19 Appendix C - Geotechnical Report” 

 

4. ROW PERMIT 

 

The Company shall obtain a ROW permit from COJ before starting construction activities 

 

5. BASIS OF AWARD 

 

The basis of award will be the lowest, responsive, and responsible Bidder submitting the Base Price for open 

cut, as referenced on the Bid Form. 

6. BID PRICING (INCLUDED IN FRONT ENDS, BUT DOES NOT LIST EACH ITEM) 

 

Contract lump sum price shown for the general conditions on the bid form shall be compensation to complete 

the work as required in the general conditions that is not paid for separately including, but not limited to 

payment bond, performance bond, safety, quality control, preparation of daily reports, maintenance of traffic, 

attendance at meetings, scheduling, testing (if not included elsewhere), and all other items listed in the general 

condition specifications. Payment of the lump sum price shall only be made for the percentage of work 

completed. 

 

Except as provided below for expenses related to Bonds and Surveying, JEA’s payment for the 

General/Special Conditions line item shall be based upon the percentage of Work completed. 

https://www.jea.com/Engineering_and_Construction/Water_and_Wastewater_Standards/
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Bonds - Company will be permitted to invoice JEA, in its first payment application, for the costs associated 

with the execution and recording of the Payment and Performance Bonds. The amount paid by JEA for the 

Payment and Performance Bonds will be deducted from the General/Special Conditions line item total. 

 

Surveying – Prior to construction, the Company will be permitted to invoice JEA for costs associated with 

the survey of the existing roadway horizontal alignment. The amount paid by JEA for these costs will be 

deducted from the General/Special Conditions line item total. 

 

7. PERMITS 

 

JEA has obtained the following permits for the project: 

 JEA - Permit 

 COJ - Permit 

 

8. SURVEYING 

 

In addition to the Surveying requirements of this solicitation, the Contractor shall be responsible for staking 

the project stationing, easements and/or right-of–way boundaries. The survey datum used for this project is 

N.A.V.D 1988. 

 

9. CLEAR AND GRUB 

 

Payment for clearing and grubbing shall not be paid for separately, but shall be included in the cost of the 

associated item of work. Payment will be compensation in full for all clearing and grubbing required for the 

roadway right-of-way and for any other clearing and grubbing indicated or required for the construction of 

the entire project area including area of excavated trenches and where trenchless operations are required, 

including all necessary hauling, furnishing equipment, equipment operation, furnishing any areas required 

for disposal of debris, leveling of terrain and the landscaping work of trimming, etc. as required. 

 

10. EARTHWORK 

 

It shall be the sole responsibility of the Company to evaluate the geotechnical findings and recommendations 

along with the construction drawings to determine the quantity of soil to be managed or removed/disposed 

and replaced in order to meet the requirements of the Contract Documents. No separate payment shall be 

made for stockpiling, managing, mixing, and/or removal, disposal, importation and placement of A-3 sand 

required for backfill and/or over-excavation (bedding) material for the pipeline(s) and structures, but all costs 

shall be merged with the associated item of work shown in the Bid Form. Excess and/or unsuitable material 

shall become the property of the Company and shall be disposed of outside of the right-of-way. 

 

11. LANDSCAPING 

 

The Company shall be responsible for protection and preservation of all trees, palms, shrubs, irrigation 

systems, landscaping, signs etc. along the route of the proposed work including hand digging, removal and 

storage of such and subsequent replacement to the fullest extent possible of the pre-existing condition. All 

costs associated with such shall not be paid for separately but shall be included in the cost of the associated 

item of work. 
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12. RESTORATION 

 

The drawings show limits for all restoration items based on the existing design location of the proposed main 

and are provided for the Contractor’s convenience. If the Contractor is forced to move the main into pavement 

or sidewalk due to a direct conflict with a utility or tree, the JEA Representative must be notified immediately 

and authorize such work. 

 

Damage to asphalt, sidewalks, or curb and gutter (not indicated for removal and replacement) will be replaced 

at the Contractor’s expense unless otherwise authorized by JEA. 

13. SOD RESTORATION 

 

JEA will pay for sod restoration only at pre-existing sodded areas disturbed by the trench excavation (See 

item Trench Excavation) and for a 2FT strip of sod along the Edge of Pavement when pipe installation 

instructed to be along Roadways at less than 3FT horizontal distance from EOP or otherwise noted on the 

construction drawings. Restoration of seed and sod areas will be measured and paid under the appropriate 

seeding and sodding bid items 

14. TRENCH EXCAVATION 

 

Topsoil shall be stripped from the top of the trench and placed to the side for reuse during the final layer of 

backfill to facilitate productive growth of lawns, crops, and other vegetation, minimizing sod damage in all 

areas. Trenches shall be of sufficient width to provide free working space on each side of the pipe and to 

permit proper backfilling around the pipe, but unless specifically authorized by the ENGINEER, trenches 

shall in no case be excavated or permitted to become wider (as measured at the top of the pipe) than 2 feet 

plus the nominal diameter of the pipe. The desired width shall be the nominal diameter of the pipe plus 16 

inches. The minimum allowable trench width shall be the nominal diameter of the pipe plus 6 inches. 

Trenching equipment that cannot maintain these minimum widths will not be allowed for use on the 

project. 

 

Trench excavation shall proceed far enough ahead of pipe laying to reveal any obstructions that might 

necessitate changing the line or grade of the pipeline. The trench shall be reasonably straight and uniform 

in grade. Trenches shall be kept free of water during the construction of the pipeline and removal of water 

shall be at the Contractor’s expense. Trench excavation shall proceed in a continuous manner from the 

beginning of the pipeline to the end. 

 

Unless specifically authorized by the ENGINEER, no skipping by obstacles such as rock, road crossings, 

existing utilities, etc. shall be permitted. If skips are authorized by the ENGINEER and the 

CONTRACTOR does not close the resulting gaps in the pipeline in a timely manner, the ENGINEER may 

require the CONTRACTOR to discontinue all other operations until the gaps are closed. 

 

Unless specifically directed otherwise by the ENGINEER, not more than 500 feet of trench shall be opened 

ahead of the pipe laying, and not more than 500 feet of open ditch shall be left behind the pipe laying. All 

barricades, lanterns, watchmen, and other such signs and signals as may be necessary to warn the public of 

the dangers in connection with open trenches, excavations, and other obstructions, shall be provided by and 

at the expense of the CONTRACTOR. 

 

At the close of each working day all trenches that have been excavated shall be refilled unless exceptions 

are granted by the ENGINEER. All public or private drives shall be promptly backfilled or bridged at the 

direction of the ENGINEER. 
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All excavation shall be "unclassified" and therefore the cost of all excavation should be merged into the 

construction of the pipeline 

 

15. WATER SERVICES: 

 

To be bored unless indicated otherwise on drawings 

 

16. COORDINATION OF CONSTRUCTION WITH EXISTING UTILITIES 

 

The Company shall establish liaison with and coordinate work with JEA, BellSouth / AT&T, TECO/Peoples 

Gas and Comcast to prevent interference with overhead and buried electrical, telephone, and television 

cables. BellSouth, TECO/Peoples Gas, and Comcast may need time to relocate their facilities. 

 

The Company shall at all times conduct its operation so as to interfere as little as possible with the existing 

utilities. The Company shall develop a program in cooperation with the JEA and interested representatives 

of Utilities and City agencies, which shall provide for the construction of, and putting into service, the new 

work in the most orderly manner possible. This program shall be adhered to, except as deviations therefrom 

are expressly permitted. All work of connecting with, cutting into, and reconstructing existing pipes and 

structures shall be planned so as not to interfere with the operation of the existing utility. 

 

17. COMPANY’S STAGING, STORAGE AND STOCKPILE AREA 

 

No additional staging, storage, and stockpile will be made available by the JEA along the project site. The 

Company is not allowed to store any equipment or materials outside the right-of-way and JEA’s designated 

easement limits. The location will be agreed to upon and discussed at the pre-construction meeting. 

18. LOCATION AND PROTECTION OF EXISTING PROPERTY - ON NON-RIGHT OF WAY ISSUES 

 

When working in areas outside the normal City, County and/or State right-of-ways, the Company shall be 

responsible for location and protection of all property shown or not shown on the drawings, including 

maintenance and repair of any damaged utility service. Utility locates shall be provided in accordance with 

local and state requirements. If the drawings indicate abandonment or removal of property or utility service 

by the Company, the Company shall proceed after it has determined that all services have been de-energized 

and/or decommissioned. The Company shall coordinate with the owner of the property (Owner) and the 

appropriate utility company to determine status of the existing utility service prior to starting work in the 

area. All property and utility services that are to remain shall be appropriately protected and maintenance 

during the construction activity. Should there be additional cost to the Company for protection or 

maintenance of property or utility services not shown on the drawings, the Company shall justify and 

document this cost in writing to the JEA Contract Administrator. A Supplemental Work Authorization 

(SWA) will be negotiated and approved prior to starting work. Should property or utility services be damaged 

by the Company, the Company shall notify the JEA Inspector, the Owner and the utility company 

immediately. Should the damage interrupt service, the Company shall be responsible for restoring service as 

soon as possible. However, the Company shall not make repairs without approval of the Owner or the utility 

company and should the Owner or a particular licensed Company be required to make the repairs the 

Company shall be responsible for coordinating this effort as well as any cost associated with the repair. JEA 

reserves the right to deduct any unsettled claim amount from monthly progress payments until such time as 

the claim is satisfactorily resolved. This paragraph is intended to stress the importance of customer relations 

and the maintenance of all services to the customer. 
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19. PAVEMENT REPAIR (ONLY FOR OPEN CUT OPTION) 

 

Any COJ standard pavement repair shall be completed within 10 calendar days or when 500LF of roadway 

is disturbed after completion of the utility installation. All mobilization/demobilization required for 

rework/regrading of lime rock base, dust control, including asphalt paving shall not be paid for separately 

but shall be included in the cost of the associated items in the Bid Form. 

 

20. ROADWAY RECONSTRUCTION 

 

The Company shall perform survey of existing roadway horizontal alignment and vertical grade of the 

existing limits of construction prior starting the work. No separate payment shall be made, but all costs shall 

be included in the lump sum cost of the General Conditions line items. Intent is to remove and replace 

impacted roadway, curb & gutter, and sidewalk portions to existing alignment, width, and grade to match 

existing elevations after open cut construction is performed. 

 

21. TEMPORARY ROADWAYS 

 

If the Company's operations render any street or private way potentially unsafe, the Company shall make 

such repairs or provide such temporary ways and guards necessary for the protection and safety of persons 

on the Work Site and the public, and for the orderly maintenance of traffic. 

The Company shall always provide and maintain a hard-surfaced roadway for traffic. Where temporary 

detours of lanes are required, they shall be asphalt-paved by the Company. The Company may construct 

paving section(s) appropriate to support traffic, provided the surface is smooth and the profile reasonable, 

and as a minimum, consists of 1 inch of bituminous structural course over a 6-inch limerock base that was 

inspected and approved by the JEA Engineer. Should any temporary pavement fail, the Company shall be 

responsible for repairing it, at its own cost, before close of Work on the day notification is given. Should the 

Company be unable to make such repair by close of Work, the Company shall notify the JEA Engineer and 

provide an estimated time when repairs can be made. No repair timeframes shall exceed 48 hours. Any 

damages, either direct or indirect, resulting from such temporary pavement failures shall be the sole liability 

of the Company. 

All limerock base material used for temporary pavement and constructed in proposed grassed areas shall be 

completely removed and disposed of by the Company prior to final restorative grassing operations. The area 

shall be backfilled with material stockpiled on the Work Location that is conducive to growth of the plant 

material. All costs associated with this work shall be included in the associated line item in the Bid Form 

Workbook. 

22. PAVEMENT REMOVAL (OPEN CUT ONLY) 

 

Saw cuts must be used on all asphalt removal. 

 

23. COJ PAVEMENT MARKING REQUIREMENTS (OPEN CUT ONLY) 

 

The Company shall comply with COJ pavement marking requirements. 

24. SWALE AND DITCH CONSTRUCTION/REGRADING 

 

The Company shall re-grade all existing swales and ditches. No separate payment shall be made for re-

grading or construction of new drainage ditches as shown on the drawings, but shall be included in the Bid 

Document for roadway paving replacement. Payment for ditch invert will be the same as made for storm pipe 



 
112-19 Appendix A - Technical Specifications Page 8 of 16 

invert. Payment for sodding of ditches will be separate. 

 

25. DUST CONTROL 

 

The Company shall utilize a water spray truck to mitigate dusty conditions when roadways are unpaved and 

construction areas are not sodded. 

 

26. PERMIT COORDINATION MEETING 

 

Company shall be responsible for being thoroughly familiar with all permit requirements prior to mobilizing 

and starting work associated with a particular permit. If a permit requires a notification or meeting with the 

issuing agency prior to starting work, Company shall be responsible for arranging said meeting and informing 

the JEA Representative. The following shall be attended by, but not limited to, the Company's Project 

Manager, Company's Site Superintendent, Permitting Agency Representative, JEA Project Engineer and JEA 

Inspector. 

 

27. CONNECTIONS TO EXISTING UTILITIES 

 

Contractor shall verify size and type of pipe at each connection prior to ordering materials for connections. 

Price for connections shall be a lump sum price to include the installation of restraints/sleeves as shown in 

the plans or as approved by JEA. 

 

28. MAINTENANCE OF TRAFFIC 

 

The Company shall adhere to the maintenance of traffic plans, including construction zone signing, pavement 

marking, barricades, barriers, etc. as shown on the project drawings. The Company shall provide written 

approval from COJ to any proposed alternate MOT plan to JEA prior to starting work in area of alternate 

MOT plan. 

Temporary closure of business entrances must be approved and coordinated with JEA. The affected business 

shall be given at least forty-eight (48) hours’ notice prior to the closure. Any deviation from the contract 

documents or the requirements of the FDOT Roadway and Traffic Design Standards, such as construction 

zone signing, barricades, warning devices, temporary striping, flagmen, etc., must be approved by the JEA. 

The JEA shall be notified and approval shall be obtained forty-eight (48) hours in advance of such deviation. 

Payment for all work required for maintenance of traffic, not provided for as a specific pay item, including, 

but not limited to, Temporary Pavement, Flagmen, off-duty police officers, lighting, etc., shall NOT be paid 

for separately but included in the associated line item. 

29. UTILITY POLE HOLDING / SUSPENDING 

 

Holding or suspending of utility poles including power poles and telephone poles as needed, and when 

trenching or excavating is within a horizontal distance from the pole that is less than the depth of the trenching 

or excavation. Work shall include, but not limited to, furnishing of all material, labor, supervision, tools, and 

equipment as required to hold/suspend utility poles. The Company must coordinate any utility pole 

holding/suspending with JEA. The Company shall schedule a meeting with the JEA Electrical representative 

in the field to discuss the anticipated work. A minimum of two (2) days’ notice for the field meeting is 

required. The actual pole hold work will be scheduled at the field meeting. 
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No separate pay item will be made for this work and all costs shall be included to the associated work item 

unit cost as indicated in the Bid Form. 

 

30. DEWATERING 

 

If the Company encounters groundwater, the Company shall be responsible for utilizing a dewatering 

system(s) to remove water from the excavations. Prior to beginning any dewatering activities, the Company 

shall comply with all requirements listed in Florida Department of Environmental Protection (FDEP) 

Dewatering Regulations. 

Additionally, prior to any dewatering, the Company shall apply for a St. Johns River Water Management 

District (SJRWMD) Generic Permit for Short Term Dewatering, and comply with all SJRWMD 

requirements. 

If the above requirements are not followed, the Company shall be held liable for any fines and/or violations 

incurred by JEA. 

No additional payment shall be made for dewatering unless approved by a Supplemental Work Authorization. 

31. DRAINAGE ALONG RIGHT OF WAY AND UTILITY EASEMENT 

 

The Company shall so conduct its operations and maintain the Work in such condition that adequate drainage 

shall be in effect at all times. The Company shall not obstruct existing gutters, ditches and other runoff 

facilities. 

 

32. RESPONSIBLE BIDDERS LIST (RBL) GC-11 LOCATE LINE VERIFICATION 

 

Upon request by JEA, Company shall identify which subcontractor on JEA’s RBL GC-11 Locate Line 

Verification listing will be utilized for the installation of locate wire on PVC piping. The Company may 

obtain a list of prequalified persons and/or companies by contacting the JEA Procurement Bid Office, 21 W. 

Church Street, Customer Center 1st Floor – Room 002, Jacksonville, FL 32202, (904) 665-6740, or by fax 

(904) 665-7294, or online at JEA.com. 

 

33. TRAFFIC SIGNAGE 

 

Costs incurred by the Company to provide new signage and pavement markers, or remove and replace 

existing signage as necessary to accomplish the work shall not be paid for separately but shall be merged 

with the cost of the associated item of work. Damaged signage shall be replaced with new signage. All 

signage and pavement markers shall be in accordance with the drawings, FDOT requirements and City 

Traffic Engineer’s requirements. 

 

34. COJ COUNTY PAVEMENT MARKING REQUIREMENTS 

 

Pavement markings should be placed as shown on the plans and detail sheets. If no specific striping comments 

are noted on the drawings, the Contractor shall replace damaged/removed striping due to construction 

activities with like striping and/or reflectors. 

 

a. Any required temporary markings must be in place before opening lanes of traffic. Pay items for 

temporary pavement markings are to be included in the tabulation of quantities. 
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b. The removal of existing pavement markings will be considered an incidental item with no additional 

compensation provided. 

c. All permanent pavement markings shall be extruded thermoplastic and meet current FDOT standard 

specifications 

d. Thermoplastic pavement markings are to be placed no sooner than thirty (30) calendar days after 

the completion of the final pavement layer. 

e. A bituminous reflective pavement marker (RPM) adhesive meeting current COJ and/or FDOT 

specifications shall be used on asphalt roadways. 

f. The contractor shall use 4” x4” CLASS –B reflective pavement markers (RPMs) installed to meet 

current FDOT standard specifications. Acceptable examples are: Ennis Paint co., Model 911; Ray-

O-Lite, Model AA-ARCII-FH; Apex, 921AR. 

g. Reflective pavement markers that do not conflict with permanent (thermoplastic) markings shall be 

placed on all final asphaltic concrete surfaces immediately after the temporary permanent striping 

is in place. 

h. The contractor SHALL contact the FDOT Inspector forty-eight (48) hours PRIOR to installing any 

pavement markings on any FDOT roadway or street or COJ Engineering Services Department (904) 

530-6225. 

 

35. TEMPORARY MAILBOX REMOVAL/RELOCATION 

 

Contractor shall remove and temporarily relocate any mailboxes that are in conflict with construction for that 

working day. All mailboxes removed/relocated shall be reinstalled by the end of that workday. It is the 

contractor’s responsibility to protect all mailboxes from damage during construction. Damage to any 

mailboxes during construction will be replaced at the Contractor’s expense. All costs associated with 

temporary relocating mailboxes shall not be paid for separately but shall be incorporated in the associated 

line item work. 

36. CRITICAL PATH METHOD (CPM) SCHEDULING, RESOURCE AND COST LOADING 

 

Please see section 2.13.2 of the solicitation for CPM requirements. 

37. PREVENTION, CONTROL AND ABATEMENT OF EROSION AND SILTATION 

 

The Company shall take steps and make suitable provisions to minimize siltation and erosion of waterways 

that may result from its operation during the course of construction.  

 

The Company shall make suitable arrangements, which may require the temporary construction of flumes, 

boxes, or some other device(s), at the Work Location for the drainage and disposal of water. The Company 

shall be responsible for protecting adjacent property to the Work Location from damage by water resulting 

from its operations. The Work Location shall be returned to its original condition to the satisfaction of JEA. 

 

The Company is cautioned that execution or maintenance that creates turbidity and that directly or indirectly 

affects the water quality of any waterway into which storm water is discharged in such a manner as to exceed 

the limitations prescribed in the Florida Administrative Code, is a violation of the water quality standards of 

the State of Florida. 

 

Turbidity shall not exceed 29 NTU's, above background level within 100' of the construction activity. Costs 

incurred by the Company for compliance to the restrictions outlined above shall be included in the cost of 

the items for which the turbidity control is required, unless a separate line item is included in the Bid 

Document for turbidity control. Silt barriers shall be used at all waterway crossings or at any time during 
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construction that siltation or erosion may occur. The Company shall submit to the JEA Engineer, for written 

approval prior to construction, the method to be used to control the turbidity. The JEA Engineer's approval 

of the method to be used in no way relieves the Company of the liability in case of a citation against JEA.  

 

38. GENERAL CONDITIONS/SPECIAL CONDITIONS 

 

The line item shown on the Bid Form titled “General/Special Conditions Lump Sum Price” shall be used for 

general and special expenses, which do not appear as separate line items on the Bid Form, including, but not 

limited to, costs and expenses related to the following: 

 

 The execution and recording of the Payment  and Performance Bonds 

 Safety requirements 

 Quality Control 

 Preparation of daily reports 

 Maintenance of traffic 

 Attendance of meetings, project scheduling 

 Testing (if not included elsewhere) 

 

Except as provided below for expenses related to Bonds and Surveying, JEA’s payment for the 

General/Special Conditions line item shall be based upon the percentage of Work completed.  

 

Bonds - Company will be permitted to invoice JEA, in its first payment application, for the costs associated 

with the execution and recording of the Payment and Performance Bonds. The amount paid by JEA for the 

Payment and Performance Bonds will be deducted from the General/Special Conditions line item total.  

 

Surveying – Prior to construction, the Company will be permitted to invoice JEA for costs associated with 

the survey of the existing roadway horizontal alignment. The amount paid by JEA for these costs will be 

deducted from the General/Special Conditions line item total.  

 

SWA - In the event that JEA authorizes changes to the Work under a Supplemental Work Authorization 

(SWA), the amount of the Bid Form line item for SWA Allowance will not be increased unless the total value 

of all SWA Work exceeds the original SWA Allowance provided on the Bid Form. 

 

39. PERMITS AND PLAN APPROVALS 

 

The Contractor must obtain a Notice of Intent to Use Noticed General Permit for Short Term Construction 

Dewatering (Form 40C-22-0590-1) prior to the commencement of any dewatering. As part of the permit, a 

Notice to District of Dewatering Activity (Form RDS-50) must be submitted to the SJRWMD ten days before 

commencement of dewatering. 

Contractor shall comply with all requirements and conditions of the JEA Permit for Construction of the 

pipeline. 

Contractor is responsible for obtaining COJ Right-of-Way (ROW) Permit prior to construction with COJ 

40. PROJECT OUTREACH MEETINGS 
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The Company's project manager, superintendent and customer satisfaction representative for this Work shall 

be required to attend JEA project outreach meetings including potential “Town Meetings” scheduled through 

JEA Project Outreach or COJ. 

41. PROJECT SIGNS 

 

Contractor to remove project signs after construction completion 

42. CONTRACTOR EQUIPMENT IN RESIDENTIAL AREA 

 

It is the design intent to place the proposed pipeline out of the pavement in the grassed area between edge of 

pavement and right-of-way line. The Contractor is responsible for protecting sidewalks, curb, gutter, and 

asphalt by placing plywood or other applicable procedures for the machinery to operate. 

All heavy equipment (excavator, front-end loaders, directional drilling rigs, etc.) shall be sized for a 

residential setting. Excavators shall be rubber tired unless approved by JEA representative. The bucket on 

the excavator shall be no greater than 30 inches wide to minimize the risk of disturbing surrounding utilities, 

sidewalks, curb and gutters, etc. 

43. NATIONAL POLLUTANT DISCHARGE ELIMINATION SYSTEM (NPDES) PERMIT 

CONFORMANCE 

 

The Company shall comply with the State of Florida Department of Environmental Protection (FDEP) 

Document No. 62-621-300(4) (a). A copy may be downloaded via internet at 

http://www.dep.state.fl.us/water/stormwater/npdes/permits_forms.htm and is attached to this section. 

The NPDES permit program requires that if the construction activities disturb an acre or greater of land, then 

the Company must submit the Notice of Intent (NOI) to use the Generic Permit for Stormwater Discharge 

from Large and Small Construction Activities, FDEP Form No. 62-621.300(4)(b). By applying for the 

Generic Permit, the Company is certifying that it will develop and implement a Stormwater Pollution 

Prevention Plan (SWPPP) specifically designed for each construction site. Also involved are certain 

certifications, notifications, inspections and record keeping activities. The SWPPP and the weekly inspection 

reports are required to be kept at the project site and available for review upon request. 

The SWPPP must be prepared and certified by the Company prior to commencement of construction. The 

NOI will be initiated by the Company (DEP Document No. 62-621.300(4)(b)) and forwarded to the FDEP 

and related fee with courtesy copy to JEA (attention: Environmental Services, 21 W. Church Street, Tower 

8). 

The Company shall also comply with the City of Jacksonville Ordinance 98-994-E. A SWPPP plan that meets 

the minimum erosion and sedimentation control measures required by the City of Jacksonville may be 

included in the Construction Drawings. However, the Company is responsible for providing a SWPPP that 

will adhere to the requirements delineated in DEP Document No. 62-621.300(4)(a). This may require 

amendment or provision of additional information and controls to the SWPPP included in the Drawings. No 

separate payment shall be made for a SWPPP and its implementation, but all associated costs shall be 

included in the associated item of work in the Bid Form. 

The Company shall obtain all other applicable local, state, and federal permits. It is unlawful to have any 

discharges that are not composed entirely of Stormwater (except discharges pursuant to a NPDES permit) to 

the Municipal Separate Stormwater System (MS4). Only non-contaminated water/non-turbid water shall be 

transported through the MS4. Groundwater discharge (approved by the Florida Department of Environmental 
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Protection pursuant to 62-621.300(2)) from dewatering activities may be routed into the Stormwater system, 

drainage ditch, creek, river or wetland providing that erosion, and transportation of suspended solids to the 

system is prevented. If unanticipated contaminated soil or contaminated groundwater is encountered, the 

dewatering activity shall cease immediately, and the Company shall contact the JEA Engineer and FDEP at 

(904) 807-3300 

The Company must complete Notice of Termination (NOT) (DEP Doc. No. 62-621.300(6), F.A.C.) within 

one (1) week of final site stabilization with courtesy copy to JEA (attention: Environmental Services, 21 W. 

Church Street, Tower 8). The Company shall also provide copies of NOT to JEA Engineer with final payment 

and construction closeout documents. 

JEA will reject any and all invoices and Application for Payments unless JEA receives a copy of the 

Company’s NOI and NOT that were forwarded to the FDEP. In addition, if the above requirements are not 

followed, the Company shall be held liable for any fines and/or violations incurred by JEA. 

44. AS BUILTS 

 

Upon submission of each payment application, Company shall furnish to the JEA Engineer a photocopy 

“redline” set of drawings identifying those field changes made to the Work to date, along with a photocopy 

set of the associated field notes. Revisions and recording of information on the photocopy set of drawings 

shall be done in scale in red ink clearly and accurately identifying those changes in the Work by a competent 

drafter. All “As-Built” information shall be recorded and kept current during the progress of the Work. The 

JEA Engineer may review and comment on the drawings which shall be incorporated into the next month’s 

As-Built submittal. Failure to incorporate changes the following month may result in denial of pay application 

request. These requirements only supplement the requirements of the General Conditions. 

When the payment of application submitted includes associated items of final restoration for a project, or a 

portion of the project thereof, then the associated final as-builts shall be submitted as a “redline” marked 

photocopy set of drawings for that pay  period. The Project Engineer may review and comment on the 

drawings with the view toward final As-Built submittal. The subsequent month submittal made with the 

payment application shall incorporate a photocopy set of CADD drawing final as-builts. The JEA Engineer 

shall review and comment on the photocopy set of CADD drawings which shall be incorporated into the final 

As-Built submittal. These requirements only supplement the requirements of the General Conditions. 

As-Builts shall be provided to JEA once construction substantially completed. Completion of the project will 

only be accepted once As-Builts have been accepted by JEA GIS requirements. 

Limits of flowable fill should be indicated in final as-builts 

45. JEA COMPANY / SUBCONTRACTOR SAFETY REQUIREMENTS 

 

Bidder shall be approved as JEA Safety Qualified within ten (10) business days of receiving written notice 

from the JEA Bid Office that it is the lowest responsive and responsible Bidder. If the Bidder fails to obtain 

JEA approval as a JEA Safety Qualified company by 4:00 PM Eastern time on the 10th business day, JEA 

will reject the company's Bid, and proceed to Award to the next lowest responsive and responsible Bidder. 

JEA Safety Qualification information is available online at jea.com. Please note that it may take up to five 

(5) business days for a company to be approved as JEA Safety Qualified. It is the Bidder's responsibility to 

ensure it is JEA Safety Qualified. A list of the JEA's Safety Qualified vendors can be found on jea.com. 
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For additional information, contact Jerry Fulop, JEA, T-3 21 W. Church Street, Jacksonville, FL  32202, 

(904) 665-5810, e-mail: fuloje@jea.com 

Company agrees to abide by all JEA’s Safety Rules and Regulations in accordance with JEA Company Safety 

Requirement. In addition, ALL Company employees will be required to attend and successfully complete 

Company’s orientation and supervisor’s training at Company’s expense prior to the start of any work 

activities.  This is a condition of employment for Company and Subcontractors who perform work for JEA. 

There will be at least two (2) categories of training mandated. 1) Orientation and 2) Supervisor. 

ORIENTATION - Required one-day training class for ALL personnel working at JEA’s sites. Acceptable 

training will be EITHER attendance at an OSHA 10 hour class or the National Center for Construction 

Education and Research (NCCER) 8 hour Orientation. Cards must be provided for proof. Company personnel 

utilizing the OSHA 10 Hour class must also attend the JEA 2-Hour Operation specific training. This training 

must be completed prior to starting work on a JEA job site. 

SUPERVISOR - Orientation and the JEA Safety Leadership Development (SLD) Class. This requirement is 

for ALL employees paid as a foreman, general foreman, superintendent or any employee that will direct or 

may be expected to direct work. 

NOTE: OSHA ten (10) hour classes are available from the following: Trained and Certified OSHA 

Instructors, Consultants, Safety Councils, etc. Other training mandated by JEA has been developed and 

approved by the NCCER. This training will be available from Certified Master Instructors, JEA, Northeast 

Florida Safety Council or other approved sources and will be tracked in the form of an individual transcript 

for each employee by NCCER. 

Company may request exemption for specialty work based on task to be performed, hazard involved, and 

duration of work. 

46. UPDATED SCHEDULES 

 

Schedules shall be provided to JEA every two weeks 

47. COMPANY SAFETY MEETINGS 

 

Copy of weekly companies’ safety meeting record to be provided to JEA every week 

48. COMMUNICATIONS 

 

Company should be working in cooperation with JEA inspector and any JEA representative 

JEA’ s representative should be able to ask questions about the work being performed to any Companies’ 

representative on site 

 

49. PROTECTION OF THE ENVIRONMENT 

 

The Company and its Subcontractors shall comply with all applicable laws, rules and regulations including, 

but not limited to, all Environmental Regulations. 

A. Asbestos, Lead, or Toxic Mold Notification: 

Asbestos, Lead, or Toxic Mold may be present at the Work Location. The Company shall notify the Contract 

Administrator immediately upon discovery of asbestos, lead, toxic mold. The Company shall not disturb or 

remove known or discovered asbestos, lead, or toxic mold unless directed by the JEA Representative.  
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B. Hazardous Materials: 

The Company shall bear full responsibility including, but not limited to, payment and liability for the 

transportation, use, recycling, and disposal of any Hazardous Materials under the Company's control during 

the performance of the Work. Disposal or recycling of Hazardous Materials shall only be performed at JEA 

approved facilities. The Company shall provide JEA with appropriate documentation showing proper 

disposal or recycling of its Hazardous Materials.  

The Company shall notify the Contract Administrator in writing of the type, quantity and disposal or 

recycling method of any hazardous material used during the performance of the Work. The Company shall 

be solely responsible for the use and disposal or recycling of any such materials. The Company shall submit 

cleanup procedures to the JEA Representative for review and written approval prior to the use of the 

hazardous material. In the event that a hazardous material escapes into the environment, the Company shall 

immediately notify the Contract Administrator in writing of the occurrence and the actions taken. In the 

event that the Company encounters hazardous materials in the course of construction, the Company shall 

immediately notify the Contract Administrator verbally, with a written notification to follow. The Contract 

Administrator shall arrange for disposal by JEA. 

JEA has identified and labeled equipment known to contain PCBs. JEA will remove and transport any 

equipment so identified. The Company shall not remove or transport any equipment containing PCBs. The 

Company shall immediately notify the JEA Representative of any questionable or unmarked equipment, 

and the JEA Representative will arrange for testing and identification. 

C. Waste Management: 

The Company will be solely responsible for the proper management of all waste material, including but not 

limited to, paints, lubricants, fuels, solvents, drilling mud and materials, construction and demolition debris, 

used oil and oily waste, land clearing debris, universal waste (mercury containing lamps and devices, 

batteries, etc.) and other chemicals and hazardous materials used in connection with or generated during the 

Work, except as specified above. The Company will provide proper containers for waste materials and 

comply with all applicable laws, rules and regulations in their disposal or recycling. The Company will 

dispose of or recycle all empty containers off-site as soon as possible. 

D. Wetlands: 

The Company understands and agrees that the Work Location may include wetlands or other 

environmentally sensitive areas. The Company shall not enter these areas during the performance of its 

Work, unless specifically authorized by the Contract Administrator and appropriate state and federal permits 

have been obtained. 

E. Wildlife: 

The Company and/or Subcontractor's employees shall not endanger, harass, or interfere with any wildlife 

species or domestic animals of any kind. 

F. Violation of Environmental Laws and Permits: 

The Company shall immediately cease any activity that causes or results in a violation of JEA's or 

Company's environmental permits or federal, state and local laws and regulations. Such violation shall 

immediately be reported to the Contract Administrator verbally, with written notification to follow. All 
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additional costs due to the Company's noncompliance with the applicable environmental permits or 

Environmental Regulations shall be paid by the Company. 

50. STORMWATER POLLUTION PREVENTION AND STORMWATER AND GROUND WATER 

DISCHARGE FROM CONSTRUCTION SITES 

 

The Company shall Submit a Notice of Intend (NOI) to FDEP prior commencing construction activities and 

dewatering, develop a Stormwater Pollution Prevention Plan (SWPPP) compliant with local, state, and 

federal rules, laws, and ordinances. Company shall be responsible for implementing the SWPPP, installing 

and maintaining in a functional manner performance based structural and nonstructural best management 

practices (BMPs) as described therein, evaluating the effectiveness of the best management practices, and 

employing additional performance based best management practices as may be deemed necessary by JEA. 

The Company, at its own expense, shall revise, or include as addendum to the SWPPP measures as maybe 

required by a local, state, or federal authority to remain compliant with local, state, and federal rules, laws, 

and ordinances. 

No additional payments shall be made to Company for revisions or addendums to the SWPPP, or for 

the actual implementation of those revisions on the Work site, including those made so as to achieve 

functional performance based best management practices. 

The Company shall obtain all other applicable local, state, and federal permits subsequent to notification of 

JEA of the need for such authorization(s). It is unlawful to have any discharges that are not composed 

entirely of Stormwater (except discharges pursuant to a NPDES permit) to the Municipal Separate 

Stormwater System (MS4). Only non-contaminated water/non-turbid water shall be transported through the 

MS4. Groundwater discharge (approved by the FDEP pursuant to 62-621.300(2)) from dewatering activities 

may be routed into the Stormwater system, drainage ditch, creek, river or wetland providing that erosion, 

and transportation of suspended solids to the system is prevented. If contaminated soil or contaminated 

groundwater is encountered, the dewatering activity shall cease immediately, and the Company shall contact 

JEA’s Environmental Coordinator, Andrew Sears, at (904) 665-7719. 

All contractors conducting land disturbing activities shall have at least one corporate representative that is 

certified for the Florida Department of Environmental Protection Erosion and Sediment Control Inspector 

Training Manual. 

For projects with greater than one acre of disturbed land, a person certified pursuant to the Florida 

Department of Environmental Protection’s Erosion and Sediment Control Inspector Training Manual or 

trained by a certified person, shall make the routine inspections of work site BMPs at least once every 7 

days or within 24 hours after every 0.5 inch rainfall. Written inspection reports shall be made, kept on the 

construction site, and made available for inspection during land-disturbing activities. If the inspector is 

trained by a certified person but not certified themselves, accurate training records must be kept and 

evidence of annual refresher trainer shall be maintained.  

Any required erosion and sediment control plans submitted to the City of Jacksonville must conform to the 

requirements in the FDEP’s Florida Department of Environmental Protection’s Erosion and Sediment 

Control Inspector Training Manual and the provisions contained in the City of Jacksonville Land 

Development Procedures Manual. Upon approval to proceed to do so by the Owner, the Company shall 

complete a Notice of Termination (NOT) (DEP Doc. No. 62-621.300(6), F.A.C.), to terminate the 

Construction General Permit (CGP) coverage within one (1) week of final site stabilization. 

The Company shall be held liable for any fines and/or violations incurred by JEA. 


