

## Upcoming Procurement Opportunities at JEA

The following contract opportunities will be advertised in the next six months. JEA anticipates the associated schedule and reserves the right to add, change or eliminate offerings as required.

If you have any procurement-related questions, please email [bids@jea.com](mailto:bids@jea.com).

Project Name	Contract Type	Estimated Advertisement	Estimated Start	Estimated Duration (Months)	Scope	Estimated Contract Value
Gate Parkway to Burnt Mill Rd - Trans - R	Construction	March 2020	June 2020	9	Installation of 7400 LF 8" PVC RWM Open Cut / 500 LF 4" PVC RWM Open Cut.	\$3,000,000 - \$4,000,000
LDP Program - Boulevard St FM/WM Replacement - 7th St to 11th St	Construction	March 2020	June 2020	10	Installation of 1400 LF 8" WM / 450 LF 12" CI WM.	\$2,000,000 - \$3,000,000
Buckman WRF - Biosolids Conversion - Renewable Natural Gas	Construction (P-D-B)	March 2020	September 2020	22	Progressive-Design-Build a renewable natural gas plant.	\$9,000,000 - \$10,000,000
Main St WTP - 1st St to Franklin St - Trans - New - W - ENV	Construction	April 2020	July 2020	24	Installation of 8,000 LF of 36" TWMP WM and 2,100 LF of 16" WM.	\$7,000,000 - \$8,000,000
E 1st St Main St to E 4th St - Raw Water - New - W	Construction	April 2020	July 2020	24	Installation of 4000 LF 30" CLDI Pipe Class 150 Open Cut.	\$4,000,000 - \$5,000,000
4511 Spring Park Rd Lift Station	Construction	April 2020	July 2020	14	Installation of Odor Control Sys: Biotrickling Filter / Aux Diesel Pump / Electrical Resiliency / 14" Mag Meter with Bypass	\$5,000,000 - \$6,000,000
New World Av - Waterworks Ave to Chaffee Rd - Trans - New - W	Design (CCNA)	April 2020	October 2020	9	Design of 9800 LF of 24 Inch Ductile Iron WM by Open Cut and Jack & Bore.	\$300,000 - \$400,000
RiverTown WTP - New 6.0 MGD WTP - Wells	Construction	May 2020	August 2020	15	Installation of three production wells.	\$2,000,000 - \$3,000,000
Twin Creeks RW Booster PS - R	Construction	May 2020	August 2020	16	Installation of 7000 GPM Reuse Water Booster Pump Station.	\$8,000,000 - \$9,000,000
Beverly Hills East FM / WM	Construction	May 2020	August 2020	9	Installation of 6600 LF 12" FM / 5750 LF 8" WM	\$2,000,000 - \$3,000,000
Ponte Vedra Blvd 6" Cast Iron Replacement	Construction	June 2020	August 2020	12	Installation of 9400 LF 10" HDPE WM by Pipe Bursting.	\$3,000,000 - \$4,000,000
DII - Robena Rd Booster WW PS	Construction	June 2020	August 2020	13	Installation of 3500 GPM booster pump station / 800 LF 20" PVC FM Open Cut.	\$3,000,000 - \$4,000,000
Lofton Oaks WTP Improvements	Construction	July 2020	October 2020	12	Installation of new WTP with GST / pump building / hypochlorite facilities / MCC / emergency generator / well pump.	\$2,000,000 - \$3,000,000
DII - 11308 Harts Rd	Construction	August 2020	November 2020	13	Rehabilitation of Class III/IV pump station and new electrical building.	\$500,000 - \$1,000,000
5th St W - Imeson Rd to Melson Ave - Trans - New - FM	Construction	August 2020	November 2020	18	Installation of 14925 LF 20" PVC FM Open Cut, 800 LF 20" PVC FM in Jack and Bore 36" Casing, 1150 LF 24" HDPE FM HDD.	\$11,000,000 - \$12,000,000
Southwest - 4881 Timuquana Rd - Class III/IV	Construction	September 2020	November 2020	10	Rehabilitation of Class III/IV pump station.	\$2,000,000 - \$3,000,000