

Upcoming Procurement Opportunities at JEA

The following contract opportunities will be advertised in the next six months. JEA anticipates the associated schedule and reserves the right to add, change or eliminate offerings as required.

If you have any procurement-related questions, please email bids@jea.com.

Project Name	Contract Type	Estimated Advertisement	Estimated Start	Estimated Duration (Months)	Scope	Estimated Contract Value
RiverTown WTP - New 6.0 MGD WTP - Wells	Construction	October 2020	February 2021	15	Installation of three production wells.	\$2,000,000 - \$3,000,000
5th St W - Imeson Rd to Melson Ave - Trans - New - FM	Construction	October 2020	February 2021	18	Installation of 14,925 LF 20" PVC FM Open Cut, 800 LF 20" PVC FM Jack & Bore, 1,150 LF 24" HDPE FM HDD.	\$11,000,000 - \$12,000,000
Downtown - Chilled Water Extension - New JEA Office & Ed Ball Bldg	Construction	October 2020	February 2021	5	Installation of 850 LF 20" CLDI Insulated Chilled WM open cut / 1300 LF 10" CLDI Insulated Chilled WM open cut.	\$2,000,000 - \$2,500,000
DII - Robena Rd Booster WW PS	Construction	October 2020	March 2021	12	Installation of 3,500 GPM booster pump station / 800 LF 20" PVC FM open cut.	\$3,000,000 - \$4,000,000
Ponte Vedra Blvd 6" Cast Iron Replacement	Construction	October 2020	March 2021	12	Installation of 9,400 LF 10" HDPE WM by pipe bursting.	\$3,000,000 - \$4,000,000
Monterey WRF Improvements - Phase II	Design (CCNA)	October 2020	May 2021	12	Design of 3.6 MGD WRF plant rehabilitation.	\$1,000,000 - \$2,000,000
General Engineering Services for Pipeline Projects >=24"	Design (CCNA)	October 2020	May 2021	36	Three contracts will be awarded for the design of pipeline projects great than or equal to 24" diameter.	\$900,000
Mandarin WRF Waste Sludge Holding Tank Rehabilitation	Design (CCNA)	October 2020	May 2021	9	Design of temporary tank, repair waste tank and thickened waste tank.	\$300,000 - \$400,000
Martin Luther King - Fairfax to Brentwood WM Replacement	Design (CCNA)	October 2020	June 2021	10	Design of 8100 LF WM that will be installed by open cut, auger bore and HDD.	\$700,000 - \$1,000,000
Nassau - Radio Av - RW Storage Tank and Booster PS - R	Construction	November 2020	May 2021	14	Installation of a 3500 GPM booster pump station and 800 LF 20" PVC FM open cut.	\$2,000,000 - \$2,500,000
Southwest - 4881 Timuquana Rd - Class III/IV	Construction	November 2020	May 2021	10	Rehabilitation of Class III/IV pump station.	\$2,000,000 - \$3,000,000
Arlington East WRF - Parallel Sludge Line	Construction (P-D-B)	November 2020	June 2021	41	Progressive-Design-Build of 32400 LF 8" sludge force main.	\$15,000,000 - \$20,000,000
Southwest - 6217 Wilson Bv - Class III/IV	Design (CCNA)	November 2020	July 2021	9	Design of the Class III-IV pump station rehabilitation at Wilson Rd.	\$500,000 - \$700,000
Southwest - 5104 118th St - Class III/IV	Design (CCNA)	November 2020	July 2021	9	Design of the Class III-IV pump station rehabilitation at 118th St.	\$700,000 - \$1,000,000
CR210 - Longleaf Pine Pkwy to Ashford Mills Rd - Trans - R	Design (CCNA)	December 2020	June 2021	8	Design of 11,700 LF of 24" CLDI RWM.	\$500,000 - \$600,000
RiverTown WTP - New 6.0 MGD WTP	Construction	January 2021	July 2021	17	Installation of a new 6.0 MGD WTP.	\$12,000,000 - \$13,000,000
Mandarin Road Loop Connection - Trans - New - WM	Construction	February 2021	June 2021	4	Installation of 3500 LF 8" PVC WM open cut.	\$300,000 - \$400,000
SIPS - Greenland - Southside Blvd - Deerwood 3 to Greenland - W	Design (CCNA)	February 2021	September 2021	18	Design of 37600 LF 30" WM.	\$3,000,000 - \$4,000,000
Davis - Gate Pkwy to RG Skinner - Trans - R	Design (CCNA)	February 2021	September 2021	18	Design of 13600 LF 30" CLDI RWM open cut and 1400 LF 36" HDPE WM HDD.	\$1,000,000 - \$1,500,000
DII - 11308 Harts Rd	Construction	February 2021	July 2021	13	Rehabilitation of Class III/IV pump station and new electrical building.	\$500,000 - \$1,000,000