



Building Community®

Procurement Department Bid Office
Customer Center – 1st Floor, Room 002
21 W. Church Street
Jacksonville, FL 32202

March 5, 2021

ADDENDUM NUMBER: One (1)

TITLE: Durbin Parkway N Manhole Installation

JEA IFB NUMBER: 022-21

PROPOSAL DUE DATE: ~~March 9, 2021~~ March 30, 2021

TIME OF RECEIPT: 12:00 PM

TIME OF OPENING: 02:00 PM

THIS ADDENDUM IS FOR THE PURPOSE OF MAKING THE FOLLOWING CHANGES OR CLARIFICATIONS:

JEA is extending the due date for this Solicitation to March 30, 2021

JEA is providing the following Forms:

022-21 Addendum 1 Appendix C - Potential Durbin Detour Drawing

JEA is responding to the following questions as shown below:

1. Question:

Please provide a maintenance of traffic plan or at a minimum some guidance on what we are allowed to do.

Answer:

St. Johns County (SJC) will allow traffic to be detoured around the work area. The selected contractor will be required to provide a formal MOT plan for SJC review and approve as part of the right of way permit application. Once the MOT plan is approved, the contractor will need to provide JEA Project Outreach staff at least two weeks of notice so they can inform the community (emails, mailers, websites, etc.) before setting up the MOT plan. Please see 023-21 Addendum 1 Appendix C - Potential Durbin Detour Drawing (attached) as a potential detour route for the MOT plan.