

Upcoming Procurement Opportunities at JEA

The following contract opportunities will be advertised in the next six months. JEA anticipates the associated schedule and reserves the right to add, change or eliminate offerings as required.

If you have any procurement-related questions, please email bids@jea.com.

Project Name	Contract Type	Estimated Advertisement	Estimated Start	Estimated Duration (Months)	Scope	Estimated Contract Value	Target JSEB Goal
Underground Water, Wastewater and Reuse Grid Repair and Installation Services	Construction	August 2021	December 2021	36	Unit price contracts for maintenance, repair and < \$300k construction work.	\$4,000,000 - \$5,000,000	5%
General Engineering Services W/WW and RW Plant Projects	Design (CCNA)	August 2021	December 2021	36	Continuing contracts per CCNA for Plant Projects.	\$1,000,000 - \$3,000,000	5%
Monterey - 3254 Townsend Rd - Class III/IV - Pump Upgrade	Construction	August 2021	December 2021	13	Installation of triplex Class III pump station and 1600 LF 16" PVC force main open cut.	\$2,000,000 - \$3,000,000	5%
McDuff Water Treatment Plant (WTP) Refurbishment Project	Construction	August 2021	December 2021	14	Replacement of HSPs and other improvements.	\$3,000,000 - \$4,000,000	5%
Norwood WTP HSP	Construction	August 2021	December 2021	18	Replacement of HSPs and other improvements.	\$3,000,000 - \$4,000,000	5%
Southwest - 6217 Wilson Bv - Class III/IV	Construction	September 2021	April 2022	17	Rehabilitation of the Class III-IV pump station at Wilson Rd.	\$3,000,000 - \$4,000,000	5%
Southwest - 5104 118th St - Class III/IV	Construction	September 2021	April 2022	17	Rehabilitation of the Class III-IV pump station at 118th St.	\$6,000,000 - \$7,000,000	5%
Arlington East WRF - Parallel Sludge Line	Construction (P-D-B)	September 2021	May 2022	41	Progressive-Design-Build of 37,700 LF 10" sludge force main from AE WRF to Buckman WRF.	\$17,000,000 - \$20,000,000	5%-10%
9247 Baymeadows Rd - Class III/IV - Pump Upgrade	Construction	October 2021	March 2022	18	Installation of a new triplex Class III pump station next to the existing station.	\$1,000,000 - \$2,000,000	5%
New World Av - Waterworks Ave to Chaffee Rd - Trans - New - W	Construction	October 2021	March 2022	10	Installation of 9,500 LF of 24" ductile iron water main by open cut and jack & bore.	\$4,000,000 - \$5,000,000	5%
Lofton Oaks WTP -Improvements	Construction	November 2021	March 2022	12	Installation of new WTP with GST and other facilities.	\$3,000,000 - \$4,000,000	5%
Mandarin WRF - Sludge Holding Tanks Rehabilitation	Construction	November 2021	May 2022	11	Installation of temporary tank, repair of waste tank and thickened waste tank.	\$3,000,000 - \$4,000,000	5%
SR200 - William Burgess Blvd to Police Lodge Rd - Trans - R	Construction	December 2021	April 2022	12	Installation of 15,300 LF of 16" reclaimed water main.	\$5,000,000 - \$6,000,000	5%
Mandarin - 106 Twin Creeks - Class III/IV - Pump Upgrade	Construction	December 2021	May 2022	11	Upgrade of booster pump station 2100 GPM.	\$2,000,000 - \$3,000,000	5%
SIPS - Deerwood - Southside Blvd Intertie to Deerwood III WTP - New	Construction	December 2021	June 2022	24	Installation of 35,000 LF of 30" ductile iron water main by open cut and jack & bore.	\$27,000,000 - \$30,000,000	5%
Forest Blvd - Stone Rd to T-Line - Raw Water Main - New	Construction	December 2021	June 2022	24	Installation of 4,000 LF of 24" CLDI raw water main by open cut.	\$1,000,000 - \$2,000,000	5%