

Upcoming Procurement Opportunities at JEA

The following contract opportunities will be advertised in the next six months. JEA anticipates the associated schedule and reserves the right to add, change or eliminate offerings as required.

If you have any procurement-related questions, please email bids@jea.com.

Project Name	Contract Type	Estimated Advertisement	Estimated Start	Estimated Duration (Months)	Scope	Estimated Contract Value	Target JSEB Goal
LDP Program - South Shores Sub-Aqueous FM Rehabilitation	Construction	March 2023	July 2023	5	Installation of 600 LF of piping armor.	\$500,00 - \$1,000,000	5%
Arlington East WRF Upgrades - Aeration Basins and Blowers	Construction	March 2023	September 2023	36	Installation of a new aeration basin, and associated piping and equipment.	\$40,000,000 - \$45,000,000	5%
Arlington East WRF Upgrades - Influent Structure	Construction	March 2023	September 2023	36	Installation of a new headworks structure and other improvements.	\$30,000,000 - \$35,000,000	5%
Nassau Regional WRF - SR200 West of I-95 RW Storage Tank and BPS	Design (CCNA)	March 2023	October 2023	11	Design of a booster pump station and a storage tank.	\$1,000,000 - \$2,000,000	5%
LDP Program - McDuff - Olga to Park WM	Construction	April 2023	February 2024	5	Installation of 1,600 LF of 20-inch cast iron water main.	\$2,000,000 - \$3,000,000	5%
Beacon Hills WTP - Rehabilitation	Design (CCNA)	April 2023	October 2023	11	Design of the rehabilitation of an existing WTP, a 0.5MG ground storage tank and other improvements.	\$800,000 - \$1,000,000	5%
Martin Luther King - Fairfax to Brentwood Water Main Replacement	Construction	May 2023	September 2023	24	Installation of 11,190 LF water main by open cut and jack and bore.	\$8,000,000 - \$10,000,000	5%
Monterey WRF Improvements - Phase II	Construction	May 2023	September 2023	24	Improvements to existing WRF at Monterey Rd.	\$30,000,000 - \$35,000,000	5%
LDP Program - McMillan St PS Effluent Piping S20B - FM	Construction	May 2023	September 2023	5	Spot Repair and Internal Structural Coating of 1,200 LF of 42-inch CIPP.	\$7,000,000 - 8,000,000	5%
8043 Carlotta Rd - Class III/IV - Pump Upgrade	Design (CCNA)	May 2023	November 2023	9	Design of a new class III duplex pump station.	\$300,00 - \$400,000	5%
North Grid THM Mitigation Project	Construction (P-D-B)	May 2023	January 2024	56	Progressive-Design-Build of a granular activated carbon (GAC) system with pilot testing at Highlands WTP.	\$25,000,000 - \$30,000,000	5%
RiverTown RW Booster PS - R	Construction	June 2023	October 2023	18	Construction of a reclaim water booster pump station.	\$3,000,000 - \$4,000,000	5%
Deerwood III WTP - Well 2 Replacement	Construction	June 2023	October 2023	14	Construction of a new 1,000 gpm well and wellhead.	\$1,500,000 - \$2,500,000	5%
Ponte Vedra Pump Station Improvements	Design (CCNA)	June 2023	January 2024	11	Design of additional SBR, Influent Jet Headers & UV/HMI replacement.	\$800,000 - \$1,000,000	5%
District II - Ranch Rd - Tradeport Dr to DUV-14491 MPS - FM	Construction	July 2023	November 2023	6	Installation of 940 LF of 24-inch gravity main.	\$3,000,000 - \$4,000,000	5%
LDP Program - Clark and Main: Kentucky St to Gun Club Rd FM	Construction	July 2023	December 2023	7	Installation of a 3,032 LF of 16-inch force main by open cut and jack & bore.	\$2,000,000 - \$3,000,000	5%
SWDE - Water Purification Piloting	Construction	July 2023	December 2023	12	Setup of a pilot study to analyze effluent from three WRFs.	\$2,000,000 - \$3,000,000	5%
Evergreen Ave & 45th St E: Oakwood St to 47th Street (S-31)	Construction	July 2023	January 2024	12	Rehabilitation of 9,050 LF of 20-inch to 30-inch CIPP.	\$3,000,000 - \$4,000,000	5%
8751 Bayleaf Dr FM	Construction	September 2023	January 2024	7	Installation of 3,700 LF 12-inch force main by open cut and jack & bore.	\$3,000,000 - \$4,000,000	5%
Nocatee South Reclaimed Water Improvements	Construction	September 2023	February 2024	14	Installation of 4,400 LF of 20-inch pipe and associated valves.	\$2,500,000 - \$3,500,000	5%