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Contract Value
Scope Contract Type Estimated Advertisement JSEB

 Kennedy 69-13.2kV T11 Addition $3,500,000.00 Formal Capital: Construction July 2026
3-5%

 Point Meadows 230-26kV T2 Addition $2,500,000.00 Formal Capital: Construction July 2026
3-5%

 Merrill Rd T1 Replacement and 2 Feeder Breaker Additions - Substation $2,100,000.00 Formal Capital: Construction July 2026
3-5%

 Water Street T2 Network Transformer Replacement $1,500,000.00 Formal Capital: Construction July 2026
3-5%

 Georgia St 13kV Substation Improvements - Distribution $6,500,000 Formal Capital: Construction July 2026
3-5%

 Brandy Branch to Normandy 230Kv Transmission Line $4,800,000 Formal
Capital: Engineering & 

Construction
July 2026

3-5%

 Hydrated Ash Disposal $10,000,000 Formal Service August 2026
TBD

Concrete Poles for Inventory Stock
$3,000,000 - 
$6,000,000

Formal Inventory August 2026
None

Hand & Power Tools
$400,000 - 
$2,000,000

Formal Inventory August 2026
None

Remote Operated Switchgear
$1,000,000 - 
$3,000,000

Formal Inventory August 2026
None

 Plastic Polymer Manholes and Boxes for Inventory Stock
$1,000,000 - 
$2,000,000

Formal Inventory August 2026
None

 PT/CCVT Replacement Program $500,000 Formal Capital: Construction September 2026
3-5%

 Vegetation Management $50,000,000 Formal Service September 2026
TBD

 N00 - Riverfront Pipe Trench $1,000,000 Formal Capital: Plant Upgrade October 2026 10%

Electric Meters for JEA Stock
$25,000,000 - 
$35,000,000

Formal Inventory December 2026
None

Transformers TRALC
$1,000,000 - 
$2,500,000

Formal Inventory December 2026
None

Electrical Conduit and Material for JEA Stock 
$4,000,000 - 
$6,000,000

Formal Inventory December 2026
None

 New World 230-26kV Sub T1 and T2 Addition $2,900,000.00 Formal Capital: Construction January 2027
3-5%

 Ckt 680 UG 69kV Reconductor Project $50,000.00 Formal Capital: Construction January 2027
TBD

 West Jax 230/69kV Substation Reliability Improvement $500,000.00 Formal Capital: Construction January 2027
3-5%

 Medium and High Voltage Circuit Breaker Replacement  $8,500,000.00 Formal Service March  2027
TBD

 Interagency Special Investigations Detective $2,000,000.00 Formal Service March  2027
TBD



 Miscellaneous Wire and Cable for JEA Stock 
$35,000,000 - 
$45,000,000

Formal Inventory March 2027
None

 Overhead Transmission & Distribution and Underground Distribution Contruction and Maintenance Services  $50,000,000 Formal Service March 2027
TBD

 Electric Plant Valve Repair Services and Materials  $2,000,000.00 Formal Service April 2027 None

 Power Plant General Construction Services $20,000,000.00 Formal Service June 2027 10%

 SJRPP Pole Yard Relocation $1,000,000 Formal Capital: Construction June 2027 5-10%

 Structures and Materials Packeger for JEA Substation and Transmission Projects $9,500,000.00 Formal Service July 2027
TBD

 Streetlight Material for JEA Stock 
$12,000,000 - 
$15,000,000

Formal Inventory July 2027
None

 Durbin Sub 230kV Circuit 924/932 Interconnect $500,000.00 Formal Capital: Construction October 2027
3-5%

 Georgia St 13kV Substation Improvements - Substation $6,200,000.00 Formal Capital: Construction October 2027
TBD

 College St. Substation 13.2kV Switchgear Replacement $4,300,000.00 Formal Capital: Construction October 2027
3-5%

 Durbin 230-26kV Substation $480,000.00 Formal Capital: Construction October 2027
3-5%

 Robinwood Substation T6 Transformer Replacement $3,400,000.00 Formal Capital: Construction October 2027
TBD

 N33 - Control Cable Replacement $1,300,000 Formal Capital: Construction November 2027 None

 Etown Substation $500,000 Formal Capital: Engineering December 2027
3-5%

 LaVilla Substation $500,000 Formal Capital: Engineering December 2027
3-5%

 Brandy Branch to Dinsmore 230kV Transmission Line $750,000 Formal Capital: Engineering December 2027
3-5%

 GEC to Mayo 230kV Circuit 950 Addition $750,000 Formal Capital: Engineering December 2027
3-5%

 Durbin 230-26kV Substation $3,000,000 Formal Capital: Engineering December 2027
3-5%

 N01, N02 - Turning Gear Replacement $2,500,000 Formal Capital: Equipment January 2028
None

 N00 - Biomass Truck Dumper $700,000 Formal Capital: Construction January 2028
None

 Transmission Engineering Services $850,000.00 Formal Service March 2028
TBD

 KGS - K37 480V Switchgear Replacement $500,000 Formal Capital: Plant Upgrade May 2028
None

 KGS - K37 Exhaust Diffuser Replacement $500,000 Formal Capital: Plant Upgrade May 2028
None



 Pecan Park Substation $500,000 Formal Capital: Engineering September 2028
3-5%

 Maxville Substation $500,000 Formal Capital: Engineering September 2028
3-5%

 Durbin 230-26kV Substation $12,000,000 Formal Capital: Construction September 2028
3-5%

 North Jax 138kV Transmission Loop $55,000,000 Formal Capital: Construction December 2028
3-5%

 Electric Plant Industrial Cleaning Services $12,000,000.00 Formal Service May 2029
None

Miscellaneous Electric Inventory Items
$4,000,000 - 
$6,000,000

Formal Inventory October 2029
None


