| ITN # 026-17 | Coordinator: John Sg Buyer: Rodney Lo | | ra | | |
|--|--|-----|------------|--------|----------------------|
| Title: Bulk Glycerin Supply and Delivery | | | | | |
| OPENING DATE: April 18, 2017 | | | | | |
| | Minimum Requirements | | | | |
| | QPL Category | N/A | | | |
| | Optional Pre-Bid | Yes | | | |
| RECORDED BY: Karen Wenberg | Submitted Bid | | Adden: (3) | CD/ FD | Redacted Copy Y/N |
| Environmental Operating Solution, Inc. | Received | х | х | х | N |
| Momar, Inc. | Received | х | х | х | N |
| Polydyne Inc. (a subsidiary of SNF Holding Company) | Received | x | х | х | N |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |

| IFB # 049-17 | | Coordinator: Larry BradleyJamila Akrayi Buyer: Rodney Lovgren | | | | | |
|---------------------------------|------------|--|-----------------|------------|-----------|----------------------|--|
| Title: NGS Discharge and SJRP | P Intake E | Basin Construction Services | 6 | | | | |
| OPENING DATE: April 18, 2017 | | | | | | | |
| | | Minimum Requirements | ı | | | | |
| | | Mandatory Pre-Bid | Yes | | | | |
| RECORDED BY: Karen Wenberg | | Submitted Bid | Mand Pre-Bid | Adden: (5) | CD/ FD | Redacted Copy Y/N | |
| Seaward Marine Corporation | \$ | 3,045,197.00 | х | х | х | N | |
| Hal Jones Contractor, Inc. | \$ | 3,279,190.00 | х | Х | х | N | |
| Kiewit Infrastructure South Co. | \$ | 4,248,613.00 | х | х | х | N | |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |

| RFQ # 069-17 | Coordinator: Scott Souder Buyer: Rodney Lovgren | | | | | | | |
|--|--|-------|-----------------------|---------------|-----------------------|-----------------|--|--|
| Title: Storm Restoration Services - Tree Rights of Way | and Vegetation Clearing Along Transmi | ssion | and Dist | ributio | n Acc | ess and | | |
| OPENING DATE: April 18, 2017 | | | | | | | | |
| | Minimum Requirements | | | | | | | |
| | QPL Category | N/A | | | | | | |
| | Optional Pre-Proposal | Yes | | | | | | |
| | | | | | | | | |
| RECORDED BY: Karen Wenberg | Submitted Bid | | Mand Pre- Proposal | Adden: (1) | CD/ Flash Drive | Redacted Y/N | | |
| Asplundh Tree Expert Co. | Received | | х | | | N | | |
| Lewis Tree Service, Inc. | Received | | х | | | N | | |
| The Davey Tree Expert Company | Received | | х | | х | N | | |
| Trees, Inc. | Received | | | | | N | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |

| IFB: 076-17 | Coordinator: Matt Poteet Buyer: Nick Dambrose | | | | | | | |
|---------------------------------------|---|-----------------------|-----------------------|------------|--------|----------------------|--|--|
| Title: PSSC Office Renovation Project | | | | | | | | |
| Opening Date: April 18, 2017 | | | | | | | | |
| | Minimum Requirements | | | | | | | |
| | | QPL Category | No | | | | | |
| | | Optional Pre-Proposal | Yes | | | | | |
| RECORDED BY: Karen Wenberg | | Submitted Bid | Mand Pre- Proposal | Adden: (4) | CD/ FD | Redacted Copy Y/N | | |
| Xeye Incorporated | \$ | 853,800.00 | х | х | | N | | |
| Walden Construction Corp. | \$ | 1,042,243.00 | х | х | | N | | |
| Auld & White Constructors, LLC | \$ | 1,177,700.00 | х | х | х | N | | |
| Core Construction Co. of Jacksonville | \$ | 1,237,000.00 | х | х | х | N | | |
| Arkest LLC | \$ | 1,461,493.87 | х | х | | N | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | 1 | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |

| Coordinator: Arthur Bides Buyer: Nathan Woyak | | | | | | |
|--|-----------------------------|--|---|---|---|--|
| : - Sara Drive | e to Noah Road - Force Main | Projec | t | | | |
| _ | | | | | | |
| | Minimum Requirements | | | | | |
| | RBL Category | N/A | | | | |
| | Mandatory Pre-Bid | Yes | | | | |
| | Submitted Bid | Mand Pre-Bid | Adden: (5) | CD/ FD | Redacted Copy Y/N | |
| \$ | 1,018,457.59 | х | х | Х | N | |
| \$ | 1,072,027.00 | х | х | х | N | |
| \$ | 1,279,329.00 | х | х | х | N | |
| \$ | 1,529,007.00 | х | х | х | N | |
| | | | | | | |
| | | | | | | |
| | | | | | | |
| | | | | | | |
| | | | | | | |
| | \$ \$ | Buyer: Nathan W - Sara Drive to Noah Road - Force Main Minimum Requirements RBL Category Mandatory Pre-Bid Submitted Bid \$ 1,018,457.59 \$ 1,072,027.00 \$ 1,279,329.00 | Buyer: Nathan Woyak - Sara Drive to Noah Road - Force Main Project Minimum Requirements | Buyer: Nathan Woyak - Sara Drive to Noah Road - Force Main Project Minimum Requirements | Buyer: Nathan Woyak - Sara Drive to Noah Road - Force Main Project Minimum Requirements | |

| IFB # 092-17 | | Coordinator: William Breadon Buyer: Nick Dambrose | | | | | |
|-------------------------------------|---------|---|-----------------|---------------|-----------|----------------------|--|
| Title: JEA Generator Rental Agre | eement | | | | | | |
| OPENING DATE: April 18, 2017 | *REVISE | D as of 4-24-17* | | | | | |
| | | Minimum Requirements | | | | | |
| | | RBL Category | N/A | | | | |
| | | Optional Pre-Bid | Yes | | | | |
| | | | | | | | |
| RECORDED BY: Karen Wenberg | | Submitted Bid | Opt. Pre-Bid | Adden: (2) | CD/ FD | Redacted Copy Y/N | |
| United Rental (North America), Inc. | \$ | 663,000.00 | | х | | N | |
| Sunbelt Rentals, Inc. | \$ | 880,432.51 | х | 1 | | N | |
| Aggreko | \$ | 1,050,000.00 | х | х | | N | |
| Ring Power Corporation | \$ | 1,159,194.00 | х | х | | N | |
| Cummins Sales and Service | \$ | 2,195,456.25 | х | х | | N | |
| Herc Rentals Inc | \$ | 2,218,950.00 | | х | | N | |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |