

[illegible]

[illegible]

IFB # 029-17	Coordinator: Michael Williams Buyer: Daniel Kruck					
Title: SR13 to San Marco Water & Force Main Replacement						
Opening Date: January 10, 2017						
	Minimum Requirements					
	RBL Category	WM3				
	Mandatory Pre-Bid	Yes				
RECORDED BY: Karen Wenberg	Submitted Bid		Mand Pre-Bid	Adden: (7)	CD/ FD	Redacted Copy Y/N
United Brothers Development Corp.	\$ 2,856,085.47	x	x	x	N	
Petticoat-Schmitt Civil Contractors, Inc.	\$ 2,998,000.00	x	x	x	N	
T. B. Landmark Construction Inc	\$ 3,150,974.50	x	x	x	N	
T.G. Utility Company, Inc.	\$ 3,223,700.54	x	x	x	N	
Callaway Contracting, Inc	\$ 3,913,567.40	x	x	x	N	
Grimes Utilities, Inc.	\$ 4,788,971.00	x	x	x	N	

[illegible]

SPEC NO. 033-17 (IFB)	Coordinator: Beth Dimeo Buyer: Nathan Woyak				
Title: Construction Services for Memorial Park Force Main Replacement					
Opening Date: January 10, 2017					
	Minimum Requirements				
	RBL Category	WM -3			
RECORDED BY:	Submitted Bid		Adden: (2)	CD	Redeacted Copy (Y/N)
T.G. Utility Company, Inc.	\$ 855,885.00		X	X	N
United Brothers Development Corp.	\$ 966,652.27		X	X	N
Callaway Contracting, Inc	\$ 966,979.81		X	X	N
T.B. Landmark Construction, Inc.	\$ 1,177,730.00		X	X	N
J.B. Coxwell Contracting, Inc.	\$ 1,273,362.00		X	X	N

[illegible]

[illegible]