

| | | | | | |
|---|----------------------|--|--------------|------------|----|
| IFB # 052-15 | | Coordinator: Arthur Bides Buyer: Nathan Woyak | | | |
| Title: Timuquana Road at Ortega River - Force Main (FM) Replacement | | | | | |
| OPENING DATE: June 30, 2015 | | | | | |
| | Minimum Requirements | | | | |
| | RBL Category | WM3 | | | |
| | Mandatory Pre-Bid | YES | | | |
| | | | | | |
| RECORDED BY: <i>Karen Wenberg</i> | Submitted Bid | RBL Category | Mand Pre-Bid | Adden: (6) | CD |
| Callaway Contracting, Inc. | 1,273,170.00 | x | x | x | |
| TB Landmark Construction, Inc. | 1,353,952.00 | x | x | x | |
| T.G. Utility Company | 1,741,727.70 | x | x | x | |
| Layne Heavy Civil, Inc. | 2,085,619.00 | x | x | x | x |
| | | | | | |
| | | | | | |

| | | | | | |
|--|-----------------------------|--|---------------|-----------|--|
| IFB # 086-15 | | Coordinator: Shawn Dunning Buyer: Renee McQuaig | | | |
| Title: Pest Control Services | | | | | |
| OPENING DATE: June 30, 2015 | | | | | |
| | Minimum Requirements | | | | |
| | RBL Category | No | | | |
| | Optional Pre-Bid | Yes | | | |
| | | | | | |
| RECORDED BY: Karen Wenberg | Submitted Bid | Mand Pre-Bid | Adden: | CD | |
| Knox Pest Control | 34,550.00 | x | x | | |
| Terminix | 83,250.00 | x | x | x | |
| Peachtree Pest Control | 88,550.00 | x | x | x | |
| Gregory Pest Solutions, Inc. | 179,980.00 | x | x | | |
| McCall Service, Inc. | 194,444.20 | x | x | x | |
| Southeast Termite & Pest Control, Inc. | 211,650.00 | x | x | | |
| Florida Pest Control & Chemical Co. | 214,230.00 | x | x | x | |
| Armor Pest Control Inc | 226,746.60 | x | x | x | |
| Bug Pro Florida | 274,875.00 | x | x | x | |
| | | | | | |
| | | | | | |

| | | | | | |
|---|-----------------------------|--|------------|----|--|
| IFB # 080-15 | | Coordinator: Clyde Read Buyer: Rodney Lovgren | | | |
| Title: JEA Northside Generating Station Unit 1 Spray Dryer Absorber (SDA) Cone Replacement | | | | | |
| OPENING DATE: June 30, 2015 | | | | | |
| | <i>Minimum Requirements</i> | | | | |
| | RBL Category | N/A | | | |
| | Mandatory Pre-Bid | YES | | | |
| | | | | | |
| RECORDED BY: <i>Karen Wenberg</i> | <i>Submitted Bid</i> | Mand Pre-Bid | Adden: (3) | CD | |
| AZZ/SMS | 935,305.00 | x | (2) x | | |
| A&D Constructors, Inc. | 1,064,594.00 | x | (2) x | | |
| AirTek Construction, Inc. | 1,230,660.00 | x | x | x | |
| TEI Construction Services | 1,290,407.00 | x | x | | |
| | | | | | |
| | | | | | |
| | | | | | |

| | | | | | |
|--|-----------------------------|--|-------------------------|-----------------------|--|
| IFB # 075-15 | | Coordinator: Brian Phillips Buyer: Rodney Lovgren | | | |
| Title: Mandarin WRF Bio Filter Bed Replacement, Headworks Rehab, and Bar Screen Replacement/Grit System Removal | | | | | |
| OPENING DATE: June 30, 2015 | | | | | |
| | Minimum Requirements | | | | |
| | RBL Category | Yes | | | |
| | Mandatory Pre-Bid | Yes | | | |
| | | | | | |
| RECORDED BY: Karen Wenberg | Submitted Bid | RBL-Cat WP2 | Mand Pre-Bid | Adden: (3) | |
| Sawcross, Inc. | 5,093,345.00 | x | x | x | |
| WPC Industrial Contractors, LLC | 5,563,700.00 | x | x | x | |
| Williams Industrial Services, LLC | 6,107,866.97 | x | x | x | |
| | | | | | |
| | | | | | |
| | | | | | |

| | | | | | |
|--|---|-----------|--------------------------|-------------------|--|
| RFP # 066-15 | Coordinator: Sandi Christiansen and Stephen Datz Buyer: Nathan Woyak | | | | |
| Title: Supplemental Staffing- Oracle Database Administrator and EBS Developer | | | | | |
| OPENING DATE: June 30, 2015 | | | | | |
| | Minimum Requirements | | | | |
| | QPL Category | N/A | | | |
| | Mandatory Pre-Proposal | YES | | | |
| | | | | | |
| RECORDED BY: <i>Karen Wenberg</i> | Submitted Bid | CD | Mand Pre-Proposal | Adden: (4) | |
| AST Corporation | Received | X | X | X | |
| Emtek, Inc. | Received | X | X | X | |
| Infosemantics, Inc. | Received | X | X | X | |
| Randstad North America LP | Received | X | X | | |
| SGS Technologie, LLC | Received | X | X | X | |
| SLK America Inc | Received | X | X | X (3) | |
| Teksystems Inc | Received | X | X | X | |
| TriCore Solutions | Received | X | X | X | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |

[illegible]