

SPEC NO. 082-17	Coordinator: Peter Hallock Buyer: Dan Kruck				
JEA JEA Design, Permitting, and Construction Management of Septic Tank Phase-Out Projects - Phase 2					
Bid Date: September 26, 2017					
	Minimum Requirements				
	RBL Category				
	Mandatory Pre-Resonse Meeting				
RECORDED BY:	Submitted Bid	Mand Pre-Bid	Adden: (6)	CD	Redeacted Copy (Y/N)
CMTS Construction Management Services LLC	Received	x	x	x	x
Dewberry Engineers Inc.	Received	x	x	x	x
England-Thims & Miller, Inc.	Received	x	x	x	x
Jones Edmunds & Associates, Inc.	Received	x	2 thru 6	x	x
Mittauer & Associates, Inc.	Received	x	x	x	x

[illegible]

RFP # 119-17	Coordinator: Dan Kruck Buyer: Tim Perkins				
Title: Lofton Oaks WTP Improvement					
Opening Date: September 26, 2017					
	Minimum Requirements				
	QPL Category	WE1			
	Mandatory Pre-Proposal	Yes			
RECORDED BY: Karen Wenberg	Submitted Bid	Mand Pre-Proposal	Addendum (4)	CD/FD	Redacted (Y/N)
CPH, Inc.	Received	x	x	x	n
Constantine Engineering, Inc.	Received	x	x	x	n
Mittauer & Associates, Inc.	Received	x	x	x	n
Wright-Pierce	Received	x	x	x	n

ITN # 126-17	Buyer: Renee' McQuaig			
Title: Supply of Concrete Poles for JEA Inventory Stock				
OPENING DATE: September 26, 2017				
	Minimum Requirements			
	QPL Category	N/A		
	Mandatory Pre-Proposal	Yes		
RECORDED BY: Karen Wenberg	Submitted Bid	Mand Pre-Proposal	Adden: (2)	Redacted Y/N
Anixter Inc	Received	x	x	n
Dura-Stress, Inc.	Received	x		n
Gresco	Received	x	2	n
Precast Specialties, LLC	Received	x	2	n
Seminole Pole, Inc	Received	x	1	n

RFP # 127-17	Coordinator: Bradley Collier Buyer: Dan Kruck				
Title: Engineering Services for Buckman Biosolids Conversion Capital Project Components					
Opening Date: September 26, 2017					
	Minimum Requirements				
	QPL Category	WE1			
	Mandatory Pre-Proposal	Yes			
RECORDED BY: Karen Wenberg	Submitted Bid	Mand Pre-Proposal	Adden: (2)	CD/FD	Redacted (Y/N)
Brown and Caldwell	Received	x	x	x	n
Carollo Engineers, Inc	Received	x	x	x	n
CH2M Engineers, Inc.	Received	x	x	x	n

[illegible]