



Procurement Department Bid Office  
Customer Center - 1<sup>st</sup> Floor, Room 002  
21 W. Church Street  
Jacksonville, Florida 32202

January 15, 2020

ADDENDUM NUMBER: Two (2)

---

TITLE: Engineering Services for the Design of the Martin Luther King: Fairfax to Brentwood Water Main Replacement

---

JEA RFP NUMBER: 004-21

---

PROPOSAL DUE DATE: January 26, 2021

---

TIME OF RECEIPT: 12:00 PM

---

TIME OF OPENING: 02:00 PM

---

**THIS ADDENDUM IS FOR THE PURPOSE OF MAKING THE FOLLOWING CHANGES OR CLARIFICATIONS:**

1. Question: "Are we permitted to include an 11x17 page in the Approach section for a site plan?"

Answer: Yes.

2. Question: "Appendix C references a cost estimate. Can that be provided?"

Answer: The construction cost estimate is \$7,763,000.00

3. Question: "The Project Background section of Appendix C references Technical Memorandum W-03 – Martin Luther King: Fairfax to Brentwood Water Main Replacement. Could that please be provided?"

Answer: Yes. Please refer to the attached file labeled 004-21 Addendum 2 – Technical Memo.

4. Question: "Per Section 1.3.3(Obtaining Official Specification Drawings) of the JEA Solicitation 004-21, can you please forward an electronic drawing files for viewing."

Answer: JEA is not aware of any responsive drawings for this solicitation.

5. Question: “The schedule stipulates “the design/permitting phase services shall not exceed seven (309) days unless approved otherwise by JEA.” Could you please clarify that typo?”

Answer: The phrase should read “the design/permitting phase services shall not exceed 309 calendar days unless approved otherwise by JEA.”