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ADDENDUM 1- APPENDIX A – TECHNICAL SPECIFICATIONS 

HERSCHEL STREET PUMP STATION FORCE MAIN REPLACEMENT 

 
 

901 SCOPE OF WORK 

The scope of work specified herein includes the installation of approximately 3,115 LF of 16-

inch PVC  wastewater force main, 5 LF of 18-inch PVC wastewater force main, and 415 LF of 

18-inch HDPE wastewater force main (via horizontal directional drill) along with associated 

fittings and appurtenances, along Herschel Street, Van Wert Avenue, and Oak Street, to replace 

the aging existing force main. 

All Work shall be done in accordance with the January 2017 Edition of JEA Water and 

Wastewater Standards Manual. The following is a link to the JEA Water and Wastewater 

Standards Manual: 

https://www.jea.com/Engineering_and_Construction/Water_and_Wastewater_Standards/ 

The following scope of work will be defined as the base bid for this contract and shall include, 

but is not limited to, the following: 

 Installation of approximately 3,115 LF of 16-inch PVC force main (via open cut), 5 LF of 
18-inch PVC force main (via open cut), 415 LF of 18-inch HDPE force main (via 
horizontal directional drill), within City of Jacksonville (COJ) Right-of-Way (ROW) and 
JEA property 

 Mobilization/demobilization, general requirements, and insurance 

 Installation of Maintenance of Traffic (MOT) plans, devices, and measures to construct 
the project 

 Installation/maintenance of erosion & sediment control devices/measures (E&SC) & 
other aspects of the stormwater pollution prevention plan (SWPPP) 

 Site work 

 Clearing, grading, seeding, and sodding 

 Restoration of COJ Right-of-Way 

 Installation of isolation valves and air/vacuum valves, and appurtenances as per the 
construction drawings 

 Installation of connections to existing force mains 

 Performance of all testing and swabbing required during construction 

 Performance of all permits necessary to complete the work 

 Performance of all site restoration to preconstruction (or better) condition 

https://www.jea.com/Engineering_and_Construction/Water_and_Wastewater_Standards/
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902 GENERAL CONDITIONS 

The General Conditions Lump Sum price shown on the Bid Form shall be compensation to 

complete the Work as required in this contract  (except for items listed separately on the bid 

form), including but not limited to, Payment Bond, Performance Bond, Safety, Quality Control, 

Preparation of Daily Reports, Maintenance of Traffic, Attendance at Meetings, Scheduling, 

Testing (if not included elsewhere). Payment of the General Conditions Lump Sum Price shall 

be based upon the percentage of Work completed: however, if the Company executed bond(s) 

accompany the first pay request then the amount paid will be deducted from the associated 

subtotal. Also, the Company shall include the cost for performing survey of the existing roadway 

horizontal alignment (prior to initiating any construction or MOT) in their initial General 

Conditions payment. In the event that changes to the work are required that are covered under 

the Supplemental Work Authorization account, the General Conditions Lump Sum Price will not 

be increased unless the total value of the SWA exceeds the original SWA account provided in 

the original contract bid. 

903 BID DRAWINGS 

Titled “Construction Drawings for Herschel Street Pump Station Force Main Replacement.” as 

prepared by Jacobs Engineering Group Inc. are attached. 

904  GEOTECHNICAL REPORT 

Titled “Geotechnical Exploration and Evaluation Report; JEA Herschel Street Pump Station 

Force Main Replacement; Jacksonville, FL” prepared by CSI Geo, Inc., dated January 5th, 2018 

is attached. The Company should review the geotechnical boring logs completed for this project. 

905 RESPONSIBLE BIDDERS LIST (RBL) GC-11 LOCATE LINE VERIFICATION 

Upon request by JEA, Company shall identify which subcontractor on JEA’s RBL GC-11 Locate 

Line Services Verification listing will be utilized for the installation of locate wire on PVC piping.  

The Company may obtain a list of prequalified persons and/or companies by contacting the JEA 

Procurement Bid Section, 21 W. Church Street, Customer Center 1st Floor – Room 002, 

Jacksonville, FL 32202, (904) 665-6740, or by fax (904) 665-7294, or online at JEA.com.    

906 PIPE UNIT COST 

Unit costs for pipes shall include all temporary pavements as necessary to restore the roadway 

after each working day, until final pavement repair is made. 

907 NOISE 

The Company shall comply with the City of Jacksonville (COJ) noise ordinance. The Company 

is responsible for any deviations from the noise ordinance that will require a noise variance. The 

Company is responsible for obtaining the noise variance and all applicable fees in the event that 

one is required.  

908 TIE-IN CONNECTIONS SEQUENCING CONSTRAINTS 

The following tie-in connections sequencing constraints are to emphasize critical tasks related 

to connections to existing systems for the work in this Contract.  It is not a complete list of all 

work to be completed. 
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 Indicate required interruptions of existing operations on Progress schedule. Interruptions 

will be permitted to the extent that existing operation of the pump station will not be 

jeopardized and identified constraints are satisfied. 

 Prior to commencing Work that requires existing operating facilities to be taken out of 

service, Company shall submit to JEA for review and approval, plans showing how the 

Work will be coordinated with JEA’s operations and maintenance. 

 At least 14 days in advance, Company shall submit a detailed sequence of events, 

indicating the date and time for flow interruptions and/or diversions, and the duration of 

Work for the various events. Company's detailed written plan shall include operational 

considerations related to the Work, including method of flushing. 

 All connections and ties to the existing system and transfer of services shall be 

performed by the Company under JEA’s direction. The Company shall not operate any 

valves in the existing system.  

 Connection to the existing system may depend on the closure of certain valves. The 

existing valves may not be operable or may not seal properly. The Company shall 

coordinate with JEA in advance of the connections to determine the condition of existing 

valves. 

 JEA reserves the right to postpone connections to existing utilities due to operational 

and/or weather related concerns. 

 Work shall proceed continuously to complete connections in the minimum time. Minimize 

shutdown times by thorough advanced planning. Have required equipment, materials, 

and labor on hand at time of shutdown. 

 Interruption of service is not allowed during peak flow periods or holidays.  

 Company shall anticipate performing the Work during daylight hours starting after 7:00 

am and within an 8-hour maximum shutdown time. 

 Vactor Truck Allowance: JEA planning has included an allowance for five (5) 4,000 

gallon trucks to be stationed at the Herschel Street Pump Station tie-in; and one (1) 

vactor truck and two (2) 4,000 gallon trucks to be stationed at the Oak Street/Riverside 

Avenue tie-in location.   JEA will designate the pump stations that will require vactor 

trucks during the shutdown.  The collected sewage shall be hauled to JEA’s pump 

station at 4140 Kingsbury Street or other pre-approved disposal location in a manner 

approved by JEA. 

909 COMPANY’S USE OF PREMISES 

Company shall have complete use of the premises for the performance of the Work. Prior to 

mobilization, the Company’s Work Plan shall address its staging, storage, pipe stringing, pipe 

installation, and limits of disturbance areas within JEA’s Property and COJ ROW. Also, the 

Company shall coordinate activities with any other Company who will be performing work in the 

same general area. 

Herschel Street (Approximately STA 11+35 to 17+52): Company cannot commence 

construction, including HDD, within the Herschel Street ROW until authorized by JEA. 

All work shall take place within the JEA Property and the COJ ROW.  
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The Company is responsible for securing and obtaining any additional off site storage areas 

necessary.  

Coordinate uses of premises with JEA, COJ, and any other contractors. 

Company shall assume full responsibility for security of all its and its subcontractors’ materials 

and equipment stored on the site. 

If directed by the JEA or ENGINEER, move any stored items which interfere with operations of 

JEA or other contractors. 

Company is responsible for obtaining and paying for the use of additional storage or work areas 

if needed to perform the work. 

910 COMPANY’S STAGING, STORAGE AND STOCKPILE AREA 

No additional staging, storage, and stockpile will be made available by the JEA along the project 

site. The Company is not allowed to store any equipment or materials outside the right-of-way 

and JEA’s Property limits. The location will be agreed to upon and discussed at the pre-

construction meeting. 

911 PHASING 

Any COJ standard pavement repair shall be completed within 10 calendar days or when 500 LF 

of roadway is disturbed after completion of the utility installation. All mobilization/demobilization 

required for rework/regrading of lime rock base, dust control, including asphalt paving shall not 

be paid for separately but shall be included in the cost of the associated items in the Bid Form.    

912 REMOVAL/ABANDONMENT OF UTILITIES UNDER ROADWAYS 

Water and sewer utilities to be abandoned under roadways shall be capped and grout filled for 

the length of the pipe under pavement. 

913  REMOVAL/ABANDONMENT OF FORCE MAINS 

Company shall refer to the JEA General Conditions for the removal and abandonment of all 

force mains.  Company shall take every precaution to avoid contamination of all water sources 

adjacent to the scope of this project.  The Company shall exercise care to prevent spills onto the 

ground surface and shall immediately contain and clean up any spills at no extra cost to the 

Owner.  The Company shall properly dispose of all waste and wastewater arising from grouting 

operations.  Under no circumstance is grout to be discharged into water bodies. 

914  EXISTING VALVES TO BE PLACE OUT OF SERVICE 

The measurement and payment for this item shall be in accordance with JEA’s Water and 

Sewer Standard as specified in Section 801.III.2.  In addition to these requirements, the existing 

valve shall be closed, an MJ plug installed and the box and cover removed. 

915 PERMITS AND PLANS APPROVALS 

JEA has applied for the following permits for the project: 

 COJ Plan Approval – CDN 4161.245 

 FDEP Permit to Construct a Domestic Wastewater Collection/Transmission System 
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 FDEP Environmental Resource General Permit 

Prior to commencing Work the Company is responsible for obtaining the following permits, 

including but not limited to: 

 City of Jacksonville (COJ) Right-of-Way Permit 

 COJ Site Clearing Permit 

 FDEP Generic Permit for Stormwater Discharge from Large and Small Construction 

Activities (CGP), DEP Form 62-621.300(4)(b) 

o It is recommended that the Company acquire the FDEP dewatering permit as 
part of the Construction General Permit. 

 FDOT General Use Permit (for MOT signage and detours utilizing FDOT right-of-way) 

 SJRWMD Notice to District of Dewatering Activity – Form 40C-2-900-12 

 SJRWMD Individual Consumptive Use Permit if unable to qualify for general permit 

under Rule 40C-2.042(9)   

All costs associated with obtaining such permits shall not be paid for separately but shall be 
included in the cost of the associated item of work.  The Company shall comply with all 
conditions of permits issued for the Work, either directly or indirectly, issued by federal, state, or 
local governmental agencies, which are hereby incorporated as part of these Contract 
Documents. 

916 DEWATERING 

If the Company encounters groundwater, the Company shall be responsible for utilizing a 

dewatering system(s) to remove water from the excavations. Prior to beginning any dewatering 

activities, the Company shall comply with all requirements listed in Florida Department of 

Environmental Protection (FDEP) Dewatering Regulations. 

Additionally, prior to any dewatering, the Company shall apply for a St. Johns River Water 

Management District (SJRWMD) Generic Permit for Short Term Dewatering, and comply with all 

SJRWMD requirements. 

If the above requirements are not followed, the Company shall be held liable for any fines and/or 

violations incurred by JEA. 

917 PERMIT COORDINATION MEETINGS 

Company shall be responsible for being thoroughly familiar with all permit requirements prior to 

mobilizing and starting work associated with a particular permit.  If a permit requires a 

notification or meeting with the issuing agency prior to starting work, Company shall be 

responsible for arranging said meeting and informing the JEA Representative.  The following 

shall attend, but not limited to, the Company's Project Manager, Company's Site 

Superintendent, Permitting Agency Representative, JEA Project Manager and JEA Inspector. 

918 CONNECTIONS TO EXISTING WATER AND SEWER UTILITIES 

Company shall verify size and type of existing pipe at each connection prior to ordering 

materials for connections.  All costs associated with connections to existing water and sewer 
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utilities shall not be paid for separately but shall be included in the cost of the associated 

restraints/sleeves as shown in the plans or as approved by JEA. 

919 TREE PROTECTION 

JEA performed a tree assessment along the force main route in August 2017 and provided the 

following guidelines for open-cut installation. The Company shall follow these guidelines unless 

otherwise directed by JEA. 

 Within the critical root zone (minimum approach distance), no storage of equipment, 

materials, or chemical based solutions. 

 Within the critical root zone (minimum approach distance), create no change to the 

current drainage or water infiltration patterns. 

 Within the critical root zone, (minimum approach distance), avoid cutting roots over 2 

inches (50 mm) in diameter. 

 Within the critical root zone (minimum approach distance) severed roots should be 

completed with a clean cut. A clean cut will encourage the growth of new roots more 

effectively than torn or crushed roots. 

 Within the critical root zone (minimum approach distance), store/pile trenching soil on 

the opposite of the trench from the tree.  

 Avoid physical injuries to tree trunks and crowns. 

In general, trees up to 6 inches in diameter at breast height (DBH), trenching is not 

recommended closer to the tree than the existing drip line. For trees greater than 6 inches in 

diameter, a critical root zone is identified as a minimal approach distance for trenching. Minimal 

approach distance is calculated at 3 x DBH. A precautionary root zone is identified as the 

precautionary approach distance for trenching. Precautionary approach distance is calculated at 

1 foot for every inch of tree DBH. 

The Company shall coordinate with JEA’s Arborist to perform a pre-construction tree 

assessment. During construction the Company shall allow for periodic inspections by either 

JEA’s or COJ’s Arborist. 

920 GRASSING/SODDING 

The Company shall replace all sod in-kind. St. Augustine type grass/sod will not be allowed in 

City of Jacksonville Right-of-Ways. All disturbed areas shall be restored by resodding (if grass 

was established pre-construction) or seeding and mulching in accordance with Section 441 of 

the JEA Water and Wastewater Standards Manual, titled, Grassing. 

921 CLEARING AND GRUBBING 

Payment for clearing and grubbing shall not be paid for separately, but shall be included in the 

cost of the associated item of work.  Payment will be compensation in full for all clearing and 

grubbing required for the roadway right-of-way and for any other clearing and grubbing indicated 

or required for the construction of the entire project area including area of excavated trenches 

and where trenchless operations are required, including all necessary hauling, furnishing 

equipment, equipment operation, furnishing any areas required for disposal of debris, leveling of 

terrain and the landscaping work of trimming, etc. as required. 
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922  LANDSCAPING 

The Company shall be responsible for protection and preservation of all trees, palms, shrubs, 

irrigation systems, landscaping, signs, and etc. along the route of the proposed work including 

hand digging, removal and storage of such and subsequent replacement to the fullest extent 

possible of the pre-existing condition. No trees shall be removed in the COJ Right-of-Way 

unless designated for relocation on the construction drawings. All costs associated with such 

shall not be paid for separately but shall be included in the cost of the associated item of work 

shown on the Bid Form.  

923  SWALE AND DITCH CONSTRUCTION / REGRADING 

The Company shall re-grade all existing swales and ditches as necessary to restore the swales 

and ditches to their original (or better) condition.  No separate payment shall be made for re-

grading or construction of new drainage ditches as required for restoration, but shall be included 

in the cost of the associated item of work shown on the Bid Form.   

924  DUST CONTROL 

The Company shall utilize a water spray truck to mitigate dusty conditions when roadways are 

unpaved and construction areas have a lack of vegetative cover. 

925  EARTHWORK 

It shall be the sole responsibility of the Company to evaluate the geotechnical findings and 

recommendations along with the construction drawings to determine the quantity of soil to be 

managed or removed/disposed and replaced in order to meet the requirements of the Contract 

Documents.  No separate payment shall be made for stockpiling, managing, mixing, and/or 

removal, disposal, importation and placement of A-3 sand required for backfill and/or over-

excavation (bedding) material for the pipeline(s) and structures, but all costs shall be merged 

with the associated item of work shown in the Bid Form.  Excess and/or unsuitable material 

shall become the property of the Company and shall be disposed of outside of the right-of-way. 

926 UPDATED SURVEYING 

In addition to the Surveying requirements set forth elsewhere in this solicitation, the Company 

shall be responsible for staking the project stationing, JEA Property and easements, and/or 

right-of-way boundaries. The survey datum used for this project is NAVD 1988. Staking shall be 

maintained throughout construction, including resurveying and restaking if the stakes are 

damaged or removed. All surveying shall be performed by a Professional Surveyor and Mapper 

(PSM) licensed in the State of Florida. 

927  FORCE MAIN PROFILE ELEVATIONS 

The force main profile shown on the contract drawings indicate the station and elevation for the 

air/vacuum valves (ARV).  The ARV must be located at a high point.  To ensure this 

requirement is met, the Company shall take station and elevation readings of top of force main 

pipe at 100 foot intervals, and shall include additional elevation readings as necessary to 

capture all high points should any occur between the stated intervals.  The data collected shall 

be taken during the progression of the pipeline installation.  Once the stations and elevations 

are collected, submit to the JEA Representative prior to installing the ARV.  The JEA Engineer 



APPENDIX A – pg 8 
 

1/26/2018 EEXI9501 / Appendix A JEA Herschel Street Pump Station 
  Force Main Replacement 

will review the elevations to determine if the station (location) for the ARV needs to be adjusted 

from that shown on the force main (FM) profile.  If the Company installs the pipeline such that 

additional high points are created on the pipeline profile beyond that shown on the contract 

drawings, the company shall be solely responsible for furnishing and installing additional 

ARV/manholes at each of these high points.  Elevations should be referenced to the survey 

benchmark.   

928  EXISTING UTILITIES 

Known surface and subsurface utilities are shown or noted on the drawings as accurately 

available information will permit.  The JEA does not guarantee the information shown or noted 

or that utilities other than those indicated (on the Drawings) do not exist.  It is the responsibility 

of the Company to notify each of the utilities at least (15) fifteen working days prior to 

construction and request that the location of their respective utility or material be located and 

staked in the field.  Should the company encounter unidentified utility, work in the immediate 

area shall promptly cease and the JEA representative shall be advised.  The JEA shall 

investigate the condition and propose remedial action.  The Company is reminded of the laws of 

Florida requiring notification of Gas Company, at least four (4) working days in advanced of any 

digging operation.  The Company shall call the Sunshine State One Call of Florida (811) to 

request location of all facilities owned by utilities that participate in the locate program.  Failure 

by the company to contact Sunshine One Call of Florida prior to digging shall obligate the 

company for damages to participating utility company and associated repair cost.   

In order to reduce the disruption and cost of utility damages occurring in the COJ ROW, JEA 

Property, and easements, the Company shall prevent damages to existing utilities caused by its 

work through field verification of the location of existing utilities.  In the case of open excavation, 

verification may be performed during the Company’s work. 

Company shall verify the location of existing utilities as needed to avoid contact.  Existing 

utilities shall be exposed using detection equipment or other acceptable means.  Such methods 

may include but shall not be limited to “soft dig” equipment and ground penetrating radar (GPR).  

The excavator shall be held liable for damages caused to the city’s infrastructure and the 

existing facilities of other utility companies. 

929 COORDINATION OF CONSTRUCTION WITH EXISTING UTILITIES 

Company shall verify size and type of existing pipe at each connection prior to ordering 

materials for connections. All costs associated with connections to existing water and sewer 

utilities shall not be paid for separately, but shall be included in the cost of the associated line 

items shown on the Bid Form. 

The Company shall establish liaison with and coordinate work with (including; but, not limited to) 

JEA, AT&T, TECO/Peoples Gas, and Comcast to prevent interference with overhead and buried 

electrical, telephone, and television cables.  AT&T, TECO/Peoples Gas, Comcast and others 

will need time to relocate their facilities. 

The Company shall at all times conduct his operation so as to interfere as little as possible with 

the existing utilities.  The Company shall develop a program in cooperation with JEA and 

interested representatives of Utilities and City agencies, which shall provide for the construction 
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of, and putting into service, the new work in the most orderly manner possible.  This program 

shall be adhered to, except as deviations there from are expressly permitted.  All work of 

connecting with, cutting into, and reconstructing existing pipes and structures shall be planned 

so as not to interfere with the operation of the existing utility. 

930 UTILITY POLE HOLDING / SUSPENDING 

Holding or suspending of utility poles including power poles and telephone poles shall be 

performed as needed, and when trenching or excavating is within a horizontal distance from the 

pole that is less than the depth of the trenching or excavation.  Work shall include, but not 

limited to, furnishing of all material, labor, supervision, tools, and equipment as required to 

hold/suspend utility poles.  Company shall review the project and notify the JEA Project 

Manager of all anticipated holds/suspends within ten (10) days following the notice to proceed.  

JEA will be responsible for the coordination and provision of utility pole holds/suspends.  Notice, 

giving the exact date and time, for each hold/suspend, shall be provided by the Company in 

writing to the JEA Project Manager at least two weeks in advance of each hold/suspend.  No 

separate pay item will be made to the Company separately, but shall be included in the cost of 

the associated items in the Bid.  

931 HORIZONTAL DIRECTION DRILLING SUPLLEMENT FOR JEA SECTION 755 

OF THE JEA WATER AND WASTEWATER STANDARDS MANUAL, TITLED, 

HORIZONTAL DIRECTIONAL DRILLING (LARGE DIAMETER PIPE GREATER 

THAN 12 INCHES) AND SECTION 429 OF THE JEA WATER AND 

WASTEWATER STANDARDS MANUAL, TITLED, WASTEWATER FORCE 

MAINS 

All pipe greater than 12-inch diameter installed by the Horizontal Directional Drilling method 

shall be in conformance to JEA Technical Specification Section 755 – Horizontal Directional 

Drilling and supplemental requirements below. In case of contradictory information, the 

supplemental requirements take precedence over Section 755 and Section 429. The 

Measurement and Payment for this item shall be in accordance with JEA’s Water and Sewer 

Standard as specified in Section 801.XXIV. 

 Materials: High Density Polyethylene (HDPE) pipe shall meet the requirements of 

Section 755 with the additional requirement that the material used to manufacture the 

pipe shall be PE4710 high density polyethylene meeting cell classification 345464C per 

ASTM D3350, and the HDPE pipe shall conform to AWWA C906, DR-11, Ductile Iron 

Pipe (DIP) size and NSF 61 Standard. 

 Equipment: Pipe rollers are required for HDPE pipe support. Pipe shall not be dragged 

on the ground. 

 Pilot Hole Elevation: The pilot hole tolerance is +/- 5 feet of the path shown on the 

Drawings. 

 Pullback: Buoyancy control measures are required for pullback. HDPE pipe shall be 

welded/fused together in one length and pulled back without stopping work. 
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 HDPE Pipe Testing: Prior to pullback, the HDPE pipe shall be pressure tested in 

accordance with JEA Section 755.  After pullback, the HDPE pipe shall be again 

pressure tested in accordance with JEA Section 755. 

 HDD operations shall comply with the COJ Noise Ordinance. 

932 VALVE AND LOCATE WIRE BOX IDENTIFICATION MARKERS 

The Company shall furnish and install fiberglass identification markers at all gate valve and 

locate wire box locations as directed by the JEA Representative.  All costs associated with this 

work shall be included in the associated line item in the Bid Document. 

933 COJ PAVEMENT MARKING REQUIREMENTS 

 Pavement markings should be placed as shown on the plans and detail sheets. If no 

specific striping comments are noted on the drawings, the Company shall replace 

damaged/removed striping due to construction activities with like striping and/or 

reflectors. 

 Any required temporary markings must be in place before opening lanes of traffic. Pay 

items for temporary pavement markings are to be included in the tabulation of quantities. 

 The removal of existing pavement markings will be considered an incidental item with no 

additional compensation provided. 

 All permanent pavement markings shall be extruded thermoplastic and meet current City 

of Jacksonville specifications and FDOT standard specifications, latest edition. 

 Thermoplastic pavement markings are to be placed no sooner than 30 calendar days 

after the completion of the final pavement layer. 

 A bituminous reflective pavement marker (RPM) adhesive meeting current City of 

Jacksonville and/or FDOT specifications shall be used on asphalt roadways. 

 The Company shall use 4”x4” CLASS –B reflective pavement markers (RPMs) installed 

to meet current City of Jacksonville specifications and/or FDOT standard specifications.   

Acceptable examples are:  Ennis Paint Co., Model 911; Ray-O-Lite, Model AA-ARCII-

FH; Apex, 921AR. 

 Reflective pavement markers that do not conflict with permanent (thermoplastic) 

markings shall be placed on all final asphaltic concrete surfaces immediately after the 

temporary permanent striping is in place. 

The Company SHALL contact the Pavement Marking Inspector (Danny Howard - 904-255-

7550) 48 hours PRIOR to installing any pavement markings of any City of Jacksonville roadway 

or streets. 

934 ROADWAY RESTORATION 

Company shall perform survey of existing roadway horizontal alignment and vertical grade and 

of the existing structures and appurtenances for the Work area prior to initiating any 

construction. No separate payment shall be made, but all costs shall be included in the lump 

sum cost of the General Conditions line items. Intent is to restore existing roadway, structures 

and appurtenances to existing alignment, width, and grade to match existing elevations after 

construction is performed.  
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Damage to existing features, including but not limited to asphalt, sidewalks, curb and gutter, 

drives, fencing, signs, and lights, will be replaced at the Company’s expense unless otherwise 

authorized by JEA. 

Damage to existing granite curb will be replaced with the same type and material at the 

Company’s expense. 

935 TRAFFIC SIGNAGE 

Costs incurred by the Company to provide new signage and pavement markers, or remove and 

replace existing signage as necessary to accomplish the work shall not be paid for separately 

but shall be merged with the cost of the associated item of work.  Damaged signage shall be 

replaced with new signage.  All signage and pavement markers shall be in accordance with the 

drawings and COJ and FDOT requirements. 

936 UPDATED AS BUILTS 

Upon submission of each payment application, Company shall furnish to the JEA Engineer a 

photocopy “redline” set of drawings identifying those field changes made to the Work to date, 

along with a photocopy set of the associated field notes. Revisions and recording of information 

on the photocopy set of drawings shall be done in scale in red ink clearly and accurately 

identifying those changes in the Work by a competent drafter. All “As-Built” information shall be 

recorded and kept current during the progress of the Work. The JEA Engineer may review and 

comment on the drawings which shall be incorporated into the next month’s as-built submittal. 

Failure to incorporate changes the following month may result in denial of pay application 

request. These requirements only supplement the requirements of the General Conditions.  

When the payment of application submitted includes associated items of final restoration for a 

project, or a portion of the project thereof, then the associated final as-builts shall be submitted 

as a “redline” marked photocopy set of drawings for that pay period. The JEA Engineer may 

review and comment on the drawings with the view toward final as-built submittal. The 

subsequent month submittal made with the payment application shall incorporate a photocopy 

set of CADD drawing final as-builts. The JEA Engineer shall review and comment on the 

photocopy set of CADD drawings which shall be incorporated into the final as-built submittal. 

These requirements only supplement the requirements of the General Conditions.  

937 QUALITY CONTROL AND QUALITY ASSURANCE 

The Company shall provide Quality Control to ensure the Work is performed in accordance with 

the Contract. Quality Control shall be appropriate for the nature of the Work, and shall be 

conducted in a manner consistent with sound quality management and industrial engineering 

principles. The Company shall have only personnel trained in Quality Control techniques and 

experienced with the nature of the Work perform the Quality Control function.   

JEA may perform Quality Assurance activities. Such activities whether performed or not, do not 

in any way limit or reduce the Company's requirements. JEA may become aware of quality 

related problems during its performance of Quality Assurance, but has no obligation to notify the 

Company of its findings. The Company shall provide access to all areas of Work, including the 

Company's facilities, for JEA Quality Assurance personnel and JEA Representatives. JEA will 
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conduct Quality Assurance activities so as not to excessively interfere with the Work, however, 

where JEA Quality Assurance personnel request specific actions of the Company, the Company 

shall comply with the request and agrees that such compliance is included as part of its 

Contract Price.  

938 REPORTING 

The Company shall provide daily reports and other reports as defined in the Contract 

Documents. 

Where the reporting frequency is daily, reports shall be submitted by noon of the following 

workday. Where the reporting frequency is weekly, reports are due by Monday at noon, 

covering the prior workweek. Where Monday is a Holiday, the reports are due at noon on the 

next workday. Where reports are due monthly, reports are due by noon on the first business day 

of each month. Sample forms for reports may be included in the Contract Documents. Where 

they are included they are to be used. Where they are not included, the Company shall provide 

a sample of its proposed report format for each report to the Contract Administrator at least one-

week prior to its initial due date. The JEA Engineer will review and either approve or reject use 

of the report. Where proposed report is rejected, Company shall resubmit revised report 

formats, until JEA Engineer approves format. Reporting cycle shall begin upon PO date, or, if 

used, date of Notice to Proceed. 

939 JEA COMPANY / SUBCONTRACTOR SAFETY REQUIREMENTS 

Company and Subcontractors must be prequalified under JEA’s safety prequalification 

program.  Bids from Companies not prequalified under the safety program will not be opened. 

Subcontractors do not need to be safety prequalified at time of bid opening, but must 

prequalified before they step on the jobsite.  To inquire as to status of safety prequalification, 

contact Jerry Fulop, JEA, 21 W. Church Street, Jacksonville, FL  32202, (904) 665-5810, e-mail: 

fuloje@jea.com 

Company agrees to abide by all JEA’s Safety Rules and Regulations in accordance with JEA 

Company Safety Requirement.  In addition, ALL Company employees will be required to attend 

and successfully complete Company’s orientation and supervisor’s training at Company’s 

expense prior to the start of any work activities.   This is a condition of employment for Company 

and Subcontractors who perform work for JEA.  There will be at least four (4) categories of 

training mandated.  1) Orientation, 2) Supervisor, 3) Competent Person, and 4) Certified 

Flagger. 

ORIENTATION - Required one day training class for ALL personnel working at JEA’s sites.  

Acceptable training will be EITHER attendance at an OSHA 10 hour class in the last two years 

(will require an OSHA issued card for proof) or attend the NCCER (National Center for 

Construction Education and Research) 8 hour Orientation. Company personnel utilizing the 

OSHA 10 Hour class must also attend the JEA 2-Hour Operation specific training. This training 

must be completed prior to starting work on a JEA job site. 

SUPERVISOR - Orientation and the JEA Safety Leadership Development (SLD) Class.  This 

requirement is for ALL employees paid as a foreman, general foreman, superintendent or any 

employee that will direct or may be expected to direct work. 
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CERTIFIED FLAGGER – All Company’s performing any construction to or on City of 

Jacksonville, or State of Florida streets and highways shall provide certified flaggers to direct 

traffic in accordance with the approved MOT of the project. 

NOTE:  OSHA ten (10) hour classes are available from the following:  Trained and Certified 

OSHA Instructors, Consultants, Safety Councils, etc.  Other training mandated by JEA has been 

developed and approved by the NCCER.  This training will be available from Certified Master 

Instructors, JEA, Northeast Florida Safety Council or other approved sources and will be tracked 

in the form of an individual transcript for each employee by NCCER. 

Company may request exemption for specialty work based on task to be performed, hazard 

involved, and duration of work. 

940 SEWER LATERAL PIPING – REMOVE AND REPLACE 

Sewer laterals will be strategically located by The Company soliciting information from property 

owners and by observation of field conditions or by CCTV.  Locations of sewer laterals are 

generally not depicted on the construction drawings. Measurement of sewer lateral pipe removal 

and replacement for payment shall be by the linear foot on a horizontal plane along the 

projection of the centerline of the lateral pipe, up to the edge of the right-of-way (ROW) as 

dictated by the construction of the proposed force main or as directed by the JEA Engineer. Any 

lateral that needs to be removed and replaced that is not shown on the drawings shall be paid 

per the unit price indicated on the bid form. 

The unit price set forth in the Contract will constitute full compensation for grassing or sodding 

(to match existing); excavation and native soil backfilling; de-watering; sheeting and shoring 

driven and pulled and drag shields for trenches of all depths; pavement removal; pavement 

repair; sidewalk removal and replacement; curb and gutter removal and replacement; placing 

and removing all traffic signs and barriers and maintaining traffic; as-builts; furnishing and 

installing the wastewater lateral piping and fittings; stoppers for future connections P. T. wood 

markers (new development projects only) and electronic marker (if required). The unit price shall 

also be full compensation for locating existing lateral piping; the removal and disposal of the 

existing wastewater lateral piping; locating existing yard piping and connecting to existing yard 

piping including PVC adapters plus all incidental work including all labor, materials, tools and 

equipment. 

941 CUSTOMER SERVICE PLAN 

The Company's Customer Service Plan to achieve customer satisfaction requirements as 

determined by JEA and JEA Project Outreach shall include, but is not limited to the following: 

 Name of Company's Customer Service Representative 

 Office phone number 

 Cell phone number 

 Email address 

 Fax number 

 Detailed flow chart outlining how the Company will handle customer concerns 
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 Preemptive customer satisfaction control measures (such as door hangers provided by 

JEA, and neighborhood meetings in conjunction with JEA staff) 

 Construction best practices that eliminate damage to customers' property including, but 

not limited to, cracked driveways, tire ruts in customers' yards, blocking customers' 

access to driveways, cutting customers' services during tie-in, excessive noise from 

construction equipment, and elimination of dust during construction Work. 

 Providing access for home owners, mail delivery, and garbage/yard debris/bulk pick-up. 
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