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182 Instrumentation & Controls GNV Filters
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187 Instrumentation & Controls GNV Reject Storage and Return Pumping

188 Instrumentation & Controls GNV Plant Drain Pump Station
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191 Instrumentation & Controls GNV Digester Blowers
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193 Instrumentation & Controls GNV Centrifuge

194 Instrumentation & Controls GNV Dewatering System Conveyor
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202 Instrumentation & Controls GNV Control Block Diagram

203 Instrumentation & Controls GNV Control Block Diagram

204 Instrumentation & Controls GNV Control Block Diagram

205 Instrumentation & Controls GNV Control Block Diagram

206 Instrumentation & Controls GNV Control Block Diagram

207 Instrumentation & Controls GNV Control Block Diagram

208 Instrumentation & Controls GNV I & C Standard Details

209 Instrumentation & Controls GNV I & C Standard Details

210 Instrumentation & Controls GNV I & C Standard Details

211 Instrumentation & Controls GNV I & C Standard Details

Elevated Headworks and Grit System
212 Structural GNV Headworks Foundation Plan

213 Structural GNV Headworks Intermmediate Plan
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222 Process Mechanical GNV Headworks Top Plan

223 Process Mechanical GNV Headworks Bottom Plan
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229 Process Mechanical GNV Headworks Isometric
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231 Electrical GNV Headworks Power Plan

232 Electrical GNV Grit System Power Plan
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234 Electrical GNV Grit System Lighting Plan
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242 Structural GNV Splitter Box Top Plan

243 Structural GNV Splitter Box Sections and Details
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RAS/WAS Pump Station
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313 Process Mechanical GNV RAS/WAS PS Sections

314 Process Mechanical GNV RAS/WAS PS Details
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330 Process Mechanical GNV Disk Filter Intermmediate Plan
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352 Electrical GNV Effluent Transfer Station Power and Lighting Plan
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356 Process Mechanical GNV Reclaimed Water Storage Plan
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358 Electrical GNV Reclaimed Water Storage Power and Lighting Plan

Reclaim Water Distribution Pump Station 
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378 Structural GNV Reject Water Storage Top Plan
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380 Process Mechanical GNV Reject Water Storage Plan
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382 Electrical GNV Reject Water Storage Power and Lighting Plan

Reject Water Return Pump Station
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Plant Drain Pump Station
388 Structural GNV Plant Drain Pump Station Plans

389 Structural GNV Plant Drain Pump Station Plans

390 Process Mechanical GNV Plant Drain Pump Station Plans

391 Process Mechanical GNV Plant Drain Pump Station Sections and Details

392 Electrical GNV Plant Drain Pump Station Power and Lighiting Plan

393 Electrical GNV Plant Drain Pump Station Power and Lighiting Plan

Aerobic Digestion/Sludge Holding
394 Structural GNV Digesters Foundation Plan

395 Structural GNV Digesters Blowers Pad

396 Structural GNV Digesters Sections and Details

397 Process Mechanical GNV Digesters Top Plan

398 Process Mechanical GNV Digesters Bottom Plan

399 Process Mechanical GNV Digesters Blower Sections

400 Process Mechanical GNV Digesters Blower Sections

401 Process Mechanical GNV Digesters Sections and Details
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403 Structural GNV Blowers/Pumps Pads Sections and Details

Centrifuge / Dewatering  Pump Station
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405 Process Mechanical GNV Centrifuge Feed Pump Station Plan

406 Process Mechanical GNV Centrifuge Feed Pump Station Sections and Details

407 Electrical GNV Centrifuge Feed Pump Station Power and Lighiting Plan
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408 Architecture GNV Dewatering Facility Life Safety Plan

409 Architecture GNV Dewatering Facility Sections

410 Structural GNV Dewatering Facility Foundation Plan

411 Structural GNV Dewatering Facility Intermmediate Plan

412 Structural GNV Dewatering Facility Top Floor Plan

413 Structural GNV Dewatering Facility Roof Plan

414 Structural GNV Dewatering Facility Sections

415 Structural GNV Dewatering Facility Sections

416 Structural GNV Dewatering Facility Sections

417 Structural GNV Dewatering Facility Details

418 Structural GNV Dewatering Facility Details

419 Process Mechanical GNV Dewatering Facility Top Plan
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429 Process Mechanical GNV Dewatering Facility Isometric

430 Electrical GNV Dewatering Facility Power Plan
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Chemical Facility
432 Structural GNV Facility Foundation Plan

433 Structural GNV Facility Foundation Plan

434 Structural GNV Facility Foundation Plan

435 Structural GNV Facility Roof Framing

436 Structural GNV Facility Roof Framing

437 Structural GNV Facility Roof Framing

438 Structural GNV Facility Section and Details

439 Structural GNV Facility Section and Details

440 Process Mechanical GNV Facility Overall Plan

441 Process Mechanical GNV Supplemental Carbon Storage and Feed - Plan and Sections

442 Process Mechanical GNV Alum Storage and Feed - Plan and Sections
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444 Process Mechanical GNV Facility Overall Isometric

445 Electrical GNV Facility Power Plan

446 Electrical GNV Facility Lighting Plan

Main Operations Building
447 Architecture JSEB Main Operations Building Life Safety Plan
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461 HVAC JSEB Main Operations Building Floor Plan

462 HVAC JSEB Main Operations Building Sections 
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491 Electrical JSEB Maintenance Building Power Plan
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493 HVAC JSEB Electrical Building 1 Control Architecture

494 Architecture JSEB Electrical Building 1 Door, Window, Louver and Finish Schedules

495 Plumbing and Fire Protection JSEB Electrical Building 1 Floor Plan

496 HVAC JSEB Electrical Building 1 Floor Plan
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517 Plumbing and Fire Protection JSEB Electrical Building 2 Riser Diagram and Functional Matrix
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519 Architecture JSEB Electrical Building 2 Roof Plan and Elevations
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529 Electrical GNV Emergency Electrical Generator Power Plan
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530 Electrical GNV Ductbank Schedule

531 Electrical GNV Ductbank Schedule

532 Electrical GNV Ductbank Schedule

533 Electrical GNV One Line Diagram 

534 Electrical GNV One Line Diagram 

535 Electrical GNV One Line Diagram 

536 Electrical GNV New MCC Elevations

537 Electrical GNV New MCC Elevations

538 Electrical GNV New MCC Elevations

539 Electrical GNV Motor Control Diagrams

540 Electrical GNV Motor Control Diagrams

541 Electrical GNV Motor Control Diagrams

542 Electrical GNV Panel Board Schedules

543 Electrical GNV Panel Board Schedules

544 Electrical GNV Panel Board Schedules

545 Electrical GNV Panel Board Schedules

546 Electrical GNV Telecom Details

547 Electrical GNV Telecom Details

548 Electrical GNV Telecom Details

549 Electrical GNV Telecom Details

550 Electrical GNV Telecom Details

551 Electrical GNV Telecom Details

Standard Details
552 Architecture GNV Architectural Standard Details

553 Architecture GNV Architectural Standard Details

554 Architecture GNV Architectural Standard Details

555 Architecture GNV Architectural Standard Details

556 Structural GNV Structural Standard Details
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ATTACHMENT A
JEA Greenland WRF - Preliminary Drawing List_R1

The below drawing list is a preliminary list and will change during the course of the various design stages. 
As of December 5, 2018

557 Structural GNV Structural Standard Details

558 Structural GNV Structural Standard Details

559 Structural GNV Structural Standard Details

560 Structural GNV Structural Standard Details

561 Structural GNV Structural Standard Details

562 Structural GNV Structural Standard Details

563 Structural GNV Structural Standard Details

564 Structural GNV Structural Standard Details

565 Process Mechanical GNV Process Mechanical Standard Details

566 Process Mechanical GNV Process Mechanical Standard Details

567 Process Mechanical GNV Process Mechanical Standard Details

568 Process Mechanical GNV Process Mechanical Standard Details

569 Process Mechanical GNV Process Mechanical Standard Details

570 Process Mechanical GNV Process Mechanical Standard Details

571 Process Mechanical GNV Process Mechanical Standard Details

572 Process Mechanical GNV Process Mechanical Standard Details

573 HVAC GNV HVAC Standard Details

574 HVAC GNV HVAC Standard Details

575 Plumbing and Fire Protection GNV Plumbing Standard Details

576 Plumbing and Fire Protection GNV Plumbing Standard Details

577 Plumbing and Fire Protection GNV Plumbing Standard Details

578 Plumbing and Fire Protection GNV Plumbing Standard Details

579 Electrical GNV Electrical Standard Details

580 Electrical GNV Electrical Standard Details

581 Electrical GNV Electrical Standard Details

582 Electrical GNV Electrical Standard Details

583 Electrical GNV Electrical Standard Details

584 Instrumentation & Controls GNV I&C Standard Details

585 Instrumentation & Controls GNV I&C Standard Details

586 Instrumentation & Controls GNV I&C Standard Details

587 Instrumentation & Controls GNV I&C Standard Details

588 Instrumentation & Controls GNV I&C Standard Details

589 Instrumentation & Controls GNV I&C Standard Details
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