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SCOPE OF WORK 
 
JEA is soliciting Bids from construction contractors (hereinafter referred to as “Company or Contractor”) for 
construction services for 5th St W - Imeson Rd to Melson Ave - Trans - New – FM Project (the “Work” or 
“Services”.) 
 

A. This request is to solicit bids for Construction of approximately 18,500LF of 20-inch Force Main from Imeson 
Rd to Melson Ave utilizing open cut construction method along 5th St for most of the project. Including five 
CSX/ROW Jacking and Boring and Major collector roadway crossings, one directional drilling under FDOT/I-
295, two new 8-foot polymer MH installations, 38LF of 27-inch and 64LF of 36-inch new gravity sewer pipe 
and replacements. The main purpose of this project is to provide additional capacity to dual 12-inch force 
mains along the project corridor and to minimize sulfide odors at the two 12-inch FM discharge  
 

B. The Company shall strictly follow JEA’s Water and Wastewater Standards Manual, issued on 2020 or latest 
version, during the construction of the improvements. Contractor shall use a Request for Information in the 
event of a discrepancy. 
 

C. The following is a link to the JEA Water and Wastewater Standards: 
https://www.jea.com/Engineering_and_Construction/Water_and_Wastewater_Standards/ 
 

D. The Company shall follow and comply with COJ Land Development Code and JEA Water and Wastewater 
Standards 
 

E. The duration of work from the notice to proceed will be five hundred and fourthly nine (549) days until 
substantial completion and five hundred and seventy-nine (579) days until final completion. 

 
1. BID DRAWINGS 

 
TITLED “Construction Drawings for 5th St W - Imeson Rd to Melson Ave - Trans - New – FM” prepared by 
Mott MacDonald are attached (08172020 JEA 5th Street West - 20-inch FM - 100% Design) 
 

2. SUPPORT DOCUMENTATION 
 

• 092-20 Appendix A - Technical Specifications 

• 092-20 Appendix A - Supplemental Technical Specifications (prepared by Mott MacDonald)   

• 092-20 Appendix A - Drawings 

• 092-20 Appendix C - Geotechnical Report  

• 092-20 Appendix C - CSX Permit 

• 092-20 Appendix C - CSX General Agreement Supplement 

• 092-20 Appendix C - COJ Permit 

• 092-20 Appendix C - FDEP Permit 

• 092-20 Appendix C - FDOT Permit 2020-H-294-00451 

• 092-20 Appendix C - Legal Description Construction Easement Map 1 Legal 

• 092-20 Appendix C - Legal Description Construction Easement Map 2 Legal 

• 092-20 Appendix C - Ground Water Sampling Report 

• 092-20 Appendix C - VVH Report 
 
 

3. ROW PERMIT 
 
The Company shall obtain a ROW permit from COJ before starting construction activities 

https://www.jea.com/Engineering_and_Construction/Water_and_Wastewater_Standards/
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4. PERMITS 

 
JEA has obtained the following permits for the project: 

 COJ CDN 4161.285 

 FDEP/USACE ERP pending 

 CSX 

 FDEP WM stub-outs 

 FDEP/EQD FM 

 FDOT 
 

5. SURVEYING  
 
In addition to the Surveying requirements of this solicitation, the Contractor shall be responsible for staking 
the project stationing, easements and/or right-of–way boundaries. The survey datum used for this project 
is N.A.V.D 1988. and shown in feet 
 

6. CLEAR AND GRUB 
 
Payment for clearing and grubbing shall not be paid for separately, but shall be included in the cost of the 
associated item of work. Payment will be compensation in full for all clearing and grubbing required for the 
roadway right-of-way and for any other clearing and grubbing indicated or required for the construction of 
the entire project area including area of excavated trenches and where trenchless operations are required, 
including all necessary hauling, furnishing equipment, equipment operation, furnishing any areas required 
for disposal of debris, leveling of terrain and the landscaping work of trimming, etc. as required. 
 
 

7. EARTHWORK 
 
It shall be the sole responsibility of the Company to evaluate the geotechnical findings and 
recommendations along with the construction drawings to determine the quantity of soil to be managed 
or removed/disposed and replaced in order to meet the requirements of the Contract Documents. No 
separate payment shall be made for stockpiling, managing, mixing, and/or removal, disposal, importation 
and placement of A-3 sand required for backfill and/or over-excavation (bedding) material for the 
pipeline(s) and structures, but all costs shall be merged with the associated item of work shown in the Bid 
Form. Excess and/or unsuitable material shall become the property of the Company and shall be disposed 
of outside of the right-of-way. 
 

8. LANDSCAPING 
 
The Company shall be responsible for protection and preservation of all trees, palms, shrubs, irrigation 
systems, landscaping, signs etc. along the route of the proposed work including hand digging, removal and 
storage of such and subsequent replacement to the fullest extent possible of the pre-existing condition. All 
costs associated with such shall not be paid for separately but shall be included in the cost of the associated 
item of work. 
 

9. RESTORATION 
 
The drawings show limits for all restoration items based on the existing design location of the proposed 
main and are provided for the Contractor’s convenience. If the Contractor is forced to move the main into 
pavement or sidewalk due to a direct conflict with a utility or tree, the JEA Representative must be notified 
immediately and authorize such work. 
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Damage to asphalt, sidewalks, or curb and gutter (not indicated for removal and replacement) will be 
replaced at the Contractor’s expense unless otherwise authorized by JEA. 

10. SOD RESTORATION 
 

JEA will pay for sod restoration only at pre-existing sodded areas disturbed by the trench excavation (See 
item Trench Excavation) and for a 2FT strip of sod along the Edge of Pavement when pipe installation 
instructed to be along Roadways at less than 3FT horizontal distance from EOP or otherwise noted on the 
construction drawings. Restoration of seed and sod areas will be measured and paid under the appropriate 
seeding and sodding bid items 

11. TRENCH EXCAVATION 
 

Topsoil shall be stripped from the top of the trench and placed to the side for reuse during the final layer 
of backfill to facilitate productive growth of lawns, crops, and other vegetation, minimizing sod damage in 
all areas. Trenches shall be of sufficient width to provide free working space on each side of the pipe and 
to permit proper backfilling around the pipe, but unless specifically authorized by the ENGINEER, trenches 
shall in no case be excavated or permitted to become wider (as measured at the top of the pipe) than 2 
feet plus the nominal diameter of the pipe. The desired width shall be the nominal diameter of the pipe 
plus 16 inches. The minimum allowable trench width shall be the nominal diameter of the pipe plus 6 
inches. Trenching equipment that cannot maintain these minimum widths will not be allowed for use on 
the project.  
 
Trench excavation shall proceed far enough ahead of pipe laying to reveal any obstructions that might 
necessitate changing the line or grade of the pipeline. The trench shall be reasonably straight and uniform 
in grade. Trenches shall be kept free of water during the construction of the pipeline and removal of 
water shall be at the Contractor’s expense. Trench excavation shall proceed in a continuous manner from 
the beginning of the pipeline to the end.  
 
Unless specifically authorized by the ENGINEER, no skipping by obstacles such as rock, road crossings, 
existing utilities, etc. shall be permitted. If skips are authorized by the ENGINEER and the CONTRACTOR 
does not close the resulting gaps in the pipeline in a timely manner, the ENGINEER may require the 
CONTRACTOR to discontinue all other operations until the gaps are closed. 
 
Unless specifically directed otherwise by the ENGINEER, not more than 500 feet of trench shall be opened 
ahead of the pipe laying, and not more than 500 feet of open ditch shall be left behind the pipe laying. All 
barricades, lanterns, watchmen, and other such signs and signals as may be necessary to warn the public 
of the dangers in connection with open trenches, excavations, and other obstructions, shall be provided 
by and at the expense of the CONTRACTOR.  
 
At the close of each working day all trenches that have been excavated shall be refilled unless exceptions 
are granted by the ENGINEER. All public or private drives shall be promptly backfilled or bridged at the 
direction of the ENGINEER.  
 
All excavation shall be "unclassified" and therefore the cost of all excavation should be merged into the 
construction of the pipeline 
 

12. WATER SERVICES: 
 
If any, all are to be bored unless indicated otherwise on drawings 
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13. COORDINATION OF CONSTRUCTION WITH EXISTING UTILITIES 
 
The Company shall establish liaison with and coordinate work with JEA, BellSouth / AT&T, TECO/Peoples 
Gas and Comcast to prevent interference with overhead and buried electrical, telephone, and television 
cables. BellSouth, TECO/Peoples Gas, and Comcast may need time to relocate their facilities. 

 
The Company shall at all times conduct its operation so as to interfere as little as possible with the existing 
utilities. The Company shall develop a program in cooperation with the JEA and interested representatives 
of Utilities and City agencies, which shall provide for the construction of, and putting into service, the new 
work in the most orderly manner possible. This program shall be adhered to, except as deviations therefrom 
are expressly permitted. All work of connecting with, cutting into, and reconstructing existing pipes and 
structures shall be planned so as not to interfere with the operation of the existing utility. 
 

14. COMPANY’S STAGING, STORAGE AND STOCKPILE AREA 
 
No additional staging, storage, and stockpile will be made available by the JEA along the project site. The 
Company is not allowed to store any equipment or materials in the right-of-way and JEA’s designated 
easement limits. The location will be agreed to upon and discussed at the pre-construction meeting. 

15. LOCATION AND PROTECTION OF EXISTING PROPERTY - ON NON-RIGHT OF WAY ISSUES 
 
When working in areas outside the normal City, County and/or State right-of-ways, the Company shall be 
responsible for location and protection of all property shown or not shown on the drawings, including 
maintenance and repair of any damaged utility service. Utility locates shall be provided in accordance with 
local and state requirements. If the drawings indicate abandonment or removal of property or utility service 
by the Company, the Company shall proceed after it has determined that all services have been de-
energized and/or decommissioned.  The Company shall coordinate with the owner of the property (Owner) 
and the appropriate utility company to determine status of the existing utility service prior to starting work 
in the area. All property and utility services that are to remain shall be appropriately protected and 
maintenance during the construction activity. Should there be additional cost to the Company for 
protection or maintenance of property or utility services not shown on the drawings, the Company shall 
justify and document this cost in writing to the JEA Contract Administrator. A Supplemental Work 
Authorization (SWA) will be negotiated and approved prior to starting work. Should property or utility 
services be damaged by the Company, the Company shall notify the JEA Inspector, the Owner and the utility 
company immediately. Should the damage interrupt service, the Company shall be responsible for restoring 
service as soon as possible. However, the Company shall not make repairs without approval of the Owner 
or the utility company and should the Owner or a particular licensed Company be required to make the 
repairs the Company shall be responsible for coordinating this effort as well as any cost associated with the 
repair. JEA reserves the right to deduct any unsettled claim amount from monthly progress payments until 
such time as the claim is satisfactorily resolved. This paragraph is intended to stress the importance of 
customer relations and the maintenance of all services to the customer. 
 

16. SEQUENCE OF WORK 
 
Company shall complete work from Sta. 0+00 to Sta. 31+50 before temporary easement expires on 
August 2021 and according to FDEP/ERP and USACE permits 

Work at CSX ROW shall be performed according to permit requirements. 

Work at FDOT ROW should follow permit specifications. 
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Contractor to coordinate MOT, bypassing pumping, piping and other work with JTA project under 
construction east of the 5th and Melson intersection.  

Work at Sta. 167+50 to Sta. 169+29 shall be completed during School Calendar Summer break and 
according to other school hour requirements 

Company shall finish FDOT ROW work according to and before permit expires on August 20, 2021 

17. PAVEMENT REPAIR (ONLY FOR OPEN CUT OPTION) 
 
Any COJ standard pavement repair shall be completed within 10 calendar days or when 500LF of roadway 
is disturbed after completion of the utility installation. All mobilization/demobilization required for 
rework/regrading of lime rock base, dust control, including asphalt paving shall not be paid for separately 
but shall be included in the cost of the associated items in the Bid Form. 
 

18. ROADWAY RECONSTRUCTION 
 

The Company shall perform survey of existing roadway horizontal alignment and vertical grade of the 
existing limits of construction prior starting the work. No separate payment shall be made, but all costs shall 
be included in the lump sum cost of the General Conditions line items. Intent is to remove and replace 
impacted roadway, curb & gutter, and sidewalk portions to existing alignment, width, and grade to match 
existing elevations after open cut construction is performed. 
 

19. TEMPORARY ROADWAYS 
 
If the Company's operations render any street or private way potentially unsafe, the Company shall make 
such repairs or provide such temporary ways and guards necessary for the protection and safety of persons 
on the Work Site and the public, and for the orderly maintenance of traffic. 

The Company shall always provide and maintain a hard-surfaced roadway for traffic.  Where temporary 
detours of lanes are required, they shall be asphalt-paved by the Company. The Company may construct 
paving section(s) appropriate to support traffic, provided the surface is smooth and the profile reasonable, 
and as a minimum, consists of 1 inch of bituminous structural course over a 6-inch limerock base that was 
inspected and approved by the JEA Engineer. Should any temporary pavement fail, the Company shall be 
responsible for repairing it, at its own cost, before close of Work on the day notification is given. Should the 
Company be unable to make such repair by close of Work, the Company shall notify the JEA Engineer and 
provide an estimated time when repairs can be made. No repair timeframes shall exceed 48 hours. Any 
damages, either direct or indirect, resulting from such temporary pavement failures shall be the sole liability 
of the Company. 

All limerock base material used for temporary pavement and constructed in proposed grassed areas shall 
be completely removed and disposed of by the Company prior to final restorative grassing operations.  The 
area shall be backfilled with material stockpiled on the Work Location that is conducive to growth of the 
plant material. All costs associated with this work shall be included in the associated line item in the Bid 
Form Workbook. 

20. PAVEMENT REMOVAL (OPEN CUT ONLY) 
 
Saw cuts must be used on all asphalt removal. 
 

21. COJ PAVEMENT MARKING REQUIREMENTS (OPEN CUT ONLY) 
 
The Company shall comply with COJ pavement marking requirements. 
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22. SWALE AND DITCH CONSTRUCTION/REGRADING 
 
The Company shall re-grade all existing swales and ditches. No separate payment shall be made for re-
grading or construction of new drainage ditches as shown on the drawings, but shall be included in the Bid 
Document for roadway paving replacement. Payment for ditch invert will be the same as made for storm 
pipe invert. Payment for sodding of ditches will be separate. 
 

23. DUST CONTROL 
 
The Company shall utilize a water spray truck to mitigate dusty conditions when roadways are unpaved and 
construction areas are not sodded. 
 

24. NOISE ORDINANCE 
 
The company should adhere to the City’s current noise ordinance 
 

25. PERMIT COORDINATION MEETING 
 
Company shall be responsible for being thoroughly familiar with all permit requirements prior to mobilizing 
and starting work associated with a particular permit. If a permit requires a notification or meeting with the 
issuing agency prior to starting work, Company shall be responsible for arranging said meeting and 
informing the JEA Representative. The following shall be attended by, but not limited to, the Company's 
Project Manager, Company's Site Superintendent, Permitting Agency Representative, JEA Project Engineer 
and JEA Inspector. 
 

26. CONNECTIONS TO EXISTING UTILITIES 
 

Contractor shall verify size and type of pipe at each connection prior to ordering materials for connections. 
Price for connections shall be a lump sum price to include the installation of restraints/sleeves as shown in 
the plans or as approved by JEA. 

 
27. MAINTENANCE OF TRAFFIC 

 
The Company shall adhere to the maintenance of traffic plans, including construction zone signing, 
pavement marking, barricades, barriers, etc. as shown on the project drawings. The Company shall provide 
written approval from COJ to any proposed alternate MOT plan to JEA prior to starting work in area of 
alternate MOT plan. 

Temporary closure of business entrances must be approved and coordinated with JEA. The affected 
business shall be given at least forty-eight (48) hours’ notice prior to the closure. Any deviation from the 
contract documents or the requirements of the FDOT Roadway and Traffic Design Standards, such as 
construction zone signing, barricades, warning devices, temporary striping, flagmen, etc., must be approved 
by the JEA. The JEA shall be notified and approval shall be obtained forty-eight (48) hours in advance of 
such deviation. 

Payment for all work required for maintenance of traffic, not provided for as a specific pay item, including, 
but not limited to, Temporary Pavement, Flagmen, off-duty police officers, lighting, etc., shall NOT be paid 
for separately but included in the associated line item. 

28. UTILITY POLE HOLDING / SUSPENDING 
 
Holding or suspending of utility poles including power poles and telephone poles as needed, and when 
trenching or excavating is within a horizontal distance from the pole that is less than the depth of the 



 
092-20 Appendix A - Technical Specifications Page 9 of 13 

trenching or excavation. Work shall include, but not limited to, furnishing of all material, labor, supervision, 
tools, and equipment as required to hold/suspend utility poles. The Company must coordinate any utility 
pole holding/suspending with JEA. The Company shall schedule a meeting with the JEA Electrical 
representative in the field to discuss the anticipated work. A minimum of two (2) days’ notice for the field 
meeting is required. The actual pole hold work will be scheduled at the field meeting. 

 
No separate pay item will be made for this work and all costs shall be included to the associated work item 
unit cost as indicated in the Bid Form. 
 
The work must be performed by licensed electrical contractor in accordance with JEA’s safety requirements 
for electrical contractors. The electrical contractor must be listed on JEA’s Responsible bidders list under 
category EG2 DISTRIBUTION CONSTRUCTION- UP TO 45 KV (ENERGIZED & DE-ENERGIZED) 

 
29. DEWATERING 

 
No additional payment shall be made for dewatering unless approved by a Supplemental Work 
Authorization. 

30. DRAINAGE ALONG RIGHT OF WAY AND UTILITY EASEMENT 
 
The Company shall so conduct its operations and maintain the Work in such condition that adequate 
drainage shall be in effect at all times. The Company shall not obstruct existing gutters, ditches and other 
runoff facilities. 
 

31. RESPONSIBLE BIDDERS LIST (RBL) GC-11 LOCATE LINE VERIFICATION 
 
Upon request by JEA, Company shall identify which subcontractor on JEA’s RBL GC-11 Locate Line 
Verification listing will be utilized for the installation of locate wire on PVC piping. The Company may obtain 
a list of prequalified persons and/or companies by contacting the JEA Procurement Bid Office, 21 W. Church 
Street, Customer Center 1st Floor – Room 002, Jacksonville, FL 32202, (904) 665-6740, or by fax (904) 665-
7294, or online at JEA.com. 
 

32. TRAFFIC SIGNAGE 
 
Costs incurred by the Company to provide new signage and pavement markers, or remove and replace 
existing signage as necessary to accomplish the work shall not be paid for separately but shall be merged 
with the cost of the associated item of work. Damaged signage shall be replaced with new signage. All 
signage and pavement markers shall be in accordance with the drawings, FDOT requirements and City 
Traffic Engineer’s requirements. 
 

33. COJ/FDOT PAVEMENT MARKING REQUIREMENTS  
 
Pavement markings should be placed as shown on the plans and detail sheets. If no specific striping 
comments are noted on the drawings, the Contractor shall replace damaged/removed striping due to 
construction activities with like striping and/or reflectors. 

 
a. Any required temporary markings must be in place before opening lanes of traffic. Pay items for 

temporary pavement markings are to be included in the tabulation of quantities. 
b. The removal of existing pavement markings will be considered an incidental item with no 

additional compensation provided. 
c. All permanent pavement markings shall be extruded thermoplastic and meet current FDOT 

standard specifications 
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d. Thermoplastic pavement markings are to be placed no sooner than thirty (30) calendar days after 
the completion of the final pavement layer or directed by JEA/COJ or FDOT 

e. A bituminous reflective pavement marker (RPM) adhesive meeting current COJ and/or FDOT 
specifications shall be used on asphalt roadways. 

f. The contractor shall use 4” x4” CLASS –B reflective pavement markers (RPMs) installed to meet 
current FDOT standard specifications.  Acceptable examples are: Ennis Paint co., Model 911; Ray-
O-Lite, Model AA-ARCII-FH; Apex, 921AR. 

g. Reflective pavement markers that do not conflict with permanent (thermoplastic) markings shall 
be placed on all final asphaltic concrete surfaces immediately after the temporary permanent 
striping is in place. 

h. The contractor SHALL contact the FDOT Inspector forty-eight (48) hours PRIOR to installing any 
pavement markings on any FDOT roadway or street or COJ Engineering Services Department (904) 
530-6225. 

 
34. TEMPORARY MAILBOX REMOVAL/RELOCATION 

 
Contractor shall remove and temporarily relocate any mailboxes that are in conflict with construction for 
that working day. All mailboxes removed/relocated shall be reinstalled by the end of that workday. It is the 
contractor’s responsibility to protect all mailboxes from damage during construction. Damage to any 
mailboxes during construction will be replaced at the Contractor’s expense.  All costs associated with 
temporary relocating mailboxes shall not be paid for separately but shall be incorporated in the associated 
line item work. 

35. CRITICAL PATH METHOD (CPM) SCHEDULING, RESOURCE AND COST LOADING 
 
Please see section 2.13.2 of the solicitation for CPM requirements. 

36. GENERAL CONDITIONS/SPECIAL CONDITIONS 
 
The line item shown on the Bid Form titled “General/Special Conditions Lump Sum Price” shall be used for 
general and special expenses, which do not appear as separate line items on the Bid Form, including, but 
not limited to, costs and expenses related to the following: 
 

 The execution and recording of the Payment and Performance Bonds 

 Safety requirements 

 Quality Control  

 Preparation of daily reports  

 Maintenance of traffic  

 Attendance of meetings, project scheduling 

 Testing (if not included elsewhere) 
 
Except as provided below for expenses related to Bonds and Surveying, JEA’s payment for the 
General/Special Conditions line item shall be based upon the percentage of Work completed.   
 
Bonds - Company will be permitted to invoice JEA, in its first payment application, for the costs associated 
with the execution and recording of the Payment and Performance Bonds.  The amount paid by JEA for the 
Payment and Performance Bonds will be deducted from the General/Special Conditions line item total.   
 
Surveying – Prior to construction, the Company will be permitted to invoice JEA for costs associated with 
the survey of the existing roadway horizontal alignment.  The amount paid by JEA for these costs will be 
deducted from the General/Special Conditions line item total.   
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SWA - In the event that JEA authorizes changes to the Work under a Supplemental Work Authorization 
(SWA), the amount of the Bid Form line item for SWA Allowance will not be increased unless the total value 
of all SWA Work exceeds the original SWA Allowance provided on the Bid Form.  
 

37. PERMITS AND PLAN APPROVALS 
 
The Contractor must obtain a Notice of Intent to Use Noticed General Permit for Short Term Construction 
Dewatering (Form 40C-22-0590-1) prior to the commencement of any dewatering. As part of the permit, a 
Notice to District of Dewatering Activity (Form RDS-50) must be submitted to the SJRWMD ten days before 
commencement of dewatering. 

Contractor shall comply with all requirements and conditions of the JEA Permit for Construction of the 
pipeline.  

Contractor is responsible for obtaining COJ Right-of-Way (ROW) Permit prior to construction with COJ 

38. PROJECT OUTREACH MEETINGS 
 
The Company's project manager, superintendent and customer satisfaction representative for this Work 
shall be required to attend JEA project outreach meetings including potential “Town Meetings” scheduled 
through JEA Project Outreach or COJ.  

39. PROJECT SIGNS 
 

Contractor to remove project signs after construction completion 

40. AS-BUILTS 
 
Upon submission of each payment application, Company shall furnish to the JEA Engineer a photocopy 
“redline” set of drawings identifying those field changes made to the Work to date, along with a photocopy 
set of the associated field notes. Revisions and recording of information on the photocopy set of drawings 
shall be done in scale in red ink clearly and accurately identifying those changes in the Work by a competent 
drafter. All “As-Built” information shall be recorded and kept current during the progress of the Work. The 
JEA Engineer may review and comment on the drawings which shall be incorporated into the next month’s 
As-Built submittal. Failure to incorporate changes the following month may result in denial of pay 
application request. These requirements only supplement the requirements of the General Conditions.  

When the payment of application submitted includes associated items of final restoration for a project, or 
a portion of the project thereof, then the associated final as-builts shall be submitted as a “redline” marked 
photocopy set of drawings for that pay  period. The Project Engineer may review and comment on the 
drawings with the view toward final As-Built submittal. The subsequent month submittal made with the 
payment application shall incorporate a photocopy set of CADD drawing final as-builts. The JEA Engineer 
shall review and comment on the photocopy set of CADD drawings which shall be incorporated into the 
final As-Built submittal. These requirements only supplement the requirements of the General Conditions.  

As-Builts shall be provided to JEA once construction substantially completed. Completion of the project will 
only be accepted once As-Builts have been accepted by JEA GIS requirements. 

Limits of flowable fill should be indicated in final as-builts 

41. COMPANY SAFETY MEETINGS 
 

Copy of weekly companies’ safety meeting record to be provided to JEA every week 
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42. 2 INCH CORPORATION STOP ASSEMBLY 

 
To ensure air evacuation during initial filling and testing of the pressure mains it may be necessary to 
furnish and install 2" bleed off ports at locations in the pipelines where air pockets would be expected to 
accumulate. The 2" bleed off assembly is incidental to the work, No separate payment for a 2" bleed off 
assembly will be made but all costs shall be merged with the associated item of work including furnishing 
and installing, complete, all necessary double band service saddle (2" outlet); 2" corp. stop/gate valve; 
plug; all required removal of grassing; excavation; de-watering; native soil backfill; furnishing  and placing 
steel decking over excavations; all sheeting, shoring, and bracing required to maintain  excavations in a 
safe condition; flushing, protecting existing structures, utilities and property both public and private; 
placing and removing all traffic signs and barriers and maintaining traffic; cleaning up the site; furnishing 
all material, labor, tools and equipment; and all incidental and related work to complete the item. 

43. SILT FENCE ASSEMBLY 
 
The Company shall furnish and install silt fence assembly (including fabric, stakes, etc.) in accordance 
with the details shown on the Erosion Control Drawings, and as required by the SJRWMD. Measurement 
shall be by horizontal projection of silt fence parallel to the pipeline. No separate payment shall be made 
for silt fence assembly but all costs shall be merged with the associated item work. 
 

44. WATER MIN STUB OUTS CD-10 DETAILS A AND B 
 
Lump sum shall include price for all tees, end caps, valves, tapping sleeves, reducers, pipe, and fittings 
shown on details CD-10 A and B. Water Stub outs at 1. Approx. Sta. 103+50 Ellis Rd N, 2. Melson Ave and 
5TH Intersection approx. Sta. 169.26 

 
45. INTERCONNECTION OF 20’’ FM AND EXISTING DUAL 12’’ FM 

 
Each lump sum shall include price for Gate Valves, Tees, Reducers, sleeves, fittings and other specified in 
detail drawings CD-11 A, CD-17. Interconnections, 1. At before I-295 drill approx. Sta. 45+50, 2. After I-
295 drill approx. Sta. 54+00, 3. Before Little Sixmile Creek approx. Sta. 123+80, 4. After Little Sixmile Creek 
approx. Sta. 126+80, 5. Before 5th and Melson Ave intersection Approx. Sta. 167+50 and 6. Before 5th and 
Melson Ave Intersection at Approx. Sta. 167.65 
 

46. UNSUITABLE SOIL LIMITS 
 
Contractor shall include any soil material replacement for unsuitable soil in the total price of pipe 
installation, see CD-13, CD-14, CD-15 
 

47. TEMPORARY BY-PASSING PIPING AND PUMPING 
 
Refer to Appendix for Temporary By-passing Technical Specifications, conceptual drawing G-6, detail CD-
11 B 
 

48. FIELD VERIFY EXISTING DUAL 12’’ FM AT 5TH ST W – MELSON AVE INTERSECTION 
 
Refer to Appendix A: Supplemental Technical Specifications prepared my Mott MacDonald Section for 
this section. Payment for the field verification will be made on a time and material basis against the 
allowance indicated on the bid form. The Company shall provide backup documentation with the invoice 
to justify amount being invoiced.  
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49. JACKING AND BORING CASING INSPECTION 
 

Contractor shall submit to JEA PM for review and approval a picture of inside casing prior to installing 
carrier pipe for Jack and Bores. Any abnormalities in casing installation shall be communicated to JEA for 
review PRIOR to installing carrier pipe.  
 

50. JEA INSPECTION OVERTIME COST REIMBURSEMENT 
 

The Contractor shall reimburse JEA for all inspection overtime costs if the contractor works past the 
defined Work Schedule as defined in Section 2.5.2 of this solicitation. The associated reimbursement 
shall be taken as credit on the SWA form. The only exceptions to this reimbursement requirement is 
during pipe pull back during the horizontal directional drill within the FDOT right-of-way and during the 
jack and bore casing installation within the CSX right-of-way.  
 

51. ROCKHARD AND USCP MH INSTALLATION 
 
Contact information: 
 
Rockhard: 
 
Dan Jones 
Dan@p3polymersllc.com 
P3 Polymers, LLC 
Physical Address 
885 S State Road 57 
Washington, IN 47501 
 
Mailing Address 
P3 Polymers, LLC  
C/O Target Financial, LLC 
110 E Main St. 
Washington, IN 47501 
 
C: +1 (812) 698 0442 
O: +1 (812) 674 2051 
F: +1 (812) 674 2052                        
www.P3polymers.com 
 
USCP: 
 
Eric H. Davidson, P.E. (TX, CA) 
Vice President 
  
U.S. Composite Pipe, Inc. 
800 CR 209 
Alvarado, TX 76009 
 Office: 817.783.3444 
Direct:  817.725.7291 
Fax:  817.783.6002 
Mobile:  817.829.9109 
www.uscompositepipe.com 
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