



Procurement Department Bid Office
Customer Center – 1st Floor, Room 002
21 W. Church Street
Jacksonville, FL 32202

March 29, 2023

ADDENDUM NUMBER: One (1)

TITLE: Hogan's Creek DES Thermal Storage Tank Rehab

JEA IFB NUMBER: 1411149246

PROPOSAL DUE DATE: ~~April 4, 2023~~ April 18, 2023

TIME OF RECEIPT: 12:00 PM

TIME OF OPENING: 02:00 PM

THIS ADDENDUM IS FOR THE PURPOSE OF MAKING THE FOLLOWING CHANGES OR CLARIFICATIONS:

1. JEA is extending the bid due date to April 18, 2023.
2. JEA is removing the following Minimum Qualification: Bidder shall be an approved applicator by GEMM Solutions
3. JEA is holding an additional Mandatory Site Visit Pre-Bid Meeting In Person on March 31, 2023 at 9AM.
If you attended the first pre-bid, you do not have to attend this pre-bid meeting

Mandatory Site Visit Pre-Bid Meeting In Person on
March 31, 2023, at 9:00 AM
Hogan's Creek District Energy Plant
777 East Church Street, Jacksonville, FL 32202
(Appropriate PPE for the site visit will be safety boots, vest, hard hat, and safety glasses)

JEA is responding to the following questions as shown below:

1. Question:

Is the intent to blast and paint the entire interior?

Answer:

The entirety of the interior is to be recoated.

2. Question:

Are there any pictures of the interior of the tank?

Answer:

Please use the links below to view the inspection video:

<https://youtu.be/S4RnNT4DwdM>

<https://youtu.be/u-4R1DYuLrM>

3. Question:

What is the projected time to complete the project?

Answer:

JEA expects project completion within 3 weeks of the start date.

Acknowledge receipt of this Addendum on the Proposal Form (Appendix B)

4. Question:

Our office staff was having difficulties accessing Zycus. Is there some that can help us?

Answer:

Yes, contact zycushelp@jea.com.