



Procurement Department Bid Office  
225 N Pearl St.  
Jacksonville, Florida 32202

February 5, 2025

ADDENDUM NUMBER: Six (6)

TITLE: 1411901446 Design Services for Riverview Septic Phase -Out Project

JEA RFP NUMBER: 1411901446

RESPONSE DUE DATE: ~~February 11, 2025~~ February 18, 2025

TIME OF RECEIPT: 12:00 PM

TIME OF OPENING: 02:00 PM

**THIS ADDENDUM IS FOR THE PURPOSE OF MAKING THE FOLLOWING CHANGES OR CLARIFICATIONS:**

- 1. Change:** JEA is extending the Response Due date from February 11, 2025 to **February 18, 2025.**
- 2. Questions:** Given the scope change in Addendum 5, this will require some rework in our proposal response. Please confirm if a two-week extension can be added to the RFP response deadline (due date of February 25, 2025).

**Answer:** Addendum 5 clarified items the respondent does not need to address in their approach, which should result in less discussion without affecting the section's page count. Due date is now February 18, 2025.