



Station Compatible Unit Detail

Estimate Number: UG 003

CCCN 372 -UG- NEW UG COND. ON
POWMIA TO NORMANDY

Estimate Type: CP

Contract: 069-19-HRT UG FY24

Estimate Version:

By: DELCPW

MWO#/Task: 31315040

Required Date: 10/28/2024

Oracle Project #: 8009354

Estimated On: 03/14/2024

STA 001

Build

Transfer

Remain in Place

Remove

DIR-BORE*2-6

150

I.CODCO006

1

I.CODPE006

30000

PLUG-DUCT6

1

UC*6

20

UCL9*6

1

UCTC36*D

500

STA 002

Build

Transfer

Remain in Place

Remove

DIR-BORE*2-4

490

DIR-BORE*2-6

1450

G2P

1

G2P-C

1

G3P

1

I.ADCMI002

1

I.CODAD018

2

I.CODAD019

8

I.CODCO005

2

I.CODCO006

8

I.CODPE004

10000

SET-6X12*D

1

UC*4

40

UC*6

120



Station Compatible Unit Detail

Estimate Number: UG 003

CCCN 372 -UG- NEW UG COND. ON
POWMIA TO NORMANDY

Estimate Type: CP

Contract: 069-19-HRT UG FY24

Estimate Version:

By: DELCPW

MWO#/Task: 31315040

Required Date: 10/28/2024

Oracle Project #: 8009354

Estimated On: 03/14/2024

STA 003					
Build		Transfer		Remain in Place	
DIR-BORE*2-4	490				
DIR-BORE*2-6	1450				
G2P	1				
G2P-C	1				
G3P	1				
I.ADCMI002	1				
I.CODAD018	4				
I.CODAD019	12				
I.CODCO005	4				
I.CODCO006	12				
SET-6X12*D	1				
UC*4	40				
UC*6	120				

STA 004					
Build		Transfer		Remain in Place	
DIR-BORE*2-4	490				
DIR-BORE*2-6	1450				
G2P	1				
G2P-C	1				
G3P	1				
I.ADCMI002	1				
I.CODAD018	4				
I.CODAD019	12				
I.CODCO005	4				
I.CODCO006	12				
SET-6X12*D	1				
UC*4	40				
UC*6	120				



Station Compatible Unit Detail

Estimate Number: UG 003

CCCN 372 -UG- NEW UG COND. ON
POWMIA TO NORMANDY

Estimate Type: CP

Contract: 069-19-HRT UG FY24

Estimate Version:

By: DELCPW

MWO#/Task: 31315040

Required Date: 10/28/2024

Oracle Project #: 8009354

Estimated On: 03/14/2024

STA 005					
Build		Transfer		Remain in Place	
DIR-BORE*2-4	490				
DIR-BORE*2-6	1450				
G2P	1				
G2P-C	1				
G3P	1				
I.ADCMI002	1				
I.CODAD018	4				
I.CODAD019	12				
I.CODCO005	4				
I.CODCO006	12				
SET-6X12*D	1				
UC*4	40				
UC*6	120				

STA 006					
Build		Transfer		Remain in Place	
DIR-BORE*2-4	490				
DIR-BORE*2-6	1450				
G2P	1				
G2P-C	1				
G3P	1				
I.ADCMI002	1				
I.CODAD018	4				
I.CODAD019	12				
I.CODCO005	4				
I.CODCO006	12				
SET-6X12*D	1				
UC*4	40				
UC*6	120				



Station Compatible Unit Detail

Estimate Number: UG 003

CCCN 372 -UG- NEW UG COND. ON
POWMIA TO NORMANDY

Estimate Type: CP

Contract: 069-19-HRT UG FY24

Estimate Version:

By: DELCPW

MWO#/Task: 31315040

Required Date: 10/28/2024

Oracle Project #: 8009354

Estimated On: 03/14/2024

STA 007					
Build		Transfer		Remain in Place	
DIR-BORE*2-4	490				
DIR-BORE*2-6	1450				
G2P	1				
G2P-C	1				
G3P	1				
I.ADCMI002	1				
I.CODAD018	4				
I.CODAD019	12				
I.CODCO005	4				
I.CODCO006	12				
SET-6X12*D	1				
UC*4	40				
UC*6	120				

STA 008					
Build		Transfer		Remain in Place	
G2P	1				
G2P-C	1				
G3P	1				
I.ADCMI002	1				
I.CODAD018	4				
I.CODAD019	12				
I.CODCO005	4				
I.CODCO006	12				
I.CODEP009	1				
SET-6X12*D	1				



Station Compatible Unit Detail

Estimate Number: UG 003

CCCN 372 -UG- NEW UG COND. ON
POWMIA TO NORMANDY

Estimate Type: CP

Contract: 069-19-HRT UG FY24

Estimate Version:

By: DELCPW

MWO#/Task: 31315040

Required Date: 10/28/2024

Oracle Project #: 8009354

Estimated On: 03/14/2024

STA 009					
Build		Transfer		Remain in Place	
DIR-BORE*2-4	565				
DIR-BORE*2-6	1690				
G2P	1				
G2P-C	1				
G3P	1				
I.ADCMI002	1				
I.CODAD018	4				
I.CODAD019	12				
I.CODCO005	4				
I.CODCO006	12				
I.CODEP009	1				
SET-6X12*D	1				
UC*4	40				
UC*6	120				
STA 010					
Build		Transfer		Remain in Place	
DIR-BORE*2-4	1385				
DIR-BORE*2-6	4090				
G2P	1				
G2P-C	1				
G3P	1				
I.ADCMI002	1				
I.CODAD018	4				
I.CODAD019	12				
I.CODCO005	4				
I.CODCO006	12				
SET-6X12*D	1				
UC*4	80				
UC*6	240				



Station Compatible Unit Detail

Estimate Number: UG 003

CCCN 372 -UG- NEW UG COND. ON
POWMIA TO NORMANDY

Estimate Type: CP

Contract: 069-19-HRT UG FY24

Estimate Version:

By: DELCPW

MWO#/Task: 31315040

Required Date: 10/28/2024

Oracle Project #: 8009354

Estimated On: 03/14/2024

STA 011									
Build		Transfer		Remain in Place		Remove			
G2P	1								
G2P-C	1								
G3P	1								
I.ADCMI002	1								
I.CODAD018	2								
I.CODAD019	4								
I.CODCO005	2								
I.CODCO006	8								
SET-6X12*D	1								
UC*6	174								
STA 013 13478 NORMANDY BV									
Build		Transfer		Remain in Place		Remove			
I.ADCMI002	1								
I.CODCO006	1								
PLUG-DUCT6	1								
UCL9*6	1								
				C.4/0	297				
				C.636	891				
				DS1RT-5*636	1				
				P.55/1W	1				
				UVT4W*1000	1				