

# ADDENDUM NUMBER: Two (2)

## TITLE: IFB District II (Cedar Bay) Building Upgrades 2025 – 1411969448

# RESPONSE DUE DATE: April 29, 2025

#### TIME OF RECEIPT: 12:00 PM ET

# THIS ADDENDUM IS FOR THE PURPOSE OF MAKING THE FOLLOWING CHANGES OR CLARIFICATIONS:

1. **Question:** Does this project currently have an estimated value, mobilization, or completion date?

**Answer:** The current estimated value for this project is \$300,000 - \$400,000. The work is to be completed and invoiced in parts with a projected completion date of early August.

2. **Question:** YKK is specified for storefronts and windows. Can an approved substitute be priced and used? (Oldcastle, Kawneer, etc.)

**Answer:** Yes, an approved substitute can be used. Please submit your substitution request at least 5 business days prior to the Response due date.

3. Question: As far as the Qualifications for previous jobs of 300,000.00. Can that be lowered to 100,000.00?

Answer: No.

# ACKNOWLEDGE RECEIPT OF THIS ADDENDUM ON THE RESPONSE FORM