

Procurement Department Bid Section

ADDENDUM NUMBER: ONE (1)

TITLE: 1412022250 (RFP) Brandy Branch Generating Station Ammonia Injection Lance Upgrade and Ammonia Sampling Grid

PROPOSAL DUE DATE: September 03, 2025

TIME OF RECEIPT: 12:00 PM EST

THIS ADDENDUM IS FOR THE PURPOSE OF MAKING THE FOLLOWING CHANGES OR CLARIFICATIONS:

1. Revision:

Section 1.2) Scope of Work has been revised as seen below:

Contractor to provide all services to upgrade both HRSG B52 and B53 the AIG to a CECO (Peerless) Edge® square-tube lance and install a sampling grid downstream of the catalyst to facilitate tuning. Additionally, all instrumentation and valves on the AIG are to be upgraded or replaced.

A more detailed description of the Work is provided in the Technical Specifications included as an Exhibit to this Solicitation.

Capitalized terms used in this Solicitation without definition shall have the definitions given to them in Section 2 of this Solicitation.

2. **Revision:**

Section 1.26) Required Forms to be Submitted has been revised as seen below:

The following forms must be completed and submitted to JEA at the timeframes stated below. The Respondent can obtain the required forms, other than the Minimum Qualification Form, Response Form and Response Workbook, by downloading them from JEA.com.

A. The following forms are required to be submitted with the Response:

- I. Minimum Qualifications Form- This form can be found in Appendix B of this Solicitation
- II. Response Form- This can be found in Appendix B of this Solicitation
- III. List of JSEB Certified Firms (if any)
- IV. Subcontractor Form (if any). However, if the following Subcontractors are utilized to perform this Work, they shall be listed on the referenced Subcontractor Form: a. Electrical, b. Plumbing, c. HVAC, d. Instrument and controls (I&C), e. Equipment Suppliers (i.e., pumps, fans, etc...), f. Material Suppliers,
 - g. Roofing, h. Fuel, I. Mechanical Engineer, j. Fire Protection, h. etc.
- V. Conflict of Interest Certificate Form
- VI. Free Form Proposal

August 13, 2025