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I. GENERAL      
 

1. Scope 
This Specification document covers construction, installation, labor, equipment, and material 

requirements for the installation of the switchyard electrical equipment. The Contractor shall 

erect in place, test, and leave ready for service, the facilities shown on the Contract Drawings 

and herein specified. This document covers all aspects of construction of, and within, JEA 

electrical substations. 

2. Order of Precedence 
The following documents shall take precedence with 1) prioritized as most important. 

1. Manufacturer Drawings and Specifications      

2. JEA Approved Contract Change Orders 
3. JEA Substation Construction Drawings 

4. JEA Substation Construction Specifications 
 

3. Codes and Standards 
The installation covered by these Specifications shall conform to the practices set forth in the 

latest edition of the National Electrical Code (NEC) and the National Electrical Safety Code 

(NESC), unless otherwise specified in these Plans and Specifications. 

 

4. Equipment and Materials 
All Contractor‐furnished materials, unless otherwise indicated, shall be new, of the first 

quality and of the proper type for use intended. When applicable, all materials will be in 

accordance with the latest published NEMA Standards and carry the approval of the 

Underwriter's Laboratories, or a similar nationally recognized testing agency (NRTL). 

Owner‐furnished items will be identified in the construction documents. The Contractor 

shall coordinate the receiving of the items with the JEA Project Representative. It is the 

Contractor's responsibility, unless otherwise specified, to furnish labor and equipment for 

loading, transporting, and off‐loading the items at the job site. 

All material and equipment stored on the substation site or other areas including Owner‐

furnished material and equipment shall be in the care, custody, and control of the Contractor. 

The Contractor shall be responsible for any necessary repairs or replacement of materials and 

equipment damaged, lost, or stolen while in the care and custody of the Contractor. 
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5. Electrical Clearances 
All substation bus and equipment shall conform to the below electrical clearance requirements. 

Any deviation shall be approved of in writing by the JEA Project Representative as well as the 

responsible Engineer of the project. Any clearance violations shall be brought to the attention 

of the JEA Project Representative as soon as possible for correction. 
 

System Maximum BIL Minimum Centerline‐ *Minimum **Minimum Minimum Minimum 

Voltage Phase‐to‐ (kV) Metal‐to‐ to‐ Phase to Clearance Between to Fence 

(kV) Phase  Metal for Centerline Grounded Above Grade Bare Horizontal 
 Voltage  Rigid Phase Parts for [Between Overhead (feet) 
 (kV)  Conductors Spacing for Rigid Bare Conductors  

   (inches) Rigid Buses Conductors Overhead and  

    (inches) (inches) Conductors Roadways  

      and Ground Inside  

      for Personal Substation  

      Safety] (feet) Enclosure  

       (feet)  

13.2 15.5 110 12” 24” 7” 9’ 21’ 10’ 

26.4 38 200 18” 36” 13” 10’ 22’ 10’ 

69 72.5 350 31” 60” 25” 11’ 23’ 12’ 

138 145 650 63” 96” 50” 13’ 25’ 14’ 

230 242 900 89” 132” 71” 15’ 27’ 16’ 

*ANSI C37.32, **NESC 

 

6. Safety 
JEA Substation Safety/Access Training shall be required of all Contractor personnel if work is to 

be performed within any JEA Substation, even if de‐energized. Proof of training must be 

available and presented to JEA before any personnel begin work for the first time and on 

demand if requested. All personnel are required to wear the proper PPE while in a substation 

or active construction site. Refer to JEA’s Contractor Safe Work Practices Manual for more 

information. 

7. As‐Built Drawings 
The Contractor shall prepare and maintain accurate, up to date Record (As‐Built) Drawings 

for the entire duration of the project. These As‐builts shall reflect all field changes, and be 

updated on a continuous basis. See Section IV, Project Record Documentation. 

8. Subcontractors 

All requirements of these Specifications shall apply to any subcontractors engaged by the 

Contractor.  It is the Contractor’s responsibility to ensure that all subcontractors are aware of 

and adhere to the Specifications at all times.  
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II. SUBMITTALS    
1. General 

1.1. Summary 
1.1.1 This Section includes general requirements and procedures related to preparation and 

transmittal of Submittals to include Equipment and Material, Schedules, Packager’s 
Drawings, Samples, Manuals, Methods of Construction, and Record Drawings to the JEA 
Project Representative (Engineer) for Approval.   
 

(a) Other requirements for submittals are specified under applicable sections of the 
Specifications, and Material and Equipment specified in the drawings. 

 

1.2. Submittal Requirement 

 

1.2.1 General 
 

(a) Submit each item or related group of items under separate cover or transmittal. 
 

(b) Furnish neat, legible, and sufficiently explicit detail to enable proper review for Contract 
compliance. 

 
(c) Show complete and detailed fabrication; assembly and installation details; wiring and 

control diagrams; catalog data; pamphlets; descriptive literature; and performance and 
test data. 

 
(d) Include calculations or other information sufficient to show comprehensive description of 

structure, machine, or system provided and its intended manner of use. 
 

(i) With each submission, furnish Engineer specific written notation and justification of each 
variation in Contractor's Submittals from requirements of Contract Documents. 
 

(ii) Fabrication, purchase or delivery of materials to the site, and installation of materials or 
Work performed before approval, or not conforming to approved submittals, shall be at 
Contractor's risk. 

 
(e) JEA’s Project Representative’s review and approval of submittals shall not relieve 

Contractor from responsibility for fulfillment of terms of Contract, unless Engineer has 
received specific written notice of each variation and has given specific written approval. 

 
(f) Contractor shall provide all ancillary equipment and material not specified to provide a 

complete and functioning system. 
 

(g) Contract Work, Materials, Fabrication, and Installation: Following approved submittals. 
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1.2.2 Process and Requirements. 
 

(a) Not later than 30 days after Notice to Proceed, submit written list of materials and 
equipment to be purchased, giving name, address, and telephone number of Supplier, 
Manufacturer, or processor. 

(i) Submit updated material and equipment list when changes are made. 
 

(b) Coordinate and schedule submittals with construction schedule to JEA’s Project 
Representative’s. 
 

(c) With the first submittal, but not later than 30 days after Notice to Proceed, submit a 
complete submittal schedule, listing as near as practicable and by Specification Section 
number, submittals required and approximate date submittal will be forwarded. 

 
(i) Schedule Submittals so that related equipment items are submitted at the same time.  

 
(ii) JEA’s Project Representative’s may require changes to submittal schedule to permit 

concurrent review of related equipment. 
 

(d) To each submittal affix the following signed Certification Statement. 
 

(i) "Certification Statement: By this submittal, we hereby represent that we have 
determined and verified all field measurements, field construction criteria, materials, 
dimensions, catalog numbers and pertinent data and we have checked and coordinated 
each item with other applicable approved drawings and all Contract requirements." 

 
(e) Identification 

 
(i) Submit identification data, as applicable, contained thereon or permanently adhered 

thereto: 
1. The Contract Number. 
2. Contract name and location. 
3. Submittal Numbers: 

a. Number by specification section and paragraph followed by sequential number. 
Number format example is Section 4-2.3-01. 

b. Resubmittals shall bear original submittal number and be sequentially lettered 
(Example Section 4-2.3-01A). 

4. Product identification. 
5. Drawing title, drawing number, revision number, and date of drawing and revision. 
6. Applicable Contract Drawing Numbers and Specification Section and Paragraph 

Numbers. 
7. Subcontractor's, Vendor's and/or Manufacturer's name, address and phone number. 
8. Contractor's Certification Statement. 

a. Identify on transmittal letter all items included in the submittal. Include page and 
catalog item numbers for items submitted. 

b. Highlight catalog, product data, or brochures containing various products, sizes, 
and materials to show the particular item submitted. 
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(f) Stamp Space: Blank space of approximately 2-1/2 inches high by 4 inches wide adjacent to 
the identification data to receive Engineer's status stamp. 

 
(g) Approval Process. 

 
(i) Follow submittal schedule provided to Owner’s Project Representative. The 

representative will return submittal within 15 days. 
 

(ii) Submittals will be returned, marked with one of the following classifications: 
1. APPROVED: Requires no corrections, no marks. 
2. APPROVED AS NOTED: Requires minor corrections.  Items may be fabricated as 

marked without further resubmission 
3. REVISE AND RESUBMIT: Requires corrections. Resubmit entire submittal following 

original submission with corrections noted 
4. REJECTED: Items do not follow Contract Document Requirements. Resubmit entire 

submittal meeting the Contract Documents Requirements. 
 

(iii) The Contractor shall be allowed up to three submissions (initial plus two resubmittals) of 
the same submittals for review.  The Contractor shall bear all costs for reviews beyond 
three submissions 
 

1.2.3 Electronic Submittals: PDF Format, as approved by Project Representative. 
 

1.3. Submittals 
 

1.3.1 Schedules: Submit project schedule, showing the following major milestones, to the 
Owner within seven (7) days of receiving Notice to Proceed (NTP). 
 

(a) Shop Drawing Submittal 
(b) Owner’s Shop Drawing Review Period 
(c) Order Materials 
(d) Start of Construction  
(e) Testing and Commissioning 
(f) Construction Substantial Completion 
(g) Energization 
(h) Project Completion 

1.3.2 Equipment Warranty and Certification Form 
 

(a) Submit “EQUIPMENT WARRANTY AND CERTIFICATION FORM” with the first submittal for 
all equipment and systems listed below. Submittals that do not include the required 
form(s) will not be accepted.  

 
(b) The form shall be duly executed by an authorized principal of the manufacturer. 

 
(c) The principal shall warrant and certify that the equipment, component, or system 

proposed meets or exceeds contract specifications, is suitable for its intended purpose and 
installation, and will provide satisfactory performance at the design criteria specified. 
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(i) If the manufacturer is not the supplier, an authorized principal of the supplier shall also 
execute the Equipment Warranty and Certification Form. 

 

1.3.3 Shop Drawings 
 

(a) The Original submittal and each subsequent re-submittal required, submit electronically to 
the Owner’s Project Representative. The Representative will return the reviewed submittal 
electronically. 

 
(b) Show types, sizes, accessories, and layouts, including plans, elevations, and sectional views; 

component, assembly, and installation details; and all other information required to 
illustrate how applicable portions of Contract requirements will be fabricated and/or 
installed. 

 
(c) In case of fixed mechanical and electrical equipment, submit layout drawings drawn to 

scale, to show required clearances for operation, maintenance, and replacement of parts. 
Include manufacturer's certified performance curves, catalog cuts, pamphlets, descriptive 
literature, installation, and application recommendations, as required. Submit together 
shop drawings for closely related items.  Additional shop drawings and information 
required for electrical and mechanical equipment are listed in appropriate Specification 
Sections. 

 
(d) Manufacturer shall have on file certified drawing(s) containing above information 

approved by the Owner, and items furnished shall be as described on certified drawing(s).  
If Standard Details or Specifications change after certified drawings are approved, new 
submittals are required. 

 

1.3.4 Catalog Data. 
 

(a) The Original submittal and each subsequent re-submittal required, submit electronically to 
the Owner’s Project Representative. The Representative will return the reviewed submittal 
electronically. 

 
(b) Manufacturer's Catalog, Product, and Equipment Data: Certified and include material type, 

performance characteristics, voltage, phase, capacity, and similar data. 
(i) Furnish wiring diagrams when applicable. 
(ii) Indicate catalog, model, and serial numbers representing specified equipment. 
(iii) Submit complete component information to verify specified required items. 

 

1.3.5 Working Drawings. 
 

(a) The Original submittal and each subsequent re-submittal required, submit electronically to 
the Owner’s Project Representative. The Representative will return the reviewed submittal 
electronically. 
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(b) Submit working drawings as required for changes, substitutions, Contractor design items, 
and Contractor designed methods of construction.  Requirements for working drawings are 
listed in appropriate Specification Sections or in Special Provisions. 

 
(c) Include with drawings calculations or other information to completely explain structure, 

machine, or system described and its intended use.  Review or approval of drawings by 
Engineer shall not relieve Contractor from responsibility for fulfillment of terms of 
Contract.  Contractor assumes risks of error, and Engineer shall have no responsibility. 

 
(d) Submit any required structural drawings and calculations sealed, dated, and signed by 

Professional Engineer registered in State of Florida and experienced in the work or 
discipline involved. 

 

1.3.6 Method of Construction. 
 

(a) The Original submittal and each subsequent re-submittal required, submit electronically to 
the Owner’s Project Representative. The Representative will return the reviewed submittal 
electronically. 

 
(b) When Engineer specifies or directs, submit proposed method of construction for specific 

portions of Work. 
(i) Include detailed written description of phases of construction operation to fully explain 

to Engineer proposed method of construction. 
(ii) If required by Specifications, submit working drawings to supplement description. 

 
(c) Engineer review will follow the process herein and shall not relieve Contractor from 

responsibility for fulfillment of terms of Contract. Contractor assumes risks associated with 
proposed method.   

 
(d) After review, submit requests for modifications in detail, including justification for them. 

Do not implement modifications prior to Engineer’s review. 

 

1.3.7 Manufacturer's Installation Recommendations. 
 

(a) The Original submittal and each subsequent re-submittal required, submit electronically to 
the Owner’s Project Representative. The Representative will return the reviewed submittal 
electronically. 

 
(b) Furnish written detail for step by step preparation and installation of the materials and 

products, including recommended tolerances and space for maintenance and operation. 

1.3.8 Record Drawings (As-builts). 
 

(a) Prepare and maintain record drawings for work performed. See Section IV Project Record 
Documentation.  
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1.3.9 Operation and Maintenance Manuals. 
 

(a) Furnish Operation and Maintenance Manuals for various types of equipment and systems, 
as required by Contract Documents.   

 
(b) Unless otherwise indicated, furnish a separate manual for each piece of equipment and 

system. If a manual contains other items or equipment, indicate where specified items are 
located in manual. Include in the manual complete information necessary to operate, 
maintain, and repair specific equipment and system furnished under this Contract, and 
include the following specific requirements. 

(i) Contents. 
1. Table of Contents and Index. 
2. Brief description of equipment/system and principal components. 
3. Starting and stopping procedures, both normal and emergency. 
4. Installation, maintenance, and overhaul instructions including detailed assembly 

drawings with parts list and numbers, and recommended spare parts list with 
recommended quantity, manufacturer's price, supplier's address, and telephone 
number. 

5. Recommended schedule for servicing, including technical data sheets that indicate 
weights and types of oil, grease, or other lubricants recommended for use and their 
application procedures. 

6. One copy of each component wiring diagram and system wiring diagram showing 
wire size and identification. 

7. One approved copy of each submittal with changes made during construction 
properly noted, including test certificates, characteristic curves, factory and field test 
results. 

8. For electrical systems, include dimensioned installation drawings, single line 
diagrams, control diagrams, wiring and connection diagrams, list of material for 
contactors, relays and controls, outline drawings showing relays, meters, controls 
and indication equipment mounted on equipment or inside cubicles, control and 
protective schematics, and recommended relay settings. 

(ii) Material: 
1. Covers: Oil, moisture, and wear resistant 9 inches by 11-1/2 inches size. 
2. Pages: 60 pound paper 8-1/2 inches by 11 inches size with minimum of 2 punched 

holes 8-1/2 inches apart reinforced with plastic, cloth, or metal. 
3. Fasteners: Metal screw post or Acco metal strap type. 
4. Diagrams and Illustrations: Attach foldouts, as required. 
5. Legible Original Quality: Reproduced by dry copy method. 

 
(c) Copies: 

(i) Submit preliminary electronic copies of manuals (via FTP site or email) for review and 
approval no later than date of shipment of equipment. Installation shall not begin until 
manuals are accepted by Engineer.  Include in preliminary copies all items required under 
“Contents” above. Three copies will be marked and returned to Contractor. 

(ii) Deliver 3 copies of finally approved manuals to Engineer before Engineer's inspections 
and tests. 

 
 



SJRPP SUBSTATION CONSTRUCTION SPECIFICATIONS |GENERAL ‐ 13  

2. Measurement and Payment 
 

Providing for and complying with requirements in this Section will not be measured for payment, 
but cost will be considered incidental to Contract. 
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III. SURVEYING                    
1. General 

1.1. Description 
 

1.1.1 Professional Surveyor: Surveying and Mapping work will be required for the 
execution of the Contract including, but not limited to, verification of existing 
survey data, construction layout, and production of the Record (As-Built) Drawings. 
All work shall be performed by a Surveyor that is licensed by the State of Florida as 
a Professional Surveyor and Mapper pursuant to Chapter 472, F.S. 
 

1.1.2 Boundary Survey: Boundary survey, map, and report certified by a Surveyor and 
Mapper shall be provided meeting the requirements of Chapter 5J-17 ‘Minimum 
Technical Standards’, FAC. 

 

1.2. Requirements 
 

1.2.1 The Contractor shall retain the services of a Professional Surveyor and Mapper 
licensed in the State of Florida, approved by JEA, to provide professional surveying 
and mapping services necessary for investigation and/or construction including, but 
not limited to, a control survey. An As-Built survey shall be created and maintained 
during construction. The Surveyor will identify control points (monuments and 
benchmarks noted on the drawings. The construction layout survey shall be 
established from the control points shown on the Construction Drawings. The 
control points shall be verified by the Contractor prior to start of construction. 
Surveyors shall be proficient with the latest versions of Bentley MicroStation 
Connect. Electronic files for this project shall be in Bentley MicroStation Connect. 
 

1.3. Submittals 
 

1.3.1 Provide qualifications of the Surveyor and Mapper: 
 

(a) The Registered Surveyor and Mapper who is proposed by the Contractor to provide 
services for this scope of work shall be acceptable to the JEA Project Representative prior 
to field services being performed. 

(b) Submit the name, address, and telephone number of the Surveyor and/or Mapper, as 
appropriate, to JEA Project Representative before starting survey or mapping work. 

(c) Submit written acknowledgement from the Surveyor and Mapper stating that they have 
the hardware, software, training, knowledge, and ability to provide the scope of services 
in their agreement with the Contractor to fully comply with the requirements of this 
specification and the project requirements. 

(d) Submit copies of current licenses and registrations. 
 

1.3.2 Submit documentation verifying accuracy of survey work. 
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2. Survey Documents 
 
2.1. The Surveyor and Mapper shall not copyright any of their work related to this project. 

 

2.2. All work, in all forms, shall become the property of JEA. 
 

2.3. The Surveyor and Mapper shall record elevation and coordinates (location) of all new 
and existing utilities, known and exposed, including, but not limited to water, 
wastewater, reclaimed water, storm water, communication, fiber optic cable, electric, 
gas, and any other structures located within the limits of construction. 

 

2.3.1 Piping/conduit shall be measured to the centerline and to the top of the pipe (T.O.P) or 
conduit and at every change in direction or elevation.  
 

2.3.2 Slopes, where applicable, shall be recorded. 
 

2.3.3 Valve elevations shall be measured to the nut operator (not the extension). 
 

2.3.4 The top (T.O.D.B) and bottom (B.O.D.B) elevations of electrical duct bank shall be recorded. 
 

2.3.5 Provide existing grade shots along the centerline of the utility route.  
 

2.4. The Surveyor and Mapper shall record, to three (3) decimal places, the elevation and location 
of all: 

(a) Baseline Control Locational Accuracy  
(b) Bench Marks  
(c) Changes in Direction/Elevation 
(d) Tract and Easement Corners  
(e) Existing Utilities and Appurtenant Structures 
(f) Project Fencing 
(g) Cable Trench 
(h) Substation Ground Grid by no less than one Elevation Shot (with coordinates) per 20 

Linear Feet  
(i) Electrical Buried Conduit or Duct Bank by no less than one Elevation Shot (with 

coordinates) per 20 Linear Feet 
(j) Direct Buried Cable Splice Locations  
(k) Direct Buried Primary or Secondary Cable by no less than one Elevation Shot (with 

coordinates) per 20 Linear Feet 
(l) Directional Drills 
(m) Bore and Jack Casings 
(n) Clean Outs  
(o) Manhole Rims 
(p) Manhole Inverts  
(q) Hydrants  
(r) Pump Stations (Public & Private) 
(s) Monitoring Wells  
(t) Production Wells  
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(u) Centerline of Pipelines – Location 
(v) Top of Pipelines - Elevations  
(w) Piping, at 25-feet Maximum Intervals 
(x) Oil/Water Separators  
(y) Meters  
(z) Meter Boxes  
(aa) Pull/Splice Boxes 
(bb) Equipment Pads (all four corners) 
(cc) Slabs on Grade  
(dd) Other Project Construction Features  
(ee) Waterline and Apparent Bottom of all Bodies of Water within project limits 

 

2.5. The Surveyor and Mapper shall submit a certified survey in both hard and soft copy version. 
Soft copy versions shall be submitted in Bentley MicroStation Connect (.dgn) format. CAD files 
shall be prepared using JEA standards. Hard copy versions are to be submitted in PDF format. 
 

2.6. Quality Assurance 
 

2.6.1 Survey Datum 

2.6.2 The horizontal and vertical datum(s) shall be the North American Datum (NAD) 1983 and 
North American Vertical Datum (NAVD) 1988 respectively. Any exceptions must be 
approved by the JEA Project Representative prior to the commencement of work. 
 

2.6.3 JEA Project Representative will provide electronic files of the design drawings to be used as 
base files by the Surveyor and Mapper. The electronic files will be provided in Bentley 
MicroStation Connect (.dgn) format.  

 

2.6.4 JEA Project Representative intends on making random spot checks to verify accuracy of all 
third-party survey work. If more than 10% of the spot checks are found to be inaccurate, 
then Surveyor and Mapper must uncover all work performed to date and verify each point 
taken at their own expense. The Surveyor and Mapper is also responsible for the 
restoration of surfaces as part of this requirement. 

 

2.6.5 Any item that was installed, but not recorded, during construction and is listed in the table 
above must be surveyed post-construction at the Contractor’s expense.  This includes the 
restoration of all finishes.   

 

3. Survey Field Work 
 
3.1. Locate, reference, and preserve existing horizontal and vertical control points and 

property corners shown on the Drawings prior to starting any construction. If the 
Surveyor and Mapper performing the work discovers any discrepancies that will affect 
the Project, the Contractor must immediately report these findings to the JEA Project 
Representative. All survey work shall meet the requirements as defined in Florida 
Administrative Code 5J-17. 

3.2. Reference and preserve all survey pins/monuments during Construction. If survey 
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pins/monuments are disturbed, it is the responsibility of the Surveyor and Mapper to 
reset the pins/monuments at the Contractor’s expense. 

 

3.3. All sanitary lines shall be located using invert elevations in the existing manhole 
structures on both sides of the desired sanitary line location.  Invert elevations 
surveyed in the manhole structures shall be documented with 3 digits.  The desired 
location that is estimated by interpolating the surveyed manhole invert elevations shall 
be documented with one digit and labeled “approx.”.  Mechanical means such as air 
lances, vacuum excavation, probing, etc. shall not be used to locate this utility. 

 

3.4. If the monuments are disturbed, any Work that is governed by these monuments shall 
be held in abeyance until the monuments are reestablished by the Surveyor and 
Mapper and approved by JEA Project Representative. The accuracy of all the 
Contractor’s stakes, alignments, grades, layout, and all other work are the responsibility 
of the Contractor. 

 

3.5. The construction layout shall be established from the reference points shown listed on, 
or derived from, the Drawings. The accuracy of any method of layout shall be the 
responsibility of the Contractor or the Surveyor and Mapper or jointly. All construction 
layout staking shall be done such as to provide for easy verification of the Work. 

 

3.6. The Surveyor and Mapper shall coordinate with existing project control points if they 
exist. 

 

3.7. The Surveyor and Mapper shall locate and record all elements listed in table 2D as 
applicable. 

 

3.8. Horizontal Directional Drill Support 
 

3.8.1 Roles and Responsibilities shall be as follows: 
(a) The Surveyor and Mapper shall provide support to the Contractor’s Horizontal Directional 

Drill Sub-Contractor. 
(b) The Horizontal Directional Drill Contractor will be responsible for providing the electronic 

tracement of the installed facility. 
(c) The electronic tracement for submittal purposes will be performed on the final reaming 

or pulling of the drill. 
(d) The Surveyor and Mapper in conjunction with the Horizontal Directional Drill Contractor 

shall stake each directional drill a minimum of every 15 feet (where practical) or 
individual lengths of bore casing; whichever is the lesser distance. Each stake shall signify 
the depth of the drill at that location and shall be consecutively numbered and shown as 
as-built.  Provide existing grade elevations at the same intervals and locations.   

(e) Field location of data collection points used by the Contractor shall be coordinated with 
the Surveyor and Mapper for simultaneous field location so the Surveyor and Mapper can 
collect the corresponding horizontal location and finished ground elevation for mapping 
purposes. 

(f) The submitted data must include depths/distance from baseline datum to the final 
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installed facility/utility. 
(g) Every directional drill must be identified by a unique name or number and that 

referenced identifier will be on the corresponding map, profile and report. 
(h) The Contractor shall provide an As-Built Bore Log with corresponding grade elevations. 

 

3.9. The Contractor shall not permanently conceal any work until required information has been 
recorded. 
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IV. PROJECT RECORD DOCUMENTATION         
1. General 

1.1. Description 
The purpose of the Project Record Documents is to provide JEA with accurate 
information regarding all aspects of the Work, both concealed and visible and to 
ensure the Work was constructed in conformance with the Contract Documents. 
The Contractor shall prepare and maintain accurate, up to date Record (As‐Built) 
Drawings for the entire duration of the project. These Record (As‐builts) shall reflect 
all field changes and be updated on a continuous basis. 

1.2. Definitions  
1.2.1 Surveyor: Contractor's Surveyor that is licensed by the State of Florida as a Professional 

Surveyor and Mapper pursuant to Chapter 472, F.S. 

1.3. Quality Assurance 
1.3.1 The contractor shall delegate the responsibility for the maintenance of the Record 

Documents to one person on the Contractor's staff to provide consistency in the quality of 
the mark-ups.  

1.3.2 Thoroughly coordinate changes within the Record Documents, making adequate and proper 
entries on each page of specifications and each sheet of Drawings and other documents 
where such entry is required to show progress and changes properly. 

1.3.3 Make entries within 24-hours after receipt of information has occurred. 

2. Maintenance of Documents  
2.1. Owner Furnished Documents 

2.1.1 Three (3) sets of full size (24-inch x 36-inch) drawings revised to reflect bid amendments will 
be provided by JEA Project Representative prior to start of construction.  One set of these 
drawings shall be used for the maintenance of as-built drawings.  One (1) copy of the Plan 
Drawings will be provided in electronic format, these files shall be used for as-built survey. 

2.2. Maintain at Job Site, and available for JEA Project Representative Review, one copy of 
each of the following as record documents:  

2.2.1 Construction Contract, Drawings, Specifications, General Conditions, Supplemental 
Conditions, Bid Proposal, Instruction to Bidders, Addenda, and all other Contract Documents.  

2.2.2 Change Orders, Documented Verbal Orders, Directives, Bulletins and other written 
modifications to Contract. 

2.2.3 Written instructions by JEA as well as correspondence related to Requests for Information 
(RFIs). 

2.2.4 Approved Shop Drawings, Samples, product data, substitution and "or-equal" requests.  

2.2.5 Field test records, inspection certificates, manufacturer certificates and construction 
photographs. 
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2.2.6 Paper copy of the Contract Drawings (one Blue-line set of prints) maintained as the 
Progressive As-Built Drawings. 

2.2.7 Paper copy of the Contract Drawings (one Blue-line set of prints) of current Survey As-Built 
Drawings. 

2.3. Adhere to the following guidelines for maintenance of record documents:  

2.3.1 Store record documents in an organized, clean, dry location, (such as a construction field 
office), apart from documents used for construction purposes.  

2.3.2 Provide files and racks for storage of record documents.  

2.3.3 Maintain record documents in clean, dry, and legible condition.  

2.3.4 DO NOT use record documents for construction purposes.  

2.3.5 Record documents shall be available at all times for inspection by JEA’s Project 
Representative and other authorized users.  

3. Marking Devices  
3.1. Provide fine ball-point red, green and blue pens, and yellow highlighter for marking.  

Markings shall comply with good drafting standards as follows: 

3.1.1 Special (Blue) - Items requiring special information, coordination, or special detailing or 
detailing notes. Notes shall be written in clear legible block lettering.  

3.1.2 Deletions (Green) - Over-strike deleted graphic items (lines), lettering in notes and leaders. 
Mark out items if not installed as shown.  

3.1.3 Additions (Red) – Show additions or modifications to graphic items (lines), lettering in notes 
and leaders. Lettering for the changes shall be printed block lettering. Neatly Cloud the 
changes.  

3.1.4 No Changes (Yellow Highlighter) – Trace all work installed without changes or deviations in 
yellow highlighter. 

3.1.5 Lines drawn to indicate changes shall be done using a straight edge and curves to provide 
clear and clean lines. 

3.1.6 Use the same symbols and follow as much as possible the same drafting standards used on 
the Contract Drawings. 

3.1.7 Use frequent written explanations (in Blue) on markup drawings to describe changes.  Do not 
totally rely on graphic means to convey the revision. 

3.1.8 Wherever a revision is made, make the changes to related section views, details, legend, 
profiles, plans and elevation views, schedules, notes and call out designations, and mark 
accordingly to avoid conflicting data on all other sheets. 

3.1.9 For deletions, cross out all features, data and captions that relate to that revision. 
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4. Recording  
4.1. Label each record document “PROJECT RECORD” in 2-inch-high printed letters.  

4.2. Keep record documents current.  

4.3. Do not permanently conceal any work until the required information has been recorded.  

4.4. Record Contract Drawings: Legibly mark Drawings as described above.  The Contractor, 
for weekly submittals, shall electronically mark a set of drawings with the same marking 
colors as described above.  The Contractor shall record: 

4.4.1 Depths of various elements of foundation in relation to survey datum.  

4.4.2 Horizontal and vertical location of underground utilities and appurtenances referenced to 
permanent surface improvements.  

4.4.3 Structural steel framing tolerances which deviate from referenced standards.  

4.4.4 Location of internal utilities and appurtenances concealed in construction referenced to 
visible and accessible features of structure.  

4.4.5 Field changes of dimension and detail.  

4.4.6 Changes made by Revision Order, Directive, and other modification.  Mark all areas on sheets 
affected by Contract Directives with a “cloud” and note with the Contract Directive number.  
Maintain binders with complete Contract Directives adjacent to Contract Drawings for 
convenient reference.  

4.4.7 Details not on original Contract Drawings.  

4.5. Record Specifications and Addenda: Legibly mark up each Section to record:  

4.5.1 Manufacturer, trade name, catalog number, and supplier of each product and item of 
equipment actually installed.  Strike-through manufacturers and products that were not used 
on the project.  

4.5.2 Changes made by Revision Order, Directive, and other modifications.  

4.5.3 Other matters not originally specified.  

4.6. Shop drawings and samples: Maintain as record documents.  Legibly annotate shop 
drawings and samples to record changes made after approval.  

4.7. In addition to the requirements of this Article, comply with supplemental requirements 
of indicated mechanical, electrical, and equipment work.  

5. Audit  
5.1. Project record documents will be reviewed monthly by JEA’s Project Representative, who 

will use the current completeness of the record documents in evaluating the monthly 
progress payment request.  
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6. Record Or “As-Built” Surveys  
6.1. The Contractor shall engage the services of a Florida licensed land Surveyor to record the 

vertical and horizontal Record or “As-Built” survey locations of:  

6.1.1 Underground utilities outside buildings including but not limited to storm drains; sanitary 
sewer; water lines and supply lines for fire hydrants; compressed air; fuel gas, fuel oil; 
electrical duct banks; and other underground utility systems.  

(a) Maintain a separate and distinct set of documents for recording underground utility 
information.  Identify and maintain this set separate from other record documents.  

(b) It is the intent that the substantially accurate location of underground utility service lines be 
included in the survey and recorded on the drawings.  Establish accurate horizontal 
locations, and vertical (depth) locations based on fixed datum from a permanent 
monument or monuments.  

6.1.2 The Contractor is responsible to ensure that the Surveyor provides on-site survey while 
construction is in progress to allow for recording of the following: 

(a) Elevations and coordinates shall be identified for the ends of all conduits or pipelines installed 
or used for construction, ends of all duct bank stub-outs, and all direct buried cable splice 
locations.  

(b) Elevations and coordinates along the center line of pipelines, direct buried cable, buried conduit 
or duct bank by no less than one elevation shot per 50 linear feet and at any change of 
direction vertical or horizontal of underground utility length.  Slopes shall be identified.    

(c) All elevation shots shall be referenced to “top-of-pipe” (T.O.P.), “top-of-concrete-duct-bank” 
(T.O.D.B.), “bottom-of-concrete-duct-bank” (B.O.D.B.), “top-of conduit” (T.O.C.) or “top-
of-electric-cable” (T.O.E.), as appropriate for the project. 

(d) Manhole rings, slabs on grade, valve box rims, equipment pads, bridge slabs, bottom of bridge 
girders, surface body water levels and other project construction features shall be 
recorded by elevation and coordinates as “As-Built”.  

(e) All existing structures, utilities, and features revealed during construction shall be accurately 
located and dimensioned.   Movement of such utilities or structures required by project 
installation shall be recorded as “As-Built”.  This requirement shall apply whether the 
existing structure, utility or feature was shown on the original contract drawings or not.  

6.2. Compliance of work shall be in accord with Minimum Technical Standards of Florida 
Administrative Code Chapter 5J-17,  

 

7. Directional Drill “As-Built” 
7.1. The directional drill as-built shall have sufficient data to accurately integrate the information into 

the project as-built, determine the actual utility construction location in relation to the utility 
design location, and permit an accurate field location and site marking, as required by Sunshine 
One Call of Florida, of the mapped directional drill. 
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7.2. Horizontal Directional Drill Contractor Responsibilities 

7.2.1 The directional drill contractor will be responsible for providing the electronic tracking of the 
installed facility. 

7.2.2 The electronic tracking for submittal purposes will be performed on the final reaming or 
pulling of the drill. 

7.2.3 The Contractor shall stake each directional drill a minimum of every 15 feet, (where practical) 
or individual lengths of bore casing; whichever is the lesser distance.  Each stake shall signify 
the depth of the drill at that location and shall be consecutively numbered and shown as as-
built.  

7.2.4 Field location of data collection points used by the contractor shall be coordinated with the 
surveyor for simultaneous field location so the surveyor can collect the corresponding 
horizontal location and finished ground elevation for mapping purposes.  

7.2.5 The submitted data will include depths/distance from finished ground to the final installed 
facility/utility. 

7.3. Florida Surveyor Responsibilities 

7.3.1 All submitted directional drill as-built surveys will be performed by a Florida licensed 
surveyor.  

7.3.2 The submitted As-Built Map will be in accordance to Florida Statutes, Chapter 61G17-6 
(Minimum Technical Standards.) 

7.3.3 Every directional drill will be identified by a unique name or number and that referenced 
identifier will be on the corresponding map, profile and report. 

7.3.4 All horizontal and vertical survey control will be referenced to a recognized datum. 

7.3.5 The beginning and ending as-built stations will have referenced measurements and ties to 
the survey control. 

8. Record Or “As-Built” Survey Drawing Format  
8.1. The CADD drawings files shall comply with the following standards:  

8.1.1 The electronic files shall be formatted for Bentley MicroStation (.dgn) file format.  

8.1.2 The drawing format shall not contain any “X- REFS” (external references) to other files.  

8.1.3 The drawing format will contain Standard Font Files and menu references.  

8.1.4 Layer control shall be strictly followed.  There shall be no frozen layers or turned off layers in 
the drawing files.  

8.1.5 Text from different layers shall not overlap.  Colors and line types shall be “BY-LAYER/LEVEL”.  
Only standard fonts and line types shall be used based on the CADD format.  

8.1.6 All coordinate and elevation numbers shall be limited to three decimal places.  

8.1.7 Text height shall be entered such that when the drawing is plotted to scale, the actual text 
height is no less than 1/8 inch.  The plotting scale for the drawings shall be the same scale as 
the construction drawings.  
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8.1.8 Drawings shall be plotted on 24 x 36 inch sheets.  The areas on each sheet shall match the 
areas shown on the construction drawings.  

9. Submittal  
9.1. At the end of each week’s work, make available As-Built information for Owner’s 

Representative’s review, documents shall contain up-to-date As-Built information for all 
concealed work indicated on the Drawings.  

9.2. At completion of the Work, deliver one (1) full size hardcopy (blue-line) of As-Built Drawings and 
electronic files of the As-Built Record Drawings, Record Specifications, and other Record 
Documents, and one hardcopy Record Specifications to Owner’s Representative.  Accompany 
submittal with transmittal letter, in duplicate, containing date, project title and number, 
Contractor’s name and address, title and number of each record document, certification that 
each document as submitted is complete and accurate, and signature of Contractor, or its 
authorized representative.  

9.3. Contractor’s failure to maintain Record Contract Drawings, As-Built Drawings, Record 
Specifications, or other record documentation, and make same available for Owner’s 
Representative’s review (minimum of weekly) shall be deemed cause to withhold payment of 
amounts otherwise due until such failure is remedied.  
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V. SITE WORK            
 

This section covers the general requirements for the development of the substation site 
regarding earthwork and related work including paving, water/sewer piping, erosion control, and 
fencing. 

1. General 

1.1. Permits 
The Contractor shall comply with all permit requirements accompanying these specifications and 
shall obtain additional permits, if required, at no additional cost to JEA. The Contractor shall be 
held liable for any fines and/or violations for failure to comply with required permits. 

1.2. Transportation Standards 
These specifications refer to all transportation regulations at local, state, and national levels. 
The latest FDOT Standard Specifications can be found online at the following website: 
http://www.fdot.gov/programmanagement/Implemented/SpecBooks/ 

1.3. Maintenance of Traffic 
The Contractor shall follow the Maintenance of Traffic (MOT) plan adhering to all applicable DOT 
regulations. 

 

2. Surveying 
The Contractor shall engage the services of a State of Florida Registered Land Surveyor as 
described in Section III to perform the limits of construction, total clearing, and the structure 
staking. The Owner will provide the Contractor the contact information of the Surveyor used for 
the Design Contract Drawings. It is strongly recommended that the Contractor use the same 
Surveyor to perform survey services. The Contractor shall provide coordinates in the appropriate 
State Plan Coordinates (SPCS) and Zone (latest adjustment) for all new structures. 

3. Erosion & Sediment Control 
The Contractor shall provide erosion and sediment control measures conforming to current Land 
Development Procedures of the City of Jacksonville, Florida, for all land‐disturbing construction 
activities. The Contractor shall erect silt fences around the entire jobsite in accordance with the 
applicable FDEP requirements and the Contract Drawings’ requirements. 
 

4. Clearing and Grubbing 
The Contractor shall clear, grub, and dispose of all obstructions to the work site area including: 
standing trees, brush, bushes, shrubs, stumps, vines and their associated root systems, wood 
structure and fencing, debris, and rubbish in accordance to this document and associated 
Drawings. The Contractor shall coordinate with the JEA Project Engineer and JEA Project 
Representative prior to clearing the job site. 

4.1. Exceptions 
If JEA determines certain obstructions are to remain (ie‐ certain trees), the Contractor shall 
protect these assets by providing a temporary fence or barricade at a sufficient distance and 
height to prevent damage to the target asset. The Contractor must receive approval by the JEA 
Project Representative prior to clearing obstructions located on the perimeter of the designated 

http://www.fdot.gov/programmanagement/Implemented/SpecBooks/
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clearing area. JEA may make adjustments based on actual site conditions. 

4.2. Staking 
The Contractor shall stake every 50 feet along the perimeter of the designated clearing area. The 
Contractor must receive approval by the JEA Project Representative of the stake out prior to the 
removal of any trees or shrubs. 

4.3. Stump Removal Requirement 
All stumps and roots larger than 2 inches in diameter shall be removed to a depth at least 2 feet 
below the existing ground surface, or new final grade, whichever is lower. 

4.4. Service Requirements and Recommendations 
The Contractor shall remove timber by logging and/or chipping. The Contractor may employ any 
practical means for performing the work. Acceptable practices include tractors and chains, 
bulldozers with brush hooks and rakes, and axe/chain saw. 

Where applicable, JEA recommends the Contractor to push or pull trees and extract the roots 
all in one piece and push out the stumps of trees with the bulldozer blade. 

4.5. Disposal 
All rubbish such as tires, roofing materials, concrete, etc., resulting from clearing shall be 
considered the property of the Contractor and shall be removed from the job site by the 
Contractor. The Contractor shall pay all fees for disposal of rubbish and/or other items related to 
clearing. No Burning will be permitted on the construction site, unless approved by the JEA 
Project Representative. 

4.5.1 Solid Waste 
The Contractor shall dispose of the following solid wastes if found on the property: anti‐freeze 
containers, aerosol lubricant and solvent cans, rusted 55 gallon drums, automobile gasoline tanks 
and batteries, domestic trash, oil filters and containers, appliances, demolition debris, tires, 
concrete, roofing materials, boards, metal, soil piles, etc. All solid wastes shall be disposed in 
accordance with FAC 62‐701 (Solid Waste/Construction and Demolition Debris), 62‐710 (Used Oil 
and Used Oil Filters), 62‐711 (Tires) and 62‐730 (Hazardous Waste). Several of these materials 
(whole tires, appliances, batteries, oil filters, non‐empty containers) are prohibited from disposal 
in permitted, non‐hazardous solid waste landfills. 

4.5.2 Liquid Waste 
All liquid wastes discovered on‐site shall be properly screened (sampled and analyzed) before 
developing a disposal plan. Containers may be required to be crushed or cut open to 
demonstrate that they are empty. 

4.5.3 Asbestos 
If asbestos is determined to be present, the Contractor shall follow proper precautions when 
removing and transporting the material (wet material, use Type C respirators, and transport in 
covered vehicle). Refer to the FDEP Asbestos Removal Program, Chapter 62‐257 Florida 
Administrative Code and any other applicable government regulations. Notify the JEA Project 
Representative if asbestos is found. 

4.5.4 Recommended Non‐Hazardous Solid Waste Facilities 
• Trail Ridge (Waste Management), Baldwin, FL 
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• Pecan Row (GeoWaste), Valdosta, GA 
• Okeechobee Farms (Chambers), Okeechobee, FL 

• Springhill Regional (Waste Management) Graceville, FL 

5. Dewatering 
The Contractor shall remove surface and ground water accumulated before subsurface 
excavation to prevent damage to adjacent properties, structures, utilities, and to provide a safe 
workplace. Subgrades shall be protected from softening, undermining, washout, and damage by 
surface or groundwater accumulation. The construction site shall be completely drained during 
periods of construction to keep soil materials sufficiently dry. Maintain dry soils by providing 
temporary ditches, swales, and other drainage features. When unsuitable working platforms for 
equipment operation and unsuitable soil support for subsequent construction features develop, 
remove unsuitable material and provide new soil material as specified herein. Maintain the 
water level continuously at least two (2) feet below the working level until dewatering is no 
longer required. 

5.1. Collection & Disposal 
The Contractor shall collect and dispose surface and ground water encountered during 
construction and dispose of water as approved by the JEA Project Representative and as required 
by FDEP. Provide and maintain at all times during construction, ample means and devices with 
which to remove promptly and dispose of all water from every source entering the excavations 
or other parts of the work. Control groundwater and surface runoff flowing toward or into 
excavations to prevent sloughing of excavation slopes and walls, boils, and excavation uplift and 
heave to eliminate all interference with orderly progress of construction. Remove water by 
pumping or other suitable methods. Use filters on dewatering devices to avoid removal of fines 
from soil.  Provide erosion protection at discharge locations to avoid erosion. Install dewatering 
system prior to the excavation reaching the groundwater in order to maintain the integrity of the 
in‐situ material. 

5.2. Noise Requirements 
The Contractor shall utilize quiet pumps and socks, with noise deflectors installed around the 
pumps, to comply with all allowable night time local noise ordinances. Dewater by means which 
will ensure dry excavations and the preservation of the final lines and grades of bottoms of 
excavations. 

5.3. Sock System 
If dewatering is performed by use of a sock system, the Contractor shall completely grout fill the 
abandoned sock(s) upon completion of dewatering activities. Locations of all abandoned socks 
shall be indicated on Contractor submitted “as‐built’ drawings. 

6. Excavation for Site 
Perform excavation of every type of material encountered within the limits of the work to the 
lines, grades and elevations indicated on the drawings, and/or as required for foundation or 
other subsurface construction. 
 
Excavate to indicated elevations and dimensions within a tolerance of plus or minus 0.1 foot, 
unless over‐ excavation is required. Extend excavations a sufficient distance from structures for 
placing and removing concrete formwork, installing services and other construction, and for 
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inspections. 
 
Soil stockpiles should be located, constructed, and maintained to minimize unwanted changes in 
the natural moisture content of the excavated soils, i.e.: protect soils near optimum moisture 
from becoming too wet to be readily reused for backfill, or prevent soils drier than optimum 
from further drying. Stockpiles can be protected from saturation by sloping and compacting the 
surface and side slopes to promote rainfall runoff. If additional protection is required, cover 
stockpile with plastic membranes. Failure to protect stockpiled soil shall not be accepted as a 
reason to replace the material with imported fill materials at the Owner’s cost. 
 
Excavate to subgrade elevations regardless of the character of surface and subsurface conditions 
encountered, including rock, soil materials and obstructions. If excavated materials intended for 
fill and backfill include unsatisfactory materials and rock, replace with satisfactory soil materials 
as described herein. 

Conduct excavation operations so that material outside the excavation limits is not disturbed or 

loosened. Restore material disturbed or loosened to its original condition. 

6.1. Erosion Plan 
Contractor shall adhere to the erosion and sediment control plans in the contract drawings, as 
well as provide erosion and sediment control measures conforming to current Land Development 
Procedures of the City of Jacksonville, Florida, for all land‐disturbing construction activities.   

6.2. Precautions 

6.2.1 Safety 
Contractor shall comply with all requirements of all applicable OSHA excavation safety standards 
and regulations. Contractor shall comply with all applicable trench safety standards. Contractor 
shall adhere to special shoring requirements, if any, of the state or other political subdivisions, 
which may be applicable to this project scope. For any project that contains a trench excavation 
deeper than four feet, the Contractor shall submit with his bid the cost of compliance with the 
applicable trench safety standards. 

6.2.2 Sheeting and Shoring 
The stability of previously constructed structures and facilities shall not be impaired or 
endangered by excavation work. Previously constructed structures and facilities include both 
structures and facilities existing when the work under these specifications begins and structures 
and facilities already provided under these specifications. 
 
Adequate sheeting and shoring in accordance with OSHA regulations 29 CFR Part 1926 shall be 
provided to protect and maintain the stability of previously constructed structures and facilities 
and the sides of excavations and trenches until they are backfilled. Sheeting, bracing, and shoring 
shall be designed and built to withstand all loads that might be caused by earth movement or 
pressure and shall maintain the shape of the excavation under all circumstances. Signed and 
Sealed drawings, prepared by a registered professional engineer licensed in the State of Florida, 
of all shoring details as required by OSHA shall be furnished to the Project Engineer before any 
excavation begins. When “sloping” of the sides of the excavation or trench is used in lieu of 
sheeting or shoring the name of the “Competent Person” in charge for the Contractor shall be 
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submitted in writing to the JEA Project Representative, along with supporting documentation, 
before any excavation begins. 

6.2.3 Depressions 
Where depressions result from, or have resulted from, the removal of surface or subsurface 
obstructions, remove all debris and soft material as directed by the JEA Project Representative. 

6.2.4 Over‐Excavation 

Backfill and compact all over‐excavated areas as specified for fill below, and at no additional cost 
to the Owner. 

6.2.5 Protection of In‐Place Structures 
Excavation likely to misalign, damage or impair the strength of structures already in place shall be 
made only after adequate protection has been provided. The Contractor shall repair any damage 
that occurs as a result of insufficient protection at no cost to the Owner. It is the responsibility of 
the Contractor to coordinate with the utility owners to adjust any utilities conflicting with the 
work under this contract at no additional cost to JEA. It is the Contractor’s responsibility to locate 
all underground utilities prior to digging. 

6.2.6 Underground Utilities 
The Contractor shall determine the location of underground piping, conduit and cable before 
proceeding with the work. Should any utilities be encountered that were not expected, work in 
the area shall be halted and the Engineer notified immediately. 

6.2.7 Classification 
All material shall be unclassified and considered as excavation regardless of the material 
encountered and no additional compensation will be allowed because of difficulties met in 
removing such materials. 

6.2.8 Muck and/or Organic Removal 
Where muck or other soft material occurs, the Contractor shall remove such material by 
excavation to suitable foundation soil or to a depth designated by the Engineer and backfill in 
accordance with paragraph 8. The Contractor is responsible for removal of a maximum of one (1) 
foot of the muck. Where the Engineer directs the removal of such material to a depth in excess of 
one (1) foot, the Contractor may submit a Contract Change Order request. 

6.2.9 Contaminated Soils 
No hazardous materials or contaminated soil are expected to be encountered during excavation. 
However, in the event contaminants are found, the Contractor shall dispose of them in 
accordance with Chapters 62‐780, and 777, Florida Administrative Code (F.A.C.), the Florida 
Department of Environmental Protection (FDEP) “Mineral Oil Dielectric Fluid Emergency 
Response Protocol (April 2007)”, and any other applicable federal, state, or local rules or 
regulations. The Contractor shall notify the JEA Contractor Administrator immediately upon 
contaminant discovery. 

7. Excavation for Structures 
All excavations shall end at in-situ materials satisfactory to the JEA Project Representative, 
regardless of the elevation shown on the plans. In the event unsuitable soil is encountered at the 
required elevation, the Engineer shall determine the depth of removal of such soil. Unless 
otherwise specified, the bottoms of all excavations shall be compacted to at least 100% of 
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maximum density per ASTM D 698 or 95% of maximum density per AASHTO T180. Prior to such 
compaction, the ground water shall be lowered to a depth of at least 2.0 foot below the bottom 
of the excavation. 
 
Should ground water be encountered, Contractor shall be responsible for utilizing a dewatering 
system(s) to remove water from the excavations. JEA Environmental will obtain any necessary 
FDEP Dewatering Permit for the project. The contractor shall ensure that permit is onsite and 
comply with all monitoring requirements with documentation listed in FDEP Dewatering Permit 
for the entire time dewatering occurs on this project site. 
 
Additionally, prior to any dewatering, Contractor shall apply for a St. Johns River Water 
Management District (SJRWMD) Generic Permit for Short Term Dewatering and comply with all 
SJRWMD requirements listed in Form No. 40C‐22‐0590‐1. If the above requirements are not 
followed, the Contractor shall be held liable for any fines and/or violations incurred by JEA. 

7.1. Payment for Extra Excavations 
If extra excavation is authorized due to unforeseen, unsatisfactory soil conditions, an adjustment 
in contract price will be allowed. Extra depth of footings or fill due to error in excavation shall be 
at the Contractor's expense.  All additional excavations shall be approved in writing by the JEA 
Project Representative prior to start of work.  Any excavation performed without prior 
authorization is at the Contractor’s risk. 

7.2. Footings 
To minimize differential settlement, it is essential that earth surfaces upon which footings will be 
placed be compacted to the approval of the JEA Project Representative and in accordance with 
the compaction requirements established in this section of these specifications. Excavate to the 
established lines and grades. Cut off bottoms of excavations level, and remove all loose soil. 
Where soft spots are encountered, remove all defective material and replace with lean concrete 
(flowable fill) or suitable backfill at no additional cost to the Owner. 
 

7.3. Slabs 
When undercutting of slabs is required in order to remove unsuitable material, the excavation 
shall be backfilled to the required elevation and compacted. 
 

7.4. Trenches 
The trench shall be of sufficient width and depth below the proposed final grade to ensure that 
all conduit spacing is maintained per the details on the Drawings. 
 
Trench excavation shall be accomplished so as to ensure the conduit may be laid on a firm, 
undisturbed, native earth bed. In the event excavation below the required elevation is made, 
bedding material is to be placed and compacted so as to bring the excavation to grade. 
 
Accurately shape trench bottoms so that the pipe or utilities are in continuous and uniform 
contact with either undisturbed soil or bedding material as shown on the Drawings. Do not 
backfill any trenches until all joints are made, required tests are performed, pipe encased as 
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necessary, and Owner approval is granted to proceed. 

7.5. Backfill for Structures 
Backfill shall be deposited in layers not exceeding six (6) inches in thickness and shall be 
compacted to a density of not less than 100% of the maximum density per ASTM D 698 or 95% of 
maximum density per AASHTO T180. No backfill shall be placed against masonry or concrete 
walls and piers until the structure has been in place five days or until permission has been given 
by the Engineer. When backfilling against masonry walls, each side shall be backfilled 
simultaneously to prevent excessive stress. 

8. Site Fill 
All soil for fill shall be of a quality acceptable to the Engineer and shall be free from roots, rubbish 
or other extraneous material. 

8.1. Soil Investigation 
The Owner may share a geotechnical exploration report used for design and study purposes only. 
The Owner does not assume any responsibility with respect to the sufficiency or accuracy of the 
borings, or of the interpretations made thereof. There is no warranty or guarantee, either 
expressed or implied, that the conditions indicated by such investigations are representative of 
those existing throughout the site, or any part thereof, or that unforeseen developments may 
not occur. The Contractor shall make an inspection of the site to determine the conditions under 
which the work is to be performed and may obtain additional core borings, if deemed necessary. 

8.2. Soil Testing 
The Contractor shall employ an independent laboratory approved by the JEA Project 
Representative to do all soil testing of proposed borrow material to be used for site fill. The 
Contractor must submit an electronic test report, in PDF format, to the JEA Project Manager. The 
report shall include the following tests: 

    AASHTO T88: Particle Size Analysis of Soils 

o Three (3) additional Particle Size and Permeability tests shall be performed on truck 

loads of fill material randomly selected by the JEA Project Representative. If any of the 

truck loads tested does not comply with the A‐3 group of AASHTO M145 containing less 

than 5% fines, the material shall be rejected, and the Contractor shall perform six (6) 

additional sets of tests on material in place. Any material in place that does not comply 

with the A‐3 group of AASHTO M145 containing less than 5% fines shall be removed 

and replaced with acceptable material at no additional cost to the Owner. The 

Contractor shall pay for all of the above testing. 

    AASHTO T215: Permeability of Granular Soils (Constant Head) 

    At least one of the following compaction tests: 

o AASHTO T191‐61: Standard Method of Test for Density of Soil in Place by the Sand‐Cone 
Method 

o ASTM D1556‐74: Standard Test Method for Density and Unit Weight of Soil in Place by 

Sand‐Cone Method 

o ASTM D2167‐77: Standard Test Method for Density and Unit Weight of Soil in Place by 

the Rubber Balloon Method 

o …at the following locations: 
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▪ Ten (10) tests per layer of site fill at locations determined by the JEA 

Project Representative for site compaction. 

▪ One (1) test under each of ten (10) foundations as selected by the JEA Project 

Representative. Compaction tests shall be made no sooner than one day 

before the placing of a succeeding layer of fill or the pouring of a foundation, as 

the case may be. The intent of the time stipulation is to minimize the loss of 

compaction due to moisture loss after the compaction test has been made. 

8.3. Site Fill Inside Rock Yard 
The site fill material for the rock yard shall be sand with less than 5% fines similar to materials 
classified in the A‐3 group as shown in AASHTO M145. 
 
No fill material for the rock yard shall be placed until receipt of a Letter of Certification from an 
independent testing company stating that the fill material is in compliance with the A‐3 group of 
AASHTO M145 containing less than 5% fines. 
 
Fill shall be placed in successive layers of not more than twelve (12) inches in thickness, loose 
measure. Each layer shall be compacted to a density of at least 95% of the maximum density as 
terminated by AASHTO T99. The top underlying twelve (12) inches shall be compacted to 98% of 
maximum density as per ASTM D‐1557. Elevations after final grading shall be within 0.1 foot 
above or below plan dimensions. 
 
Material: All soil for fill (if required) shall be of a quality acceptable to the JEA Engineer and shall 
be free from roots, rubbish or other extraneous material. The fill material shall be sand‐clay or 
sand‐silt mixture similar to materials classified in the A‐2 or A‐3 group as shown in AASHTO 
M145. At least the top nine (9) inches of the site shall be stabilized with a mixture of three (3) 
inches of lime rock and six (6) inches of sand, compacted to 98% of maximum density as per 
AASHTO T99. Borrow, where necessary, shall be provided from sources off the site in areas 
provided by the Contractor. The borrow pit shall be available for inspection by the Engineer. 
Placement: Embankments shall be constructed true to lines, grades and cross sections shown on 
the plans. Fill shall be placed in successive layers of not more than twelve (12) inches in 
thickness, loose measure. Each layer shall be compacted to a density of at least 95% of the 
maximum density as determined by AASHTO T99 except that the final 9 inches of stabilized fill 
shall be compacted to maximum density as per AASHTO T99. Elevations after final grading shall 
be within 0.1 foot above or below plan dimensions. 
 
No fill material shall be placed until receipt of a Letter of Certification from an independent 
testing company stating that the fill material is in compliance with the A‐2 or A‐3 group of 
AASHTO M145. 

8.4. Site Fill Outside Rock Yard 
The fill material for areas outside the rock yard shall be sand similar to materials classified in the 
A‐3 group as shown in AASHTO M145. Fill shall be placed in successive layers of not more than 
twelve (12) inches in thickness, loose measure. Each layer shall be compacted to a density of at 
least 95% of the maximum density as determined by AASHTO T99 except that the final 9 inches 
of stabilized fill shall be compacted to maximum density as per AASHTO T99. Elevations after 
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final grading shall be within 0.1 foot above or below plan dimensions. 

8.5. Embankments 
Embankments shall be constructed true to lines, grades and cross sections shown on the plans. 

8.6. Borrow 
Borrow, where necessary, shall be provided from sources off site.  The borrow pit shall be 
available for inspection by the Engineer. 
 

9. Stabilization & Rocking 

9.1. Triax Geogrid and Filter Fabric System 
Tensar TriAx TX140 geogrid shall be placed over filter fabric on all areas to be rocked and shall 
develop the structural support previously attained with limerock stabilization which is now only 
allowed under impervious surfaces. 
 
Filter Fabric and TriAx TX140 Geogrid: The exposed subgrade soils shall be lined with a soil 
stabilization geotextile nonwoven filter fabric. The filter fabric shall be Mirafi 140N or approved 
equal, which shall be installed as per manufacturer's instructions and precautionary statements. 
Once the filter fabric is in place on all areas to be rocked, Tensar TriAx TX140 Geogrid shall be 
placed on top of the filter fabric as detailed in the plan drawings. After the filter fabric and TX140 
geogrid are in place and secured per manufacturer requirements, then the rock can be placed as 
directed in the plan drawings. 

9.2. Aggregate Fill 
Aggregate fill (rock) shall be washed blue/gray limestone or granite (natural). All rock shall be a 
gradation equal to Size #5, as shown in AASHTO M43 or ASTM D448 (Note: Size #57 will not be 
acceptable). The Contractor shall submit a sample and sieve analysis of the aggregate for 
approval before proceeding with the rocking. Before placement of the aggregate, the subgrade 
shall be dressed and compacted. 

A representative list of suppliers is: 
 

Supplier Name Location Phone Number 

Conrad Yelvington Daytona Beach, FL (904) 767‐5500 

Conrad Yelvington Jacksonville, FL (904) 358‐6740 

Vulcan Materials Birmingham, AL (205) 877‐3086 

 

10. Herbicide 
Prior to spreading aggregate in the substation area, the Contractor shall have the area treated 
with DuPont Krovar I DF for selective control of weeds. Substation area shall be defined as the 
structure area and areas between the pavement and the fence. Areas outside of the fence where 
rock is to be installed shall not be treated. Application shall be by a licensed pesticide applicator 
in accordance with the manufacturer's instructions and precautionary statements. Personal 
protective equipment recommendations on the MSDS shall be strictly followed.  Federal, State 
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and local regulations regarding handling, transportation and spills shall be observed by the 
Contractor. 

11. Water and Sewer 

11.1. General Requirements 
The work of this section includes construction of water supply and sewage disposal facilities to 
serve the substation. 

11.2. Water Supply 
Water supply will be by means of a tap to the existing water main as shown on the plans. 
Contractor shall install necessary fittings and equipment to attach to water main for a complete 
water service to the site. 

11.3. Water Piping 
Underground Supply Line: Underground supply line to Control House shall be PVC 1120, 

Schedule 80, conforming to the latest edition of the following standards: 

• Pipe: ASTM D1785 
• Fittings: ASTM D2466 
• Solvent Cements: ASTM D2564 

The supply line shall have a minimum cover of 2'-6" unless shown otherwise on the drawings. 

Riser at Control House: Riser pipe at Control House shall be copper tubing, Type K, in accordance 
with ASTM B88. 

Interior Piping at Control House: Water distribution piping inside the Control House shall be 

copper tubing, Type L, in accordance with ASTM B88. 

11.4. Sanitary System Piping 
Drain, Waste and Vent Piping: Drainage piping and fittings within the Control House shall be 

PVC plastic drain, waste and vent pipe and fittings, Schedule 40, in accordance with ASTM 

D2665, and shall be NSF‐DWV approved. Applicable commercial standard is CS‐272‐65. 

Sewer Piping: Sewer piping shall be PVC pipe and fittings, in accordance with ASTM D3034, SDR 
35. 

11.5. Installation of Copper Water Piping 
Copper water tubing shall be installed using soldered or sweated joints, which shall be made with 
approved fittings. Surfaces to be soldered or sweated shall be cleaned bright. The joints shall be 
properly fluxed and made with lead free approved solder. Joints in copper water tubing shall be 
made with the appropriate use of brass or wrought copper water fittings, properly soldered or 
sweated together. Joints shall be watertight for the pressure required by test. 

11.6. Water Valves 
Water valves shall be installed in accessible places and shall be located as follows: (1) main shut‐
off valve just outside the building on the service branch; (2) on the supply line as shown on the 
drawings; (3) shut‐off valve on each supply to each fixture not provided with compression stop or 
with other auxiliary shut‐off valve. All shut‐off valves shall be bronze with soldered ends and shall 
be Class A, and Type I, II or III in accordance with Federal Specification No. WW‐V‐54b. Angle, 
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check and globe valves, if used, shall be bronze valves, Class A, in accordance with Federal 
Specification No. WW‐V‐51b; check valves shall be Type IV. 

11.7. Drain, Waste, and Vent Pipe Installation 
Drain, waste and vent piping shall be installed according to Appendix A1 of ASTM D2665 for PVC 
DWV Pipe and Fittings. Plumbing vents exposed to sunlight shall be protected by shielding or 
lightweight insulation. 

11.8. Underground Service Line and Sewer Pipe Installation 
Underground service line and sewer pipe shall be laid on an unyielding foundation after suitable 
excavation has been accomplished for uniform bearing under the full length of the barrel of the 
pipe and not by wedging up or blocking any portion of the pipe. Final grade shall conform 
accurately to that shown on the drawings. Just before jointing the pipes, the mating ends shall be 
thoroughly cleaned. Trenches shall be kept free of water until the pipe jointing material has set. 
The Contractor shall take all necessary precautions to prevent floatation of the pipe cause by 
flooding of the trench. 
 
Installation of underground water and sewer lines shall conform to all Duval County Public Health 
Unit regulations. 
 
Tests: The following tests shall be made by the Contractor, and all defects indicated by the tests 
shall be corrected by the Contractor. 

• Sanitary Piping: Before the installation of any fixture, the ends of the system shall be capped 
and all lines filled with water to the roof and allowed to stand for sufficient time to inspect 
the joints. After the fixtures are set, a smoke or equivalent test shall be made using an 
approved apparatus. 

 

11.9. Water Piping Sterilization 
All water pipe shall be thoroughly sterilized prior to being placed in service. Sterilization shall be 
in accordance with Specification AWWA C601 (latest revision), "Standard for Disinfecting Water 
Mains." 

11.10. Sewage Disposal Facilities 

11.10.1 Septic Tank and Drain Field 
Sewage disposal shall consist of a septic tank, dosing tank and drainfield. Sewage system 

shall include all associated piping and equipment for a complete installation as shown and 

detailed on the plans. The Sewage Disposal System shall conform to all Duval County Public 

Health Unit regulations. 

11.10.2 Lift Station 
See Water and Sewer drawings for lift station requirements. 

11.11. Permits, Certifications, and Laws 
The Contractor shall, at his own expense, procure all permits and licenses required by County, 
State, and Federal laws for lawful performances of the required work in connection with the 
water supply and sewage disposal facilities of these documents. 
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12. Paving and Drainage 

12.1. Scope 
The work specified in this Subsection consists of constructing a substation roadway with 1‐1/2 
inch asphaltic concrete surface on a 6 inch limerock or granite base and stabilized subgrade. The 
work also includes installation of drainage facilities. 

12.2. Paving 
All workmanship, materials, equipment and plant shall be in accordance with the applicable 
sections of the Florida DOT Standard Specifications for Road and Bridge Construction, Latest 
Edition, and referred to hereinafter as Standard Specifications. The sections of the above 
mentioned specifications which are applicable are listed below. Additional compensation for 
adjustment of quantities due to extra thickness of base construction or extra application of 
materials will not be made. 
 
Muck Removal: Muck or other unsuitable material shall be removed and the excavated area 
backfilled. See Subsection Excavation For Site. 
 
Stabilization: The top 12 inches of the subgrade shall be stabilized (Type B) to a Granite or 
Limerock Bearing Ratio (LBR) of 40 in accordance with Section 160 of the Standard Specifications. 
The stabilized area shall be compacted to 98% of the maximum density as determined by FM 1‐T 
180, Method D (FDOT 2014 Spec Book (Standard Specifications), Page 206, Section 200‐7.2.1). 
 
Base Course: A granite or limerock base course shall be constructed in accordance with Section 
200 of the Standard Specifications and shall be compacted to 98 percent of maximum density as 
determined by FM 1‐T 180, Method D (FDOT 2014 Spec Book (Standard Specifications), Page 206, 
Section 200‐7.2.1). 

 

Prime Coat: Materials and method of application for the prime coat shall conform to Section 300 
of the Standard Specifications. 
 
Asphaltic Concrete Surface: The surface course shall be FDOT Type S‐P‐12.5 asphaltic concrete 
structural course for Traffic Level A in accordance with Section 320,330 and 334 of the Standard 
Specifications. 
 
Plant, Methods, and Equipment: The plant and methods of operations for preparing all plant‐
mixed hot bituminous mixtures for surface courses and bases, and the requirements for the 
equipment to be used in the construction of the pavements and bases shall be in accordance 
with Section 320 of the Standard Specifications. 
 
General Construction Requirements: The general construction requirements for all plant‐mixed 
hot bituminous pavements and bases shall be in accordance with Section 330 of the Standard 
Specifications. 
 

12.3. Testing 
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The stabilized subgrade shall be tested for density and LBR, and the base course tested for 
density at approximately 200 foot intervals. Density tests may be performed using AASHTO T191‐
61 or ASTM D2922. The Contractor shall employ, at his expense, an independent testing 
laboratory to do all testing for pavement. Two (2) copies of all test reports shall be submitted to 
the JEA Project Engineer. 

12.4. Inverted Crown 
As part of the stormwater management design, the outer paved substation roadways have been 
designed with an inverted crown for the purpose of conveying stormwater runoff to catch basins. 
It is imperative that the roadway paving meets the inverted crown slopes as shown on the plans. 
The interior paved access roads will have a normal crown peaking in the middle of the paved 
interior access roads. The Contractor shall use proper paving equipment to accomplish the 
above. 
 
Culverts: Contractor to obtain the Engineer’s approval of the method of controlling line and 
grade during culvert installation. Use a method that allows rapid checking of the previously laid 
sections. Maintain line and grade on sections previously set. The Engineer will consider sections 
which do not retain the plan line within 0.10 foot or grade within 0.10 foot during laying of 
subsequent sections, as not having been laid to line and grade. Take up and relay sections not to 
line and grade without additional compensation. 

12.5. Drainage Facilities 
All drainage facilities shall be constructed in accordance with the Contract Drawings, City 
Standard Specifications, and City Standard Details or FDOT Design Standards of the most current 
year for any index number referenced. JEA will obtain a Stormwater Management Permit from 
St. Johns River Water Management District.  All drainage facilities are to be placed to the nearest 
tenth of a foot except for the stormwater control structure which by law has to be accurate to 
the hundredth of a foot. 
 
Drain Pipe: Storm Drain pipes shall be Class V Reinforced Concrete Pipe or PVC DR‐18, bell and 
spigot, in accordance with AWWA Standard C‐900 can be used for pipes 12 inches or smaller, as 
indicated on the plans. 
 
PVC: PVC pipe shall conform to ASTM D1785, Schedule 80. 
Inlets: Reinforced concrete storm inlets shall be Types "C", “D”, “E” or “H” as indicated on the 
drawings, and shall be constructed in accordance with Plates D‐207, D‐208 and D‐209 of the City 
Standard Details. 
 
Inlet Grates: Grates for storm inlets shall be traffic bearing in accordance with Plate D‐304 of the 
City Standard Details. 
 
Mitered End Sections: Reinforced concrete mitered end sections shall be constructed in 
accordance with Plate D‐ 435 of the City Standard Details or as shown on the plans. 
 

13. Fencing 
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13.1. Specifications 
Provide the services of a State of Florida registered Civil/Structural engineer to design the fencing 
as shown on the drawings complying with all National and Local codes. The fencing contractor 
shall be state certified and approved by JEA security. The contractor shall have a minimum of ten 
(10) years’ experience in installing fencing systems of a similar size. The following are the 
minimum requirements for the fencing system, final requirements shall comply with the above 
required fence design.  
Tolerance: Standard mill tolerances shall be used for all framework members and chain‐link 
fabric. 

Height: The total height of the substation perimeter fence shall be nine (9) feet above grade 

when erected. In the case of installations of additional fence components to existing 

substations, the height of the new fence components shall match existing, unless directed 

otherwise by the project engineer or field representative. 

Style: The substation perimeter fence shall be the three‐barb wire style in strict accordance 

with the specifications. Any suggested change or deviation from the specifications or any detail 

in which the product or service of any bidder differs from that specified shall be fully covered in 

a letter accompanying the bids. 

Zinc Coating (Galvanizing): All fabric, posts, and fittings used in the construction of this fence shall 

be hot‐dipped galvanized according to the following ASTM Standards: 

• Fabric: ASTM A392, Class 2. (minimum of 2.0 oz. coating per square foot of surface). 
• Posts, Rails and Gate Frames: ASTM F1083. (minimum of 1.8 oz. coating per square foot of 

surface). 
• Fittings: ASTM F626, pressed steel type. (minimum of 1.2 oz. coating per square foot of 

surface). 
 

13.2. Materials 
Fabric: The fabric shall be galvanized steel chain‐link 96 inches high, No. 9 gauge wire woven in a 

2 inch mesh. Selvages of the fabric shall have a twisted and barbed finish. 

Fabric Connections: The chain link fabric shall be securely fastened to all terminal posts using 

3/16" x 3/4" tension bars and heavy 11 gauge tension bands. There shall be one band for each 

foot in height of the fence.  The fabric shall be fastened to all intermediate posts with 9 gauge 

tie wires, spacing not to exceed fourteen (14) inches; ties to top rail not to exceed 24 inch 

spacing. 

Bottom Tension Wire: The bottom tension wire shall be No. 7 gauge galvanized spring coil or 

crimped wire stretched taut from terminal post and securely fastened to each intermediate 

post six (6) inches above the grade line. Tension wire shall be attached to the fence fabric with 

galvanized hog rings every twenty‐four (24) inches. 

Barbed Wire: Furnish three lines of high strength galvanized steel barbed wire which is to be 

of the four‐point pattern composed of two strands of 15‐1/2 gauge line wires with barbs 

spaced on approximately 5‐inch centers. 
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Fence Slats: Top Lock, Black, PVT slats shall be installed for full height of all fence fabric along 

the entire perimeter fence line unless indicated otherwise. PVT slats shall be 1‐1/8" wide, 9 

gauge, flat tubular plastic extrusions as manufactured by Pexco. 

13.3. Framework 
Intermediate Posts: The intermediate posts shall be hot‐dipped galvanized, standard schedule 40 

steel pipe, 2‐7/8 inches o.d. weighing 5.79 pounds per lineal foot unless otherwise indicated. 

Terminal Posts: All end, corner, and pull posts shall be hot‐dipped galvanized standard schedule 

40 steel pipe, 3-1/2 inches o.d. weighing 7.58 pounds per lineal foot unless otherwise indicated. 

Gateposts: Posts for swing gates shall be hot‐dipped galvanized, standard schedule 40 steel 

pipe of the following sizes and weights for each leaf: 

• Gate leaf up to six (6) feet wide: 2‐7/8 inches o.d., weight 5.79 pounds per lineal foot. 
• Gate leaf over six (6) feet to thirteen (13) feet wide: 4-1/2 inches o.d., weight 10.8 pounds 

per lineal foot. 

• Gate leaf over thirteen (13) feet to eighteen (18) feet wide: 6-5/8 inches o.d., weight 18.99 
pounds per lineal foot. 

• Cantilever Gate twenty (20) feet wide: 6-5/8 inches o.d., weight 18.99 pounds per lineal 
foot. 

• Gateposts shall be equipped with tops so designed to exclude moisture from the post. 
 

Post Spacing: Posts shall be evenly spread in the line of fence no farther apart than ten (10) feet 
on center. 

Post Settings: The perimeter fence posts shall be of sufficient length to extend thirty‐six (36) 

inches into concrete footings. 

Top Rail: The top rail shall be 1‐5/8" o.d., standard weight pipe, weighing 2.27 pounds per lineal 

foot, hot‐dipped galvanized, provided with couplings approximately every twenty (20) feet. 

Couplings are to be outside sleeve type at least seven (7) inches long. The top rail is to pass 

through the line post tops and form a continuous brace from end to end of each stretch of 

fence. The top rail shall be securely fastened to the terminal posts by heavy pressed steel brace 

bands and malleable rail end connections. 

Braces: Brace pipe shall be the same as top rail and shall be installed midway between the top 

rail and the ground and extend from the terminal post to the first adjacent line post. Braces 

shall be securely fastened to posts by heavy pressed steel and malleable fittings, then securely 

trussed from line post to base of terminal post with a 3/8" truss rod and tightener. 

Intermediate Post Tops: Intermediate post tops shall be of pressed steel or malleable iron 

base. When barb wire is specified, the base is to include pressed steel extension arms to 

accommodate the number of barbs specified. The three‐barb style is to extend at a 45o angle 

outward from the fence line. The barb wire arms shall support a minimum of 400 pounds 

vertical dead load from tip of arm. 

Gate frames shall be hot‐dipped galvanized, standard schedule 40 steel pipe, 2‐3/8 inches o.d. 
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weighing 3.65 pounds per lineal foot. Gates may be fabricated using welded construction of 

heavy pressed steel or malleable corner fittings securely riveted. All construction shall be in a 

workmanlike manner performed by personnel experienced in the trade. Gates shall be 

properly braced to eliminate any possible sagging condition. Hinges shall be of sufficient 

strength and design to permit easy and trouble‐free operation. All gates shall be equipped 

with a positive type latching device with a means for padlocking. All drive gates shall be 

equipped with center plunger rods, catch and semi‐automatic outer catches to secure gates in 

open position. Gates shall be surmounted by three (3) strands of barbed wire, supported 

vertically one above the other. Top strand to match adjacent barbed wire. All cantilever gates 

shall have gate rollers UHMW with stainless steel shafts with roller guards. All cantilever gates 

shall have hard rubber nose wheel carriers ASM‐DB‐IND 12 inches x 8 inches with gate 

latch/catch. Contractor shall submit details for all proposed gates to Project Engineer or field 

representative for approval. 

13.4. Installation 
Installation shall be made in a workmanlike manner by skilled mechanics experienced in erection 
of this type fence. The fence shall be erected on line and to grade as provided by Owner. 
 
All posts are either cast in top of the retaining wall or shall be set in concrete foundations at a 
minimum depth of thirty‐six (36) inches below rock. Diameter of the foundation shall be a 
minimum of nine (9) inches, except for gateposts on which the minimum diameter shall be three 
times the outside diameter of the gatepost. Concrete shall have a minimum strength of 2500 psi. 
All foundations shall extend approximately one (1) inch above grade and shall slope away from 
the post to provide for proper drainage. The fabric and barb wire shall be stretched to proper 
tension between terminal posts and securely fastened to the framework members. The bottom 
of the fabric shall be held as uniformly as possible at a height not exceeding 1‐1/2" to finished 
grade. 

13.5. Grounding 
See Subsection Fence Grounding. 

13.6. Clean‐Up 
Upon the completion of the installation, all debris created by the installation shall be removed 
from the premises of the Owner or disposed of as directed by his agents. 

14. Grassing 
A stand of grass shall be established on all areas as shown on the Drawings plus any other areas 
where the existing grass is disturbed by construction activity exclusive of paved or rocked areas. 
Grass shall be established by seeding, seeding and mulching or by sodding as noted on the 
drawings. The work shall include maintaining the grassed areas until final acceptance of the 
project. 

14.1. Materials and Construction Methods  
The following section of the most current edition of Florida DOT Standard Specifications shall 
govern the materials and construction methods used by the Contractor for Grassing. 
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Performance Turf: 570 
 
In lieu of the type of fertilizer called for in the Standard Specifications, the fertilizer shall be 6‐6‐6, 
fifty (50) percent organic applied at the rate of 20 pounds per 1000 square feet. 
 

14.2. Maintenance 
The Contractor shall, at his expense, maintain the grassed areas in a satisfactory condition until 
final acceptance of the project. 

14.2.1 Work Included 

• Watering, weeding, cultivating, spraying and mowing necessary to keep the grassed areas in 
a healthy growing condition and to keep these areas neat and attractive throughout the 
maintenance period. 

• Provide equipment and means for proper application of water to those areas not 
equipped with an irrigation system. 

• Filling, leveling and repairing of any washed or eroded areas, as may be necessary. 
 

14.2.2 Replacements 
• At the end of the maintenance period, all grassed areas shall be in a healthy growing 

condition. 
• During the maintenance period, should the appearance of any grass indicate weakness 

and probability of dying, immediately replace that area of grass without additional cost 
to the Owner. 

• Replacements required because of vandalism or other causes beyond control of the 
Contractor shall be paid for by the Owner. 

 

14.2.3 Restoration 

• The Contractor shall, at his expense, restore any vegetative areas damaged during 
construction to conditions that existed prior to the project. The Contractor will be required 
to restore area to proper grade, properly amend soil and install vegetation that matches 
surrounding and/or pre‐existing conditions. Contractor shall water area as necessary to 
permanently establish new vegetation. 



SJRPP SUBSTATION CONSTRUCTION SPECIFICATIONS |CONCRETE ‐ 43  

VI. CONCRETE 
 

This section covers the general requirements for installation and testing of concrete at JEA 
substations. 

 

1. Concrete Installation 
All concrete work shall be governed by this section unless modified by other sections within this 
document. 

1.1. Applicable Standards 
• ACI 318 (latest revision) "Building Code Requirements for Reinforced Concrete." 
• ACI 301 (latest revision) "Building Code Requirements for Structural Concrete." 
• ACI 306 (latest revision) "Recommended Practice for Cold Weather Concreting." 
• ACI 305 (latest revision) "Recommended Practice for Hot Weather Concreting." 

• ACI 613 (latest revision) "Recommended Practice for Selecting Proportions for 
Concrete." 

1.2. Material Requirements 
 
 

Material For Drilled Piers For Others 

Cement Portland Cement, Type 1 (ASTM 
C150) 
Low Alkali, Max. of 0.6% equivalent 
NA2O 

Portland Cement, Type 1 (ASTM 
C150) 

Fine Aggregate Sand (ASTM C33) Sand (ASTM C33) 

Coarse Aggregate ** Gravel, crushed stone, or slag 
(ASTM C33) 

Gravel, crushed stone, or slag 
(ASTM C33) 

Water Potable water, clean and free from 
injurious amounts of oils, acids, 
alkalis, organic materials, or other 
delirious substances 

Potable water, clean and free from 
injurious amounts of oils, acids, 
alkalis, organic materials, or other 
delirious substances 

* Must conform to the standard in parenthesis ( ) 
** Coarse aggregate shall be tested for potential alkali reactivity according to ASTM C‐289; reactive aggregate 
will not be permitted. 

1.3. Concrete Proportioning 
The concrete mix design for the class of concrete specified shall be prepared and submitted to 
the JEA Project Engineer for approval. No concrete shall be placed without prior JEA approval of 
the mix design. 
 
Composition: The concrete shall be composed of Portland cement, fine aggregate, coarse 
aggregate and water. The ingredients shall be proportioned to produce a dense, workable 
concrete, free from voids. The concrete shall be designed in accordance with applicable ACI 
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standards to attain the properties of strength, slump and rate of hardening required by these 
specifications. 
 
Maximum Size of Coarse Aggregate: Maximum size of coarse aggregate shall not be larger than 
3/4 the minimum clear spacing between the reinforcing bars. 
 
Strength and Slump: The following are the minimum compressive strength and slump ranges for 
the various types of concrete construction: 

 

Type of Construction Compressive Strength 28 Days, 
(psi) 

Slump 

Footings, Slabs on Grade, Bond 
Beam, and Lintel 

3000 3±1 

Headwalls and Drop Inlets 3000 5±1 

Paving 3000 3±1 

Curb and Gutter, Ditch Pavement 2500 3±1 

Drilled Piers 4000 7‐9 

All slump tests shall be in accordance with ASTM C143 and shall be performed by the Contractor 
as directed by the JEA Project Representative. See subsection Concrete Testing. 

1.4. Air Content 
The air content in the concrete shall be maintained in accordance with the following 
requirements: 

 

Maximum Size Coarse Aggregate (in.) Air Content by Volume (%) 

1 ½ 3±1 

¾ or 1 4±1 
3/8 or ½ 5±1 

1.5. Admixtures 
Air entrainment shall be produced by the addition of an air‐entraining admixture meeting the 
requirements of ASTM C260. Air entraining cement will not be permitted. If required, an 
approved water reducing retarder may be used in the proportions recommended by the 
manufacturer. 

1.6. Proportioning of Ingredients 
Proportions, including water‐cement ratio, shall be established on the basis either of laboratory 
trial batches or of field experience with the materials to be employed. The mix design together 
with supporting data shall be submitted to the Engineer for approval. The Engineer may, at his 
discretion, require only a letter from the concrete supplier indicating compliance with the 
specifications in lieu of submission of a mix design. 

1.7. Reinforcing Steel 
Reinforcing Bars: Reinforcing bars shall conform to ASTM A615, ASTM A616 or ASTM A617, 
Grade 60. Grade 40 for #5 bars and smaller, where applicable. 
 
Welded Wire Fabric: Welded wire fabric shall conform to ASTM A185. Welded wire fabric shall 
not be used for drilled piers. 
Shop Drawings: Shop drawings for fabrication and placing of the reinforcing steel and accessories 
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shall be submitted to the JEA Project Manager for approval. 
 
Cleaning and Bending: Metal reinforcement at the time concrete is placed shall be free from 
loose, flaky rust, loose scale, mud, oil or other coatings that will destroy or reduce the bond. All 
bars shall be bent cold. Details of hooks and bends for reinforcement shall be in accordance with 
ACI 318. 
 
Placing Reinforcement: Metal reinforcement shall be accurately placed and adequately secured 
in position by concrete or metal chairs and spacers. After being placed, the reinforcing bars shall 
be maintained in a clean condition until they are completely embedded in the concrete. 
Reinforcing steel shall be handled and placed in accordance with ACI 318. 
 

1.8. Embedded Items 
All sleeves, inserts, anchors, ground rods and other embedded items shall be placed prior to 
concreting. Anchor bolts shall be set to the exact horizontal dimensions shown. The Contractor 
shall provide adequate protection for all threaded sections of the anchor bolts above the surface 
of the concrete. Any threaded section of the anchor bolts above the surface of the concrete 
which becomes damaged or encrusted with concrete during and/or after pouring shall be 
returned to their original threaded condition at no cost to the Owner. Apply cold galvanizing 
after re‐threading and again after setting structures in their final position. 
 

1.9. Mixing and Delivery of Concrete 
Mixer: Unless otherwise authorized, the mixing of concrete shall be done in a batch mixer of 
approved AGC type or in ready‐mix equipment conforming to ASTM C94. The volume of the 
mixed material for each batch shall not exceed the manufacturer's rated capacity of the mixer. 
 
Mixing Time: The concrete shall be mixed until there is a uniform distribution of the materials 
and shall be discharged completely before the mixer is recharged. For job‐mixed concrete, the 
mixer shall be rotated at the speed recommended by the manufacturer and mixing shall be 
continued for at least one and one‐half (1‐1/2) minutes after all materials are in the mixer. For 
mixers larger than one cubic yard capacity, the minimum mixing time shall be increased 15 
seconds for each additional 1/2 cubic yard of concrete or fraction thereof. 

 

Delivery: A ticket or time slip shall accompany each batch, showing the time of the batching of 
the cement and the amount of water that can be added on site. Each batch of concrete shall be 
delivered to the site of the work and discharged completely within 90 minutes after addition of 
the cement to the aggregates. Exceptions to this 90 minute time limit will be permitted only 
upon special permission from the JEA Engineer. The production and delivery of ready‐mixed 
concrete shall be such that not more than 20 minutes shall elapse between the depositing of 
successive batches of concrete in any monolithic unit of concrete. 
 
Cold Weather Batching: When the temperature is below 40°F or is likely to fall below 40°F during 
the 24‐hour period after placing, adequate equipment shall be provided for heating the concrete 
materials. No frozen material or materials containing ice shall be used. Temperatures of the 
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separate materials, including the mixing water, when placed in the mixer, shall not exceed 140°F. 
When placed in forms, the concrete shall have a temperature of between 50°F and 90°F. 
 
Addition of Water: Indiscriminate addition of water to increase slump shall be prohibited.  When 
concrete arrives at the site with slump below that suitable for placing, water may be added only 
if neither the maximum water‐ cement ratio nor the maximum slump is exceeded. The concrete 
supplier must submit, at the time of delivery of each batch of concrete, a signed letter stating the 
maximum amount of water that may be added to the entire load of concrete in the truck. This 
will be a one time addition of water. The letter must also state that addition of the specified 
amount of water will not affect the design requirements of the approved concrete mix design.  
Acceptance of this by JEA does not relieve the Contractor from meeting the design specifications 
required herein. If addition of water results in a failure of any test of any kind of the concrete 
placed, the Contractor shall remove and replace the concrete at no cost to JEA. 
 
Any addition of water above that permitted by the limitation on water‐cement ratio must be 
accompanied by a quantity of cement sufficient to maintain the proper water‐cement ratio. 

1.10. Forms 
Installation: Forms shall conform to the shape, lines and dimensions of the members as called for 
on the plans, shall be substantially free from surface defects and sufficiently tight to prevent 
leakage of mortar. They shall be properly braced or tied together to maintain position and shape. 
 
Removal: Forms shall be removed in such a manner and at such a time as to insure the complete 
safety of the structure. Form work for drilled piers and other parts not supporting the weight of 
the concrete may be removed as soon as the concrete has hardened sufficiently to resist damage 
from removal operations. In no case shall the supporting forms or shoring be removed until the 
members have acquired sufficient strength to safely support their own weight and the load 
thereon. 
 
Footings: Earth cuts may be utilized for forms provided the sides are stable at time of placing.  
 
Chamfers: Exposed corners of columns, beams and piers shall be chamfered ¾”. 
 

1.11. Placing of Concrete 
Preparation of Equipment and Place of Deposit: Before placing concrete, all equipment for 
mixing and transporting the concrete shall be cleaned; all debris and ice shall be removed from 
the spaces to be occupied by the concrete and all reinforcement shall be thoroughly cleaned of 
ice or other coatings. Water shall be removed from the place of deposit before concrete is placed 
unless otherwise permitted by the JEA Engineer. 
 
All reinforcement, forms, fillers and ground with which the concrete is to come in contact shall 
be free from frost. Concrete shall not be deposited during rain unless adequately protected and, 
in any case, preparations shall be on hand to protect newly placed concrete from rain until it has 
hardened sufficiently so that it will not be damaged. 
Conveying: Concrete shall be conveyed from the mixer to the place of final deposit by methods 
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which will prevent the separation or loss of the materials. Equipment for chuting, pumping and 
pneumatically conveying concrete shall be of such size and design as to ensure a practically 
continuous flow of concrete at the delivery end and without separation of the materials. 
 
Placing: No concrete shall be placed until the JEA Engineer or JEA Project Representative has 
inspected forms, reinforcing and conditions incidental to the pour. Concrete shall be deposited as 
nearly as practicable in its final position to avoid separation due to re‐handling or flowing. All 
concrete shall be thoroughly consolidated by suitable means during placement and shall be 
thoroughly worked around the reinforcement and embedded items and into the corners of 
forms. 
 

1.12. Finishing 
Patching: Immediately after stripping forms, all defective areas shall be patched with mortar 
similar to the concrete mix. Proprietary compounds for patching may be used provided they are 
used in accordance with the manufacturer's recommendations. 

• Major defective areas, including those resulting from leakage of forms, excessive 
honeycomb, large bulges and large offsets at form joints shall be chipped away to 
expose sound material and the surfaces that are to be patched shall be coated 
with an epoxy‐polysulfide adhesive. The patching mortar shall be pressed in for a 
complete bond and finished to match adjacent areas. 

• Minor defective areas, including honeycomb, air bubbles, holes resulting from 
removal of ties and those resulting from leakage of forms shall be patched with 
grout without resorting to chipping. 

 
Finishing: After patching, finish exposed‐to‐view surfaces as follows: 

• Standard Finish: Trim remaining bulges and offsets to remove fins and form 
blemishes, and dress rough edges. Rub with carborundum and water as necessary 
to achieve this finish. The result should be a solid concrete surface in a true and 
accurate plane. 

• Rubbed Finish: In addition to the work required for a "standard finish," rub all the 
surfaces with carborundum and water to provide the hereinafter specified results. 
Wood grain pattern from wood forms need not be removed but shall be rubbed to 
provide uniformity of surface. Smooth surfaces resulting from overlaid plywood and 
metal shall be rubbed to remove the glaze. The result should be a solid concrete 
surface in a true and accurate plane, having a uniformly rubbed finish and free of 
glazed areas. 
 

Areas to be finished as described above: 

• Rubbed Finish: Control house bond beam surfaces. 

• Standard Finish: All other exposed‐to‐view surfaces. 
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1.13. Finishing of Uniformed Surfaces 
General: Grade and screed the surfaces to the exact elevation or slope shown or required. After 
screeding, tamp the mixture thoroughly to drive the coarse aggregate down from the surfaces 
and apply the finish below. 
 
Float Finish: Finish the surface with a wood or machine float to a true and uniform plane with no 
coarse aggregate visible. Dusting to absorb surface water will not be permitted. 
 
Broom Finish: Finish the surface with a wood or machine float to a true and uniform plane with 
no coarse aggregate visible. In addition, lightly broom the surface to make skid resistant. Dusting 
to absorb water will not be permitted. 
 
Finish Schedule: Apply indicated finish as scheduled below: 

 

Foundation Trowel Broom Float 

Control House X   

Transformer  X  

Circuit Breaker  X  

All Others   X 

1.14. Joints 
Construction joints shall not be permitted except in the locations shown on the plans. All 
reinforcing steel and welded wire fabric shall be continued across joints. Bond shall be obtained 
by either the use of an approved adhesive or by roughening the surface of the concrete in an 
approved manner. 
 
Isolation Joints shall be provided to separate concrete slabs from columns, footings or walls. 
There shall be no connection across the joint by reinforcement, keyways or bond. Joints shall be 
filled with preformed joint filler material conforming to ASTM D994 and sealed with a material 
compatible to the joint filler. 
 
Control Joints made of pre‐molded joint material shall be installed in floor slabs to allow for 
contraction caused by drying/shrinkage. Joints shall be spaced at a maximum of 20 feet with the 
joint spacing chosen so that the panels are approximately square. Depths of control joints shall 
be one‐fifth the slab depth. 

1.15. Curing and Protection 
Freshly deposited concrete shall be protected from premature drying and excessively hot or cold 
temperatures, and shall be maintained with minimal moisture loss at a relatively constant 
temperature for the period of time necessary for the hydration of the cement and proper 
hardening of the concrete. The approved practices of cold weather and hot weather concreting 
are those outlined in ACI 306 and ACI 305, respectively. 
 

1.16. Vapor Barrier 
All floor slabs on grade or fill shall be waterproofed with one ply of polyvinyl chloride (PVC) 6 mils 
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thick. The PVC sheet shall be laid on the subgrade after it has been dressed and compacted. 
Joints shall be lapped six inches and sealed continuously with a pressure‐sensitive tape, 
especially made for this purpose, or with an approved water‐ resistant adhesive. PVC sheets shall 
be turned up four (4) inches at walls, columns, and all other items projecting above the slab. 
Before concrete is placed, the sheets shall be carefully inspected and all punctures shall be 
patched with the pressure‐sensitive tape or additional plies of strips of PVC sheeting laid down 
on approved adhesive. 
 

2. Drilled Pier Installation 
For purposes of this specification, a drilled pier shall be defined as a foundation element 

constructed by excavating a circular shaft in the soil which subsequently is filled with concrete, 

reinforcing steel and anchor bolt cage as required. 

 

It is not the intent of these specifications to unnecessarily restrict the contractor in his 
construction methods, techniques or equipment. However, methods, techniques or equipment 
herein specified are considered necessary to provide adequate pier installation. Deviations from 
these techniques or equipment may be made only if approved by the JEA Project Representative 
in advance. All work shall be done and completed in an acceptable manner in accordance with 
best modern practices for construction of drilled pier foundations, notwithstanding any 
omissions from the specifications or drawings. 

2.1. Familiarization 
Prior to all work of this section, the Contractor shall become thoroughly familiar with the site, the 
site conditions, and accessibility to all drilled pier locations. 

2.2. Installation Personnel 
The Contractor shall have a minimum of four (4) years of experience in reinforced concrete 
drilled pier installation. References must be provided upon request by JEA Engineer. Drilled piers 
shall be installed by personnel experienced in this rotary excavation and pouring operation. In 
addition to the familiarity which the contractor may have with the process, the key operating 
personnel must have had prior experience in drilled pier installations, preferably relevant to 
anticipated subsurface materials, water conditions, shaft sizes and special techniques required. 

2.3. Pier Alignment and Dimensions 
All drilled piers shall be installed from the ground surface as existing. The maximum variation of 
the center of any pier from its design location shall be three inches (3"), and no pier shall be out 
of plumb more than one percent (1%) of its length. All piers shall be at least as large in diameter 
as shown on the Drawings. Tolerance of top elevation shall be plus one inch (1"), minus three 
inches (3"). If these tolerances are exceeded, proper additional construction (including costs of 
engineering and redesign) as required by the Engineer shall be provided without additional cost 
to the Owner. 

2.4. Excavation 
Shafts for piers shall be either drilled or augured by the use of a combination of power driven 
rotary type rig and bits or augers of a size and type to excavate the required diameter and depth 
as specified on the drawings. 
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Removal of materials from the shaft shall be by the use of the auger or a drilling mud slurry re‐
circulated from a sump through the hollow drill stem back up the open shaft and into the sump. 
Excavated material shall be disposed of in a manner subject to the approval of the Owner. 

2.5. Drilling Mud 
Commercially produced drilling mud should be compatible with existing soil conditions at the 
construction location. If salt or brackish water is used to mix the drilling fluid, or if a salt or 
brackish formation is to be penetrated by the drilled shaft, an attapulgite clay or "salt‐gel" shall 
be used as the mineral additive. In an acid environment, it may be necessary to neutralize the 
drilling fluid and/or use bentonite as the mineral additive. Bentonite shall not be left in the 
excavated shaft longer than 8 hours 
 
The drilling fluid must be maintained above the natural water table at all times and must have a 
viscosity or consistency capable of maintaining a stable excavation. Shaft depth should be 
measured upon completion of the initial cleaning process and again immediately prior to pouring 
concrete. If there is six inches (6") or more difference, the shaft must be re‐cleaned. In addition 
to measuring the hole depth just prior to placing concrete, a sample of the drill fluid, two feet (2') 
above the bottom of the shaft should be obtained. If the concrete pouring time will be less than 
45 minutes, the fluid density may be a maximum of 85 pcf as measured by a mud density 
balance. If the concrete pouring time exceeds 45 minutes, the fluid density shall be 80 pcf or less. 
If it can be demonstrated that there is no sand precipitation from the 85 pcf fluid after 45 
minutes, the heavier fluid density will be allowed. 
 
The responsibility for obtaining the sample of drilling fluid and determining the specific gravity 
will be the Contractor's and will be observed by the JEA Project Representative. The method of 
obtaining the sample and determining the fluid specific gravity or density will be subject to 
approval by the owner. 

2.6. Temporary Casings 
Temporary casings will be required at locations where the soil will not stand without support, or 
where, because of ground water conditions, sloughing of the sides of the piers may seriously 
delay or endanger the satisfactory completion of excavation and placement of concrete. The 
Contractor shall have immediately available for use on the job an ample supply of casings for 
each size which may be required and shall provide additional amounts, if required, to ensure 
orderly progress of the work. The casings shall be of such strength and rigidity as to maintain the 
required excavation lines and to resist crushing due to hydrostatic and/or earth pressure. All 
temporary casings shall be removed as concrete is placed or immediately thereafter, and in such 
a manner as to prevent sloughing material from dropping to the bottoms of the piers or falling on 
top of freshly placed concrete. 

2.7. Permanent Casings 
When piers penetrate very soft strata, the contractor may use corrugated metal pipe as forms to 
maintain the shape of the pier through these layers. The inside diameter of the casing shall be at 
least the nominal shaft diameter. Insertion into the excavated hole shall not unduly disturb side 
walls. When such casings are utilized, they shall not be removed, but shall remain in place. 
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2.8. Reinforcing 
Reinforcing steel shall be the lengths and sizes shown on the drawings and shall conform to the 
requirements of the subsection Concrete except as modified below. 
 
The pier reinforcement shall be assembled as a cage above ground and sufficiently braced to 
enable placing of the cage into the pier hole as a unit, without deforming, twisting or bending. 
 
The contractor shall provide guides on the outside of the reinforcing cage to allow the cage to be 
centered in the open shaft. The guides shall be of such size and design as to be able to furnish the 
concrete cover for the reinforcing steel as shown on the drawings. Guides shall be placed in 
sufficient quantities to stabilize the reinforcing cage during concrete placement. A sample of the 
guide shall be submitted for approval. 

2.9. Concrete 
Except as modified below, concrete shall conform to the requirements of the subsection 
Concrete. 
 
Concrete shall be placed as soon as practicable after completion of excavation and installation of 
reinforcing and in a manner that will not cause segregation of materials. 
 
When holes cannot be kept free of groundwater, concrete shall be placed by the use of a tremie 
pipe. The diameter of the tremie pipe should be as large as possible, but not greater than 1/3 the 
diameter of the shaft being poured. Drilled shafts less than thirty (30) feet deep may be poured 
with either a bottom sealed or traveling plug tremie. The traveling plug must be sufficiently tight 
so as to prevent the mixing of the drill fluid and concrete. The reinforcing steel cage shall be in 
place before any concrete is placed in the tremie. With the tremie on the bottom of the shaft, 
the tube shall be filled to the top extending above the ground. The filled tremie shall be picked 
up approximately one (1) foot off the bottom of the shaft to allow the weight of the concrete to 
displace the seal at the bottom of the tremie. During this initial pouring operation, the tremie is 
not to be pulled to such a height so as to clear the surface of the concrete already placed in the 
shaft. All concrete shall be poured through the now open tremie, with care taken to maintain a 
sufficient head of concrete to completely displace all drilling mud and suspended cuttings of 
material and to provide sufficient pressure so as to prevent reduction in pier diameter by earth 
pressure on the fresh concrete. The concrete in each pier shall be overpoured sufficiently to 
assure that clean, uncontaminated concrete is present at the top of the shaft. 
 
During concrete pouring operations through the tremie, should the surface of the concrete in the 
pier be breached by the tremie, the tremie tube shall immediately be withdrawn from the hole, 
resealed and inserted below the surface of the concrete and pouring operations resumed. It may 
be necessary during large pours to replace the original long tremie with a shorter one. The 
replacement tremie should be sealed and inserted at least one hole diameter. Should the 
Engineer deem it necessary, when a breach occurs (and contamination is suspected), the 
Contractor shall retrieve the reinforcing steel cage, re‐drill the shaft to reopen the hole, and 
begin the concreting operations from the bottom of the pier shaft. 
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Temporary casings shall be withdrawn as the concrete is deposited. A sufficient head of concrete 
shall be maintained to insure that no extraneous material enters the concrete and that necking 
has not occurred. An initial jerk of 2 to 4 inches will be permitted to start the lift; thereafter, 
while being removed from the pier hole, the casing must be kept plumb and must be pulled with 
a smooth vertical motion, without jerks. 
 
The concrete along the full length of the anchor bolts shall be vibrated if the Engineer so directs. 
 
Under certain circumstances, construction joints in pier shafts may be permitted. Prior approval 
must be obtained from the Engineer. Any such construction must be accomplished under 
dewatered conditions using approved ACI procedures, and must be properly recorded in the 
drilled pier report. 

2.10. Checking Completed Piers 
If the engineer has reason to suspect that the concrete was breached by the tremie, or that the 
pier, for any other reason, may contain extraneous material or otherwise fail the specifications, 
he may order the pier cored for inspection and/or testing. If the core recovery and/or test results 
indicate non‐compliance with the specifications, the Contractor shall bear the expense of the 
investigation and/or testing and shall also, at no cost to the Owner, install proper additional 
construction as required by the Owner. Should the investigation and/or testing indicate 
compliance with the specifications, the Owner shall bear the cost of such investigation and/or 
testing. 

2.11. Reports 
A complete report of each pier installed shall be prepared by the Contractor. This report shall 
contain all dimensions, location of pier, elevation of bottom and top as actually poured, 
measured amount of concrete placed in each pier hole, and any other pertinent data. All cavities 
encountered should be clearly indicated. All lengths of permanent and/or temporary casings 
should be clearly shown. All unusual conditions shall be clearly described. 
 
This information shall be submitted to the JEA Project Representative as soon as possible for 
review of conditions encountered. 

2.12. Extra Compensation 
It is the Contractor's responsibility to familiarize himself with the site and subsurface conditions 
before submitting his proposal. Ignorance of conditions will not be accepted as the basis of a 
claim for additional compensation. 
 
Payment for extra concrete due to overdrilling will not be made. 

 

3. Concrete Testing 

3.1. Testing Requirements 
The Contractor shall employ a JEA approved independent laboratory to prepare and perform all 
concrete testing. The Contractor must submit two copies of test reports to the JEA Project 
Manager. The report shall include the following tests for each partial/full truckload of concrete: 

    One of the following Air Content tests: 
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o ASTM C173/C173M Standard Test Method for Air Content of Freshly Mixed 

Concrete by the Volumetric Method 

o ASTM C231/C231M Standard Test Method for Air Content of Freshly Mixed 

Concrete by the Pressure Method 

    ASTM C143/C143M Standard Test Method for Slump of Hydraulic‐Cement Concrete 

    ASTM C39/C39M Standard Test Method for Compressive Strength of Cylindrical Concrete 
Specimens 

    ASTM C31/C31M Standard Practice for Making and Curing Concrete Test Specimens in the 
Field 

    ASTM C172/C172M Standard Practice for Sampling Freshly Mixed Concrete 

Specific test requirements include: 

• Four (4) cylinders shall be made in accordance with ASTM C31 and ASTM C172 and 
tested within the duration listed below: 
o Cylinder 1 at the 7th day 
o Cylinder 2 at the 28th day 
o Cylinder 3 at the 28th day 
o Cylinder 4 held in reserve 

• The 28‐day strength shall be the average of the two cylinders tested. The 
strength level of the concrete will be considered satisfactory if the average 
equals or exceeds the required f'c. 

• Additional tests may be approved by the JEA Project Manager if the required 
compressive strength is not met. 

3.2. Failed Testing 
If compressive tests fail to meet the requirements of this document then the Contractor, at their 
expense, may request approval to perform the following strength test: 

    ASTM C42/C42M Standard Test Method for Obtaining and Testing Drilled Cores and 

Sawed Beams of Concrete 

If the concrete still does not meet the requirements of this document then the Contractor, at 
their expense, shall remove and replace the concrete. The JEA Project Manager may, at his/her 
discretion, allow the concrete to remain in place. 
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VII. MEDIUM/HIGH VOLTAGE (4KV‐230KV) 
 

This section covers the general and specific requirements for the installation or addition of 

the substation’s medium and high voltage (4kV‐230kV) equipment and associated materials. 

The Contractor shall install such equipment as shown on the Drawings and herein specified. 

The Contractor shall furnish all materials that are not furnished by the Owner per the 

Drawings. All equipment shall be under the care and custody of the Contractor while on the 

job site. 

The Contractor shall provide dry storage containers for all materials that must be stored in dry 

locations. Tarps and covers placed on top of materials that are located outdoors does not 

qualify as dry storage. 

1. Switchyard Structures 
The Contractor shall receive, off‐load, store, and perform an inventory check for all structures 

delivered to the job site, including those furnished by the Owner. The JEA Project 

Representative shall be notified of any damage or errors found. The Contractor shall repair 

minor damages and correct minor errors at the instruction of the JEA Project Representative. 

As‐builts shall be marked accordingly. Such corrections shall include but not limited to the 

following: reaming misaligned holes, punching new holes, and clipping or punching support 

angles as required. 

 

Approximately 100 punched holes shall be considered minor modifications. All modifications 
shall be cold galvanized with ≥ 90% zinc to resist corrosion. 
 

1.1. Assembly 
The structures are fabricated for bolted field assembly. Mounting holes for equipment have been 
included in the fabrication of the structures. The Contractor shall install all substation structures 
as indicated in the Drawings. 
 
Assembly of the structures shall be in accordance with the Manufacturer’s assembly drawings, 
unless otherwise specified. 

1.2. Aluminum Structures 
The Contractor shall provide and install a bit‐u‐mastic coating for the bases of all aluminum 
structures which come into direct contact with concrete foundations. 

1.3. Mounted Equipment 
Any equipment mounted on the structures by the Contractor (e.g. AC panels, outlet boxes, etc.) 
shall be mounted utilizing galvanized or stainless steel materials and hardware. Whenever 
practical, the Contractor shall mount the equipment to the structures using non‐penetrating 
methods such as back‐to‐back unistrut. All holes drilled to mount such equipment shall be cold 
galvanized with ≥ 90% zinc to resist corrosion. 
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2. Lightning Masts 
Erection of the lightning masts shall be in accordance with the Manufacturer’s assembly 
drawings. 

 

3. Power/Auto Transformers 
The Owner shall be responsible for delivery and offloading of the power/auto transformers onto 
the foundation pad. The Contractor shall have the site and foundations ready by time of delivery 
by coordinating with the JEA Project Manager. The Contractor shall repair minor damages at the 
instruction of the JEA Project Representative. 

3.1. Receiving 
The Contractor shall prepare the site to accommodate the transformers prior to the scheduled 

delivery date. This includes: 

• Transformer pad acceptable compressive strength. 

• Transformer pad is clear of debris. 

• Adequate working space for receiving and assembling. 

• Access to temporary power. Typically 3‐phase AC power for heaters. 

• Temporary or permanent installed ground conductors for immediate grounding of 
transformer. 

3.2. Assembly 
The Owner shall be responsible for assembly of the power/auto transformer including bushing, 
radiators, and oil filling. In no instance is a Contractor's employee or agent to enter a transformer 
manhole unless accompanied by the JEA Project Representative and only after suitable oxygen 
analysis has been conducted on the internal equipment environment, and all OSHA requirements 
for confined space entry are met. The Contractor shall install temporary grounds to the high‐side 
and low‐side bushings, if not done so after assembly is completed. 

3.3. Installation 
After the transformer has been assembled, the Contractor shall install the primary and secondary 
jumpers, conduits, control and power cables, and grounding as shown on the Drawings. See 
subsection Transformer Grounding for grounding requirements. 

3.4. Labeling 
The Contractor shall label the transformers with Rust‐oleum spray (#7777‐830) flat black based 
on the Single‐Line Drawing. The labels shall be with a block stencil with six (6”) inch high letters 
and placed approximately at eye level on the right‐hand side of the cabinet door and (3) three 
other locations as instructed by the JEA Project Representative. 

4. Circuit Breakers 
All high and medium voltage circuit breakers will be furnished by the Owner. The Contractor shall 
receive, off‐load, and store the equipment in accordance with the Manufacturer’s instructions. 
The Contractor shall repair minor damages at the instruction of the JEA Project Representative. 

4.1. Receiving 
The Contractor shall complete the following before and after receiving the circuit breakers: 

• Provide an approved foundation pad or cribbing location. 
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• Provide circuit breaker with temporary power. Typically 1‐phase AC power for 
heaters. 

• Install temporary or permanent ground conductors for immediate grounding of 
equipment, including bushings. 

4.2. Assembly 
The Contractor shall be responsible for minor assembly items such as support legs and control 
panel doors per the Manufacturer’s instructions. Electrical clearances shall conform to the latest 
edition of the NESC. The Owner shall be responsible for vacuum drying, oil filling, or gas filling. 

4.3. Installation 
The Contractor shall install the jumpers, conduit, control and power cables, and grounding as 
shown in the Contract Drawings. See subsection Equipment Grounding of this Specification for 
grounding requirements. 

4.4. Labeling 
The Contractor shall label the circuit breakers with Rust‐oleum spray (#7777‐830) flat black based 
on the Single‐ Line Drawing. The labels shall be with a block stencil with six (6”) inch high letters 
and placed approximately at eye level on the right‐hand side of the cabinet door and (3) three 
other locations as instructed by the JEA Project Representative. 

 

5. Air Switches 
High and medium voltage air break disconnect switches will be furnished by the Owner. The 
Contractor shall receive, off‐load, and store the equipment in accordance with the 
Manufacturer’s instructions. Contractor shall repair minor damages at the instruction of the JEA 
Project Representative. 

5.1. Assembly & Installation 
The Contractor shall be responsible for full assembly and installation of the air switches, 
operating mechanism components, motor‐operators, and load‐break devices per the Drawings 
and Manufacturer’s instructions. The switches shall be adjusted to conform to NESC and 
ANSI/NEMA requirements. All operating handles shall align such that the mechanism may be 
locked in the “OPEN” or “CLOSE” position. Where required, the Contractor shall install all 
associated control and power cables. 

5.2. Switch Inspection and Acceptance 
The Contractor shall make all final adjustments to the switches, including blades and contacts, 
until accepted by the JEA Project Representative. The Contractor shall assist with all testing, 
checkouts, and approvals. 

5.3. Labeling 
The Contractor shall label the air switches based on the Single‐Line Drawing with reflective 
stickers provided by the Owner. The labels shall be applied at a location approved by the JEA 
Project Representative. 

6. Instrument Transformers & Surge Arresters 
High and medium voltage instrument transformers and surge arresters will be furnished by the 
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Owner . The Contractor shall receive, off‐load, and store the equipment in accordance with the 
Manufacturer’s instructions. The Contractor shall repair minor damages at the instruction of the 
JEA Project Representative. 

6.1. Assembly & Installation 
The Contractor shall be responsible for assembling instrument transformers and surge arresters 
per the Contract Drawings and Manufacturer’s instructions. The Owner shall be responsible for 
oil filling instrument transformers as required. The Contractor shall install the jumpers, conduit, 
control cables, and grounding as shown in the Drawings. See Testing section below for items that 
shall be tested prior to installation. 

6.2. Testing 
The Owner shall test all metering‐purpose instrument transformers and all arresters prior to 
installation by the Contractor. Contractor shall coordinate with JEA to deliver & pick‐up the 
equipment at JEA Meter Shop located at JEA Commonwealth Service Center. 
 
The Owner shall test all other instrument transformers after installation by the Contractor. 

 

7. Station Service Transformers 
The Owner shall be responsible for furnishing the station service transformers from JEA 
storeroom. The Contractor shall transport, off‐load, and store the equipment in accordance with 
the Manufacturer’s instructions. The Contractor shall repair minor damages at the instruction of 
the JEA Project Representative. The Contractor shall install the transformers per the Contract 
Drawings. 

8. Insulators, Bus, & Connectors 
The Owner shall be responsible for furnishing the insulators, bus, and connectors as shown in the 
Drawings. The Contractor shall receive, off‐load, and store these materials in accordance with the 
Manufacturer’s instructions. The JEA Project Representative shall be notified of any damage or 
errors found. 

8.1. Installation 
The Contractor shall install insulators, bus, conductor, bus supports, connectors, and all other 
fittings as indicated on the Drawings. The minimum clearance between bus and overhead 
conductors of different phases and from conductors to ground shall be as indicated on the 
Drawings. 

8.2. Aluminum Welding Requirements 
The welding process and all welding operators shall be qualified in accordance with the most 
recent Aluminum Association Aluminum Construction Manual, "Specifications for Aluminum 
Structures", Section 7/2/4 (Qualification of Welding Procedure and Welding Operators). 
 
All joints to be welded shall be free of moisture and hydrocarbons. Degreasing shall be done with 
a non‐toxic solvent. Sufficient time must be allowed for the evaporation of the solvent prior to 
welding. Wire brushing with a stainless steel wire brush should be employed after solvent 
cleaning to remove all oxide films, water stains, etc. 
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All aluminum welds shall be by the gas metal‐arc (MIG) or the gas tungsten‐arc (TIG) welding 
process. The working area should be substantially draft‐free and protected from atmospheric 
contamination. 
 
All welds shall be made with clean metal and the completed weld shall have a smooth finish and 
shall indicate good fusion with the parent metal. 
 
All connections shall be checked for the proper edge penetration and alignment before, during, 
and after the weld is made. The cross-sectional area of the weld should not be less than that of 
the smallest member being joined. 
 
To repair a defective weld, the defective portion must be entirely removed. The area to be 
repaired should be re‐ cleaned as in Section 7.3.2 above and the weld made in a manner similar 
to the original. 
 
Tack welding should be used to prevent misalignment of the members being joined during the 
welding process. 

8.3. Connector Corrosion Mitigation 
Tinned connectors shall be installed when a copper to aluminum connection is made. Transition 
pads are available in the JEA storeroom as an alternative. To mitigate corrosion of dissimilar 
metals the copper component shall be installed below the aluminum component. 
 
If Owner furnished connectors do not meet this requirement, Contractor shall immediately 
inform JEA Project Representative.  

8.4. Bolts and Washer Requirements  
Contractor shall provide hardware required to complete assembly and electrical connections. 
 
Hardware for bus connections and electrical joints shall be stainless steel hex head bolts and 
nuts, grade 316.  Under both the bolt head and the hex nut, provide one 1-1/4” 316 stainless 
steel flat washer and one 1-1/8”, 2500-3500lb rated 301 stainless steel Belleville compression 
washer. 

9. Capacitor Banks 

9.1. Capacitor Bank 
The Owner shall furnish the capacitor banks and associated equipment. 

The Contractor shall receive, off‐load, and store the equipment and accessories in 
accordance with the Manufacturer’s instructions. 

Prior to offload, the Contractor shall perform a thorough visual inspection of all Capacitor Bank 
components to verify there was no damage during shipping. If components have been 
damaged, the Contractor shall immediately notify the JEA Project Representative. Offloading 
shall not proceed until the Project Representative can inspect the damages. 

Once the Contractor begins offload of the equipment, any subsequent damage shall 
be the Contractor’s responsibility to correct, repair, or replace. 
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VIII. LOW VOLTAGE (600V) 
 

This section covers the general and specific requirements for the installation or addition of the 
substation’s low voltage (<600V) equipment and associated materials. The Contractor shall install 
such equipment as shown on the Drawings and herein specified. The Contractor shall furnish all 
materials that are not furnished by the Owner per the Drawings. 

1. Substation Yard Lighting 

1.1. Perimeter Lighting Poles 
The Contractor shall install JEA furnished perimeter lighting poles and mounting bracket arms. 
Contractor shall provide conduit, wiring, and light fixtures, in locations as shown on the 
Drawings. 

1.2. Switchyard Lights 
The Contractor shall install JEA furnished lighting fixtures and mounting brackets on the lightning 
probe poles and on the takeoff structures complete with conduit, wiring, and switches, in 
locations as shown on the Drawings. 

2. Auto Transfer Switch 
Contractor shall install JEA furnished Automatic Transfer Switch. The Contractor shall provide 
stainless steel Unistrut channels and stainless-steel mounting hardware as required to mount the 
transfer switch. See Contract Drawings for location and additional details. If required to install on 
substation structure provide stainless-steel mounting hardware as required. Drilling holes into 
existing steel structures should be avoided. If unavoidable, apply cold galvanizing compound with 
≥ 90% zinc for protection after drilling. 
 
The Contractor shall install and terminate all cabling and program the transfer switch controller 
to the correct electric service settings. 

3. Outdoor Electrical Panels and Enclosures 
The Contractor shall furnish the switchyard electrical panels and enclosures as shown on the 
Drawings. The Contractor shall also furnish the internal circuit breakers, ground bus, and 
associated hardware as required. 
 
The Contractor shall install all new AC electrical panels as shown on the Drawings. The Contractor 
shall also furnish and install the stainless-steel Unistrut channel and stainless-steel mounting 
hardware as required to mount the panel to the structure mounting brackets. 
 
The Contractor shall be responsible for installing the main and branch circuit breakers in all yard 
panels. The main breakers and branch circuit breakers shall be conventional bolt‐on type circuit 
breakers rated in accordance with the Drawings. 
 
The Contractor shall provide appropriate termination lugs for the service cables. 
 
The Contractor shall be responsible for securely mounting switchyard electrical panels to the 
substation structures. Mounting brackets may have been incorporated into the structure design. 
The Contractor shall furnish and install stainless steel Unistrut channels and stainless-steel 
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mounting hardware as required to mount the electrical panels, cabinets, and junction boxes to 
the structure mounting brackets. Should any alteration or modification be necessary for the 
mounting of electrical panels, the Contractor shall submit details of the proposed alteration to 
the JEA Project Representative in writing for approval prior to installation. 

3.1. Labeling 
The Contractor shall provide and install all labeling of all newly installed electrical panels in the 
switchyard. 
 
The front outside cover shall be labeled as shown on the Conduit Plan or Low Voltage Drawing. 
The paint shall be Rust‐oleum spray on #7777‐830, flat black. The labels shall be with a block 
stencil with three (3”) inch high letters. The labeling shall be applied, at approximately eye level, 
centered on the cover. 
 
The Contractor shall apply electrical labels to the branch circuits as shown on the Contract 
Drawings. The label should be adjacent to the corresponding breaker. 
 
The Contractor shall clearly fill out the manufacturer‐provided circuit directory index with a ball‐
point pen. The index shall be stored inside the panel. 

4. Station Service Metering 

4.1. Three Phase Service 
The Contractor shall be responsible for installing three phase CTs and JEA Revenue Meter in 
accordance with JEA Electric Service standards and as shown on the Contract Drawings. 
 
The Owner will furnish three (3) CTs (item# METCT00#) and one (1) meter socket (item # 
METSO007). The Contractor shall supply all other materials needed to complete the service 
metering. 
 
The CTs, CT cabinet and meter socket/enclosure shall be grounded in accordance with the NEC 
and local inspection authority requirements. Cabinet shall be capable of being sealed and/or 
locked by the JEA meter shop. 
 
Conduits entering CT cabinet from point of service shall be marked “Line” and conduits leaving 
CT cabinet to Main Breaker Panel (MBP) “Load”. 
 
CT#3 to contain the high leg, marked with orange phasing tape and be the bottom‐most CT in the 
CT cabinet. 

 

5. Switchyard Receptacles 

5.1. Standard Items 
Receptacles 

Item Manufacturer Part Number 

120V Weather‐proof standard duplex 
receptacle box and cover* 

Crouse‐Hinds (Eaton) WRLD1 
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240V Truck Receptacle, Type SCA* Thomas & 
Betts/Russellstoll 

3323‐78 

Vacuum Recp  3324 *** 

60A, 600V, 2P, 3W, Single‐Phase Electrical Pin 
& Sleeve Power Connector 

Thomas & 
Betts/Russellstoll 

DF6207FRAB0 

60A, 600V, 3P, 4W, 3‐Phase Electrical Pin & 
Sleeve Power Connector 

Thomas & 
Betts/Russellstoll 

DF6407FRA 

   

* Or approved equal 

The Contractor shall furnish and install the yard receptacles and the vacuum pump receptacles as 
shown on the Contract Drawings. Installation and wiring of each receptacle shall be in 
accordance with the Drawings. Details for mounting the switchyard receptacles (if applicable) are 
included in the Drawings. 

6. Switchyard Relay Boxes 
The Contractor shall furnish and install the bus differential boxes, potential transformer fuse 
boxes, terminal blocks, fuse blocks, test switches, and heaters as specified in the Contract 
Drawings. 

The Contractor shall securely mount the switchyard relay boxes to the substation structures. 
Mounting brackets may have been incorporated into the structure design for most of these 
boxes. The Contractor shall furnish and install stainless steel Unistrut channels and stainless 
steel mounting hardware as required to mount the relay boxes to the structure mounting 
brackets. Details for mounting and wiring the switchyard relay boxes (if applicable) are included 
in the Drawings. Should any alteration or modification be necessary for mounting the relay 
boxes, the Contractor shall submit details of the proposed alteration to the JEA Project 
Engineer for approval prior to installation. 

7. Temporary Station Service 
If adequate facilities are not available, the Contractor shall install and maintain a temporary 
station service facility for new construction and additions to existing stations. 
 
The Contractor shall be responsible for following standard permitting and application procedures 
to obtain the construction service. Where the installation of a power transformer or auto 
transformer is required, the construction service shall be 3‐phase. 
 
The Contractor’s service is to be metered and shall comply with JEA requirements for meter can, 
weatherhead, and disconnect. 
 
The Contractor shall provide the necessary conduit, cable, entrance head, meter, disconnect 
switch, panels, outlets, etc. to sufficiently supply electric service to the field office, construction 
outlets, and permanent low‐ voltage receptacles for station check‐out. 
 
The Owner will provide the distribution lateral, temporary span poles and distribution 
transformers as required for the construction station service. The Contractor shall be responsible 
for furnishing and installing secondary conductors and raceway to the transformers as required. 
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The Owner will be responsible for the total metered electric charges of the construction service 
during the term of the Construction Contract. 
The Contractor shall provide a 200A disconnect in a NEMA 3R enclosure to run conduit and 
cables to the permanent station service facilities for use in equipment check‐out by the Owner.  
 
The Contractor shall furnish and install conduit to the cable trench, or permanent facilities, and 
install single conductor 4/0 RHW cable to the ATS or AC panels (as required).  This requirement is 
in addition to the Contractor's service and shall be provided as soon as the low‐voltage 
equipment is in place (see Section VII, Subsection 2, for Sequence of Work). 
NOTE: Termination of the permanent station service transformers to the ATS or low‐voltage 
electrical panels shall not be performed until after the temporary service has been disconnected. 
 
The Contractor shall remove any temporary construction service poles and the construction 
service once the substation is energized and the permanent station service is in operation. 
Additionally, the Contractor shall apply for removal of the service drop and transformer bank. 
Where there is existing station service available, and JEA service requirements are met, the 
Contractor shall be allowed to utilize the station service for construction A.C. at no cost. 

8. Low Voltage Cables 

8.1. Furnish, Delivery, Storage 
The Owner shall furnish all control cable and fiber optic cable to the Contractor unless specified 
in the Drawings. The Contractor shall locally transport, off‐load, and store the materials in 
accordance with the Manufacturer’s instructions. 
 
The Contractor shall provide all other cables listed in the Cable Schedule. Estimated lengths and 
cable specifications are given for each cable run. The Contractor will be responsible for providing 
actual quantities required. 
 
The Contractor shall provide ring type compression terminals. They shall be used at both ends of 
all control cables and wiring. They shall be non‐insulated, tin‐plated, barrel‐type with brazed 
seam and sized for the wire being terminated. 

8.2. Installation 
The Contractor shall pull and terminate all cables listed in the Cable Schedule. If work site is an 
energized site then the JEA Project Engineer shall direct the Contractor on responsibilities. 
All control cable, CT cable, PT cable, and communications cable runs shall be continuous. Splices 
shall NOT be permitted. 
 
Splices made in non‐control cable should be avoided. When necessary, splices shall conform to 
all applicable NEC and NESC standards. 
 
The Contractor is responsible for providing the Owner with accurate "As Built" revisions of the 
Cable Schedule, Conduit Schedule, and related Drawings. 

8.3. Grounding of Shielded Cable 
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A terminal block has been provided at the top of each relay control panel for terminating the 
ground conductor of each shielded control cable. Each ground conductor from the shielded 
cables will land individually on a terminal space, and be identified with its appropriate cable 
name. The Contractor shall provide amp type Termi‐foil connectors for jumper connections 
between the control cable shields to the panel ground terminal block. The jumper wire size 
shall be a stranded #10 AWG. 

All cable shields shall have a single point of ground at control house relay panels only. 

8.4. Interconnection Drawings 
The control cable Interconnection Drawings will be supplied at a later date by the Owner to 
show all terminations of the cables as listed on the Conduit and Cable Schedules. 

The Contractor shall be responsible for terminating all cables listed on the Conduit and Cable 
Schedules. The Contractor shall also be responsible for the termination of any jumpers on 
terminal blocks in the equipment or on the control panels that may be shown on the 
Interconnection Drawings. 

The Bid shall be based on the assumption of a termination at both ends of every conductor in 
each cable of the Cable Schedule and an additional fifty (50) #10 cables with 500 total 
terminations between panels and/or control house equipment. For bidding purposes, these 
jumpers may be assumed to be Class B multi‐conductor cables running between panels, 
including termination. 

If required, the Owner will terminate all cables to existing control panels which are energized. 
The Contractor shall pull cables to these panels, fan ends, install terminals, and leave ample 
cable for making terminations. 

8.5. Control Panels 
All cables pulled to the control panels shall have adequate length to reach the floor of the 
panel and back to the top of the relay panel or RTU. The insulation jacket shall then be 
stripped back to the top of the panel and all cables terminated without cutting individual 
wires. 

8.6. Labeling 
The Contractor shall provide and install labels on all newly‐installed cables. Labels shall be Dymo 
½” flexible nylon labels, with black text, white background, part # 18488. Other label types must 
be approved by the JEA Project Representative. 
 
The cable’s label shall correspond to the Cable # as shown on the Cable Schedule. 
 
All cables are to be labeled at both ends and near the conduit where entering and leaving the 
cable trench. 
 
The labels shall be placed at a location visible to the average worker. The ends of the label shall 
be wrapped, with the text still visible, with black electrical tape to further secure the label.  
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IX. GROUNDING 
 

This section covers the general requirements for the installation of the ground grid system at JEA 
substations. 

 

1. General 

1.1. Scope 
This section covers the general and specific requirements for the installation or addition of 
the substation grounding system. The Contractor shall install the ground grid system as 
shown on the Contract Drawings and herein specified. All equipment, structures, fencing, 
gates, and buildings shall be connected to the main ground grid. 

1.2. Furnish, Delivery, and Storage 
The Contractor shall furnish and install all the grounding materials unless otherwise specified in 
the Contract Drawings. All materials shall be approved by the JEA Project Engineer. The 
Contractor shall store these materials in accordance with the Manufacturer’s instructions. 

1.3. Wire Sizes and Requirements 
JEA has standardized on wire sizes for the substation ground system. All ground wires shall be 
bare and free of any insulation unless otherwise specified. Materials mentioned within this 
Grounding section shall refer to the table below: 

 

Equipment Size Wire Description 

• Main Ground Grid 
• Cable Trench 

19#8 AWG Copperweld, Soft Drawn w/ 40% Conductivity 

• Power/Auto Transformer 
(Neutral Only) 

500 kcmil 37 Stranding, Concentric, Soft or Medium‐Hard Drawn 

• Power/Auto Transformer 
(Tank Only) 

• Steel Structures 

• Instrument Transformers 

• Station Service Transformers 

• Switch Operating Platforms 

• Lightning Masts 

• Surge Arresters 

• Capacitor Bank Stands 

• 

7#5 AWG Copperweld, Soft Drawn w/ 40% Conductivity 

• Metal Enclosures 

• Junction Box Chassis 
• Yard Panel Chassis 

#4 AWG Copperweld or bare stranded copper 

• Static Wire 3#6 AWG Alumoweld 

• Fence #4 AWG Copperweld 

Note: Control House Equipment grounding will be addressed in the Control House Section. 

 

Legacy Grounding Designs: In cases where existing substations have different grounding 

designs, the Drawings will specify the wire requirements. 
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1.4. Below‐Grade Connection Requirements 
JEA has standardized to exclusively use nVent ERICO Cadweld Exothermic Connections for 
all below‐grade connections to the main ground grid. The connections shall be made with 
the Cadweld Plus System with the corresponding molds and electronic control unit for 
weld metal ignition. This includes cable to ground rod connections. All materials, including 
molds, shall be new and free of defects. A single mold shall not be used more than 50 
times or past the manufacturer’s recommendation. 

1.5. Dissimilar Metal Requirements 
Buried ground cables shall not be installed adjacent to buried steel pipes or structural steel, 
except where a connection is required for grounding purposes. If unavoidable, the metal shall 
be painted with a heavy coating of bitumastic paint or the ground wire enclosed in 
nonmetallic conduit. A good connection shall be made by removing paint prior to making the 
connection to ensure sufficient electrical contact. 

2. Main Ground Grid 

2.1. Main Ground Grid Cable 
The main ground grid shall be constructed with 19#8 Copperweld stranded bare copper cable, 
unless otherwise specified in the Drawings. The cables shall be installed in the locations 
indicated on the Contract Drawings and at the depth specified (typically 18 inches below 
compact earth). 

The cables shall be laid in continuous lengths with minimal to no splicing required. Horizontal 
lapped connections shall be made to avoid splicing at grid connection points. 

The Contractor shall notify the JEA Project Representative of any damaged ground grid cables 
before, during, and after installation so the cables may be replaced. Where the Contractor is at 
fault for the damage the cables shall be repaired at the Contractor’s expense and as directed by 
the JEA Project Representative. 

2.2. Ground Rods 
JEA has standardized to exclusively use Nvent Erico 8 foot long, 5/8” inch diameter copper‐
bonded steel threadless ground rods with a plating thickness of 10 mil. Compression couplers 
shall exclusively be used to extend the total depth of the ground rod. The Contractor shall 
strictly follow the manufacturer’s installation procedure and use their required tools and 
equipment. https://www.erico.com/ 

Rods will be specified by either the depth or resistance required. Details for ground rod 
connections (if applicable) are included in the Contract Drawings. 

The Contractor shall make a resistance reading of each ground rod prior to its connection to 
the station ground grid and report these readings to the JEA Project Engineer for verification of 
the ground grid design. Connection of the rod to the station ground grid shall be made, only 
after Owner approval, utilizing the Cadweld exothermic process. 

Where the installation of ground rods are only specified by resistance, the Contractor shall 
furnish and install rods to 32’ feet. If specified resistance has not been achieved after 32’ feet 

http://www.erico.com/
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then the Contractor shall report this to the JEA Project Engineer and install as directed by the 
Engineer. 

All ground rods shall maintain a minimum earth cover as specified on the Drawings 
(typically 18 inches below compact earth). 

No ground rods shall be installed under paved roadway areas. 

2.3. Ground Wells 
The Contractor shall install ground wells as shown in the Drawings. 

 

3. Transformer Grounding 
Transformer Tank: The Contractor shall connect the transformer tank to the ground grid in 
two (2) locations at diagonal opposite corners using 7#5 Copperweld, unless otherwise 
specified in the Drawings. 

Lightning Arresters: There shall be as direct and straight of a connection as practical from the 
tank to the earth side of the projecting lightning arresters. Typically this connection is installed 
by the transformer manufacturer with an insulated cable or copper bus bar. The transformer 
may be designed to use the tank as the conductive path from arrester to earth. 

Neutral‐grounded‐wye Transformers: The Contractor shall connect the neutral bushing of any 
wye‐connected power transformer or autotransformer directly to the station ground grid 
using 500kcmil bare copper wire. The neutral ground conductor shall extend continuously and 
be connected to the station ground grid in two (2) places using the connection process 
specified. The two (2) connections shall be made to the same ground grid run and shall be 
placed approximately three (3’) feet apart. 

4. Switch Grounding 
Contractor shall install requires all a metal grounding platform below the switch operating 
device.  

Contractor shall provide visible metal grounding platform below all switch operating handles.  

The platform shall be located on top of the rocked surface and bonded to the operating handle 

with 7#5 copper‐clad‐steel wire. The wire shall be visible and extend from the operator 

platform to the parallel ground clamp that also connects the switch structure to the ground 

grid. A flexible copper braid shall be installed to the operating pipe and connected to the same 

parallel ground clamp. Details for grounding the operator platform (if applicable) are included 

in the Contract Drawings. 

Every switch structure shall be connected to the station ground grid in at least two (2) 

locations, as shown on the Drawings. One (1) switch structure ground conductor shall be 

installed as specified above. 

Grounding switches shall have an additional continuous ground conductor from the blades to 

the station ground grid. This conductor shall be routed on the structure column opposite of 

the operating mechanism to facilitate complete grounding of the switch structure. The 

operating pipes for both the line and ground switches shall be connected by flexible copper 

braid as specified above. 
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5. Equipment Grounding 
The Contractor shall be responsible for connecting electrical equipment such as circuit 
breakers, station service transformers, potential transformers, instrument transformers, 
surge arresters, electrical panels, junction boxes, etc., directly to the station ground grid as 
shown on the Drawings. 

Electrical equipment shall be furnished by the Owner, unless otherwise specified. The 
Contractor shall be responsible for installing the equipment ground conductor on the side of 
the structure designed to accommodate the ground conductor. 

The Owner shall furnish all above grade ground connectors necessary to connect the equipment 
to the station ground grid. The Contractor shall furnish the 7#5 Copperweld grounding 
conductor and all other material, equipment, and labor necessary to complete the connection 
of the electrical equipment to the station ground grid. 

The Contractor shall install the equipment ground conductor such that the continuity of the 
conductor from the equipment to the station ground grid is maintained as much as practical. 

6. Structure Grounding 
The Contractor shall be responsible for connecting all steel structures directly to the station 
ground grid as shown on the Contract Drawings. 

The structures are furnished by the Owner and are designed to accept the ground connectors 
provided. The Contractor shall be responsible for installing the structure ground conductor on 
the proper side of the structure to facilitate the connection of the structure to the station 
ground grid. 

The Owner will furnish all above grade ground connectors and 7#5 Copperweld necessary to 
connect the structures to the station ground grid. The Contractor shall furnish all other 
material, equipment, and labor necessary to complete the connection of the steel structures to 
the station ground grid. 

The Contractor shall install all structure ground conductors such that they conform to 
the structure and foundation. 

Structures must be grounded to the station grid within the same working day the structure is 
erected. 

 

7. Cable Trench & Control House Grounding 
The Contractor shall install the cable trench and control house grounding as specified and 
shown on the Drawings. The Contractor shall furnish the 19#8 Copperweld conductor 
necessary to ground the cable trench and control house to the station ground grid and all other 
required material and labor to complete the installation. 

The Contractor shall install the cable trench and control house ground conductors. The ground 
conductor shall run the entire length of the cable trench and connect to the station ground grid 
at all points of intersection. one (1) 7#5 ground conductor shall be brought into the control 
house through the cable trench and attached to the outside of the 36 inch cable tray. The 
Contractor shall furnish and install 7#5 Copperweld cable clips on both sides of the cable trench 
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to support the ground conductor. 

Connection of the ground conductor to the cable tray shall be made utilizing Burndy Type GB29 
connection or approved equal. The ground conductor shall be secured to the cable tray at each 
cable tray fitting or at intervals not exceeding four (4’) feet throughout the length of the tray. 
See drawings for details. The cable tray shall NOT be used as a ground path. 

Control house equipment, including electrical panels shall be connected to the control house 
ground by means of Anderson Type K3 connector or approved equal. 

Where a reinforced concrete floor is installed in the control house, the Contractor shall bond 
the control house slab reinforcement to the ground grid to provide equipotential surfacing as 
shown on the Drawings. Metal floor decking within modular buildings should be bonded 
internally by the manufacturer, with connections to the grid on the exterior of the building at 
the points designated. 

8. Fence Grounding 
The Contractor shall connect the chain link fences to the station ground grid as specified and as 
shown on the Drawings. Details for grounding the fence and fence gates, if applicable, are 
included in the Contract Drawings. 

The Contractor shall connect the fence to the station ground grid at every gate post, every corner 
post, and intermediate posts at convenient intervals, no more than forty (40') feet apart. The 
fence and gate posts shall be connected to the station ground grid using 7#5 Copperweld 
conductors. 

The Contractor shall furnish #2 AWG copper conductor and connectors as required to complete 
the fence grounding. The conductor shall attach to the post with a minimum of three (3) clamp 
connections and be woven into the fence fabric between these connections to terminate on 
each strand of barbed wire. 

Each personnel and equipment swing gate shall have a perimeter ground conductor of 7#5 
Copperweld connected to the station ground grid. This conductor shall extend approximately 
three (3') feet beyond the gate swing, both inward and outward, unless property restrictions 
prevent the exterior extension. 

Each swing gate leaf shall be connected to the gate post with a copper welding cable, as 
specified on the Drawings. The copper welding cable and exothermic weld connections shall be 
furnished by the Contractor. The Contractor shall connect the welding cable directly to the post 
and the post grounding conductor. 
The Contractor shall furnish and install the grounding system as shown on the Drawings for the 
substation lift and/or sliding entrance gates. 

9. Capacitor Bank Grounding 

9.1. Ungrounded Wye Capacitor Banks 
Capacitor banks installed on distribution medium voltage bus shall be installed ungrounded as 
shown on the manufacturer’s drawings and the Contract Drawings. A single phase PT shall be 
installed on the neutral bus to monitor the neutral to ground voltage rise on the bank. No other 
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ground connections will be made to the capacitor bank neutral bus. 

10. Yard Finish Rock 
Yard Finish rock covering is an important part of safety within the substation. Where applicable, 
substation yard shall be covered with a minimum depth of 4” inches of washed rock as specified 
on the Drawings. The substation shall not be energized until rock covers all necessary areas. If 
energization is absolutely necessary then all uncovered areas shall clearly marked with barriers 
and warning signs that address the safety hazards. See Rocking subsection and the Drawings for 
more details. 
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X. RACEWAYS 
 

This section covers the general requirements for the installation of raceways, including conduits 
and cable trenches at JEA substations. The Contractor shall furnish and install all raceways and 
associated materials as shown in the Drawings and as specified herein. See Section Control 
House for raceways installed in the Control House. 

1. Below‐Grade Conduit 
All below‐grade conduits and fittings shall be UV resistant Schedule 40 PVC and conform to UL 
651 Standard for Schedule 40, 80, Type EB and A Rigid PVC Conduit and Fittings. 

1.1. Depth 
All conduits for low voltage (600V and below) conductors and cables shall be installed at 
18” minimum below finished subgrade (compact earth) elevation, unless otherwise 
specified. The area shall be backfilled and compacted to the same density as surrounding 
area. 

1.2. Elbow Radius 
All conduits shall have standard radius elbows that conform to the UL 651 standard. Field 
bends will not be permitted. 

1.2.1 Exception 

The JEA Project Representative may approve field bends when necessary. Field bends shall be 
made so that the conduit will not be damaged and the internal diameter of the conduit will 
not be effectively reduced. Field bends shall be made only with bending equipment identified 
for that purpose. The radius of the bends shall comply with the NEC. 

 

2. Above‐Grade Conduit 
All above‐grade conduits and fittings shall be UV resistant Schedule 40 PVC and conform to UL 
651 Standard for Schedule 40, 80, Type EB and A Rigid PVC Conduit and Fittings. The Contractor 
shall form all above grade conduits to conform to the surfaces of the foundations and structures. 
The conduit should be routed to mitigate tripping hazards. 

2.1. Elbow Radius 
All conduits shall have standard radius elbows that conform to the UL 651 standard. Field bends 
will not be permitted. 

2.1.1 Exception 
The JEA Project Representative may approve field bends where necessary. Field bends shall be 
made so that the conduit will not be damaged and the internal diameter of the conduit will not 
be effectively reduced. Field bends shall be made only with bending equipment identified for 
that purpose. The radius of the bends shall comply with the NEC. 

2.2. Caps 
Slip‐on PVC caps or duct seal shall be installed on any conduits openly exposed to the 
environment to prevent water and pest intrusion. 

2.3. Bell Ends 
Bell ends shall be installed at end of conduits to mitigate damage to cables. 
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3. Cable Trench 
The Contractor shall submit the Manufacturer’s layout drawings to the JEA Project Engineer for 
approval. The Contractor shall install the cable trench system by following the Manufacturer’s 
instructions. 

 

3.1. Site Work 
The trench base shall be set only on firm, compacted earth, sand, or gravel mix, at an elevation 
such that the top of the wall will be two (2”) inches above final grade (top of crushed rock). Place 
geotextile fabric the full length of the trench excavation, overlapping a minimum of two (2’) feet 
at each joint of fabric. The fabric shall cover the bottom and both sides of the cable trench to top 
of compacted grade. Geotextile fabric shall be Mirafi 140N. Place a minimum four (4”) inches of 
bedding sand in the trench to form a level bottom, just covering the bottom of the section 
members. 

3.2. Protection during Installation 
The Contractor shall protect the trench against entrance of construction debris, rock, and earth 
during the construction and after placing of the sand bedding. The trench shall be cleaned out of 
any such foreign material prior to placing control cables and just before final placing of covers. 

3.3. Conduit Installation Requirements 
The conduit shall penetrate through the open bottom of the trench and extend at least 1” inch 
above the sand (from the bottom of the exposed conduit hole). The conduits shall be angled 45 
degrees toward the control house and include a bell end. 

3.4. Road Crossing Trench 
When transitioning from a pedestrian rated trench to road crossing trench, raise the road 
crossing trench higher to align the base with the pedestrian trench. 

3.5. Cable Riser to Control House Transition 
The wall opening for the cable riser’s entrance into the control house shall be sealed with 1/4” 
thick aluminum plates on inside of the wall. The exposed area where the cables rest shall be 
sealed with fiberglass insulation. 

3.6. Tools 
The Contractor shall provide the Owner with a new set of Manufacturer’s cover removal tools as 
well as the tools used during construction. The Contractor shall deliver these tools to the JEA 
Project Representative. 

3.7. Ground Wire 
2-7#5 AWG bare copperweld ground wire shall be provided by the Contractor along the full 
length of all trench sections using manufacturer’s standard ground wire clips. This wire shall be 
connected to the substation below grade ground grid at each point where it crosses a ground 
grid conductor using Cadweld exothermic welds. 
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4. Labeling 
The Contractor shall provide and install stick‐on labels on all newly installed conduits at both 
ends. The label shall have black text with a white background. The text shall correspond to the 
conduit # as shown on the Drawings. The labels shall be placed and reasonably sized to be visible 
by the average person. 
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XI. CONTROL HOUSE 
 

This section covers the general requirements for the installation of control houses at JEA 
substations. 

 

1. Foundation 
See Section III. Concrete. 

1.1. Floor Sealing 
Interior concrete floor slab, including the battery room, shall be dustproofed and sealed with a 
sealer similar or equal to Sherwin Williams Tile-Clad High Solids Epoxy Color shall be haze gray. 
The sealer shall be installed and finished in strict accordance with the manufacturer's directions. 
The sealer shall be installed in two coats, where the second coat is installed after all floor‐
mounted equipment is installed.  
 
The JEA Project Representative shall be present during applications. 

2. Masonry 

2.1. Scope 
This Subsection covers all masonry work required in construction of the Control House shown on 
the drawings. Concrete work accomplished in conjunction with masonry construction, such as 
concrete lintels, shall be governed by Section III Concrete of these specifications. 

2.2. Design and Construction 
The design and construction of concrete masonry structures shall be in accordance with "Building 
Code Requirements for Masonry Structures" (ACI 530‐88/ASCE 5‐88, latest revision) and 
"Standard Building Code" of the Southern Building Code Congress International (1997 Edition, 
latest revision). 

2.3. Materials 
The materials used in masonry construction shall meet the following specifications unless 
otherwise noted. 
 
Concrete Masonry Units: Block shall conform to ASTM C90 Grade N‐I. Moisture content at time 
of installation shall not exceed 35% of total absorption. All units shall be uniform in color and 
texture, of standard sizes, and of the shapes required for the construction intended. All units 
shall be kept dry during storage on the job and shall be dry when laid in the walls and partitions. 
 
Cementitious Materials: 

• Portland Cement ‐ Type I, II, or III of ASTM C150 
• Masonry Cement ‐ ASTM C91 
• Hydrated Lime ‐ Type S of ASTM C207 

• Quicklime ‐ ASTM C5  
 

Aggregates: 

• Fine aggregates for grout and mortar: ASTM C144 
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• Coarse aggregate for grout, maximum size No. 8 of ASTM C404 

 

Water: Water used shall be clear and free from injurious amounts of oils, acids, alkalies, salts, 
organic materials, or other substances that may be deleterious to mortar, grout and any metal in 
the wall. 
 
Admixtures: Accelerators, retarders, and other admixture materials shall not be used in mortar or 
grout unless reliable data are provided to demonstrate that the admixture has no adverse effect 
on the properties of the mortar. Any admixtures used shall conform to ASTM C494. 
 
Masonry Anchors and Reinforcements: All wall reinforcing and tie system shall be Dur‐O‐Wal 
truss or approved equal. Rods shall be minimum 9 gauge and hot‐dip galvanized after fabrication 
in accordance with ASTM A116 Class 3 coating (0.8 oz./s.f.). 
 

2.4. Mortar and Grout 
Proportioning: Grout shall be proportioned to meet the requirements of ASTM C476. Mortar 
shall be proportioned in accordance with ASTM C270 for Type N mortar. 
 
Mixing: All materials should be mixed in a mechanical mixer for a minimum period of 5 minutes, 
after all the materials are in the mixer, with the amount of water required to produce the desired 
workability. Mortar that has stiffened from evaporation may be retempered to workable 
consistency by adding water and remixing thoroughly. All mortar shall be used within 2‐1/2 hours 
of the initial mixing. 

2.5. Laying Concrete Block Units 
Workmanship: All masonry work shall be laid out carefully and accurately. All work shall be 
performed by first‐ class masons thoroughly experienced in the trade. All lines, vertical and 
horizontal, shall be straight and true and all walls shall be plumb, true, clean and smooth. 
 
Laying: All units shall be laid in running bond with the vertical joints occurring at mid‐points of 
the units above and below, and aligned vertically. Concrete block must not be wetted before 
laying, but must be kept dry to prevent shrinkage. Horizontal and vertical mortar joints shall be 
uniform and not wider than 3/8 inch thick. All exposed joints shall be tooled concave. 
 
Cold Weather: No masonry construction shall be permitted in freezing weather unless suitable 
means are provided to heat materials. No antifreeze ingredients shall be used. Masonry shall be 
protected against freezing for at least 48 hours. 
 
Intersecting Walls and Corners: At corners, walls shall be tied together in masonry bond. When 
masonry bond is not practical at intersecting walls and partitions, ties shall be provided as 
specified below. 

2.6. Masonry Reinforcing and Anchorage 
Horizontal reinforcing shall be built into every other block course starting 16 inches above the 
footing or slab and ending with the last mortar joint. In addition, reinforcing shall be installed in 



SJRPP SUBSTATION CONSTRUCTION SPECIFICATIONS |OTHER ‐ 75  

the first 2 mortar joints above and below all openings, extending at least 24 inches beyond each 
side of the opening. Anchors for intersecting partitions shall be factory made "T" sections placed 
at 16 inch intervals vertically. Reinforcement shall be so placed as to assure a 5/8 inch mortar 
cover on the exterior face of walls and 1/2 inch cover on interior faces. Side rods shall be lapped 
at least 6 inches at splices. 

2.7. Setting of Metal Work 
All flashing, anchors, ties, bearing plates, bolts, etc., shall be set at the correct elevation, true and 
level, in full beds of mortar. Masonry shall be brought to bear against anchors to prevent 
slippage. Anchors and similar work shall be completely covered with mortar or grout. Pressed 
steel frames shall be filled with mortar as the work progresses. 

2.8. Cleaning 
All exposed masonry shall be cleaned with solvents of a brand and mixture recommended by the 
concrete block manufacturer. The cleaning shall be done in accordance with the solvent 
manufacturer's printed directions. 
 
Exposed concrete block may be cleaned without solvents provided the resulting surfaces are 
suitable for painting and the original texture of the units is not altered. 

2.9. Lintels 
All openings wider than 16 inches shall have lintels. Lintels shall bear a minimum of 8 inches at 
each end. Where masonry lintel blocks are used, units shall be filled with 3,000 psi concrete and 
reinforced with a minimum of 2 No. 4 bars. Concrete and reinforcing shall meet the requirements 
of Section Site Work ‐ Concrete. 
 

3. Roof 

3.1. Scope 
This Subsection covers construction of the Control House roof system composed of precast 
prestressed concrete hollow core slabs, rigid insulation and modified bitumen roofing. 

3.2. Hollow Core Slabs 
Manufacturer shall be a firm specializing in providing prestressed concrete products and services 
of the types specified herein and on the plans. The manufacturer shall have at least three (3) 
years experience in manufacturing, transporting and erecting precast/prestressed concrete 
decks. The manufacturer's plant shall be a member of the Prestressed Concrete Institute's Plant 
Certification Program. Design of the precast/prestressed hollow core slabs shall be performed by 
a Professional Engineer registered in the State of Florida, and qualified by education and/or 
experience to perform the design. 

3.2.1 Materials 
• Portland cement, Type I, II or III, shall conform to ASTM C‐150. 
• Lightweight aggregates shall conform to ASTM C‐330. 
• Concrete shall be zero slump. 
• All concrete shall be produced by the prestressed concrete manufacturer at a central batching 

plant. 
• Prestressing steel wire shall be high tensile, three strand, 5/16" diameter stress relieved wire 
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(250 ksi) in accordance with ASTM A‐416. 

3.2.2 Fabrication 
Prestressed concrete slabs shall be fabricated in one single operation with a smooth top and 
bottom. Slabs with a 4 foot nominal width shall be machine extruded using zero slump concrete. 
All slabls shall be free of honeycombing and uniform chamfers. The slab must be within the 
following tolerances: 

 

Description Tolerances 

Full Width Units ± 1/4” 

Saw Cut Units ± 1/2” 

Length ± 1” 

Thickness ± 1/4” 

Deviation from Square ± 1” 

3.2.3 Testing 
At least four (4) test cylinders shall be made for each day’s production. Testing shall conform to 
the applicable provisions of PCI MNL‐116 Manual for Quality Control for Plants and Production of 
Precast Prestressed Concrete Products. 

3.2.4 Submittals 
Shop drawings shall be submitted for approval, showing identifying marks of each unit, holes 
over 100 square inches and anchorage details. 

3.2.5 Erection 
Prestressed concrete units shall be erected into final position under the supervision of a 
representative of the manufacturer. The units shall be aligned, leveled, and anchored prior to 
grouting keyway joints. 

3.2.6 Grouting 
Keyways between units shall be cleaned and filled with grout. Grout that may have seeped 
through keyways to areas below shall be removed before hardening. Tops of grouted joints shall 
be screeded adequately smooth to prevent any unevenness that might interfere with the placing 
of roofing. 

3.2.7 Wood Nailers 
Continuous wood nailing strips shall be provided at all locations such as eaves and roof edges for 
nailing of flashings and the like and to act as a stop for the insulation. Nailers shall be pressure 
treated with a water‐borne preservative such as Wolman salts or with penta applied in a liquified 
petroleum gas carrier such as the Cellon Process. Oil based preservatives such as creosote are 
not acceptable. 

3.2.8 Built‐Up Roof 
Built‐up roof system, to include insulation, flashing and sheet metal and modified bitumen 
roofing, shall be in accordance with The Johns Manville Company. A Johns Manville 2FID SBS 
Modified Bitumin roofing system with a 20‐year NDL warranty shall be installed. JEA has 
standardized on this system and will not accept other alternatives. Installation shall be by a Johns 
Manville Company approved roofing contractor. All required procedures and inspections shall be 
closely followed. 
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3.2.9 Gutters and Downspouts 
All gutters and downspouts, where shown on the drawings, shall be 24 gauge aluminum. Gutter 
and downspouts are to be 5" x 5" with 6" cover plates at splices. All splices and ends are to be 
soldered. Provide aluminum ferrules and aluminum spikes at 4'0" o.c. for mounting gutter to 
wood blocking. Aluminum flashing is to run down into gutter. Provide aluminum straps 8'0" apart 
attached into masonry for mounting of downspouts. Gutters are to be installed per The Johns 
Manville Company specifications and details. 
 

4. Doors 

4.1. Doors and Frames 
The Contractor shall furnish and install: 

• All doors along with frames and hardware as called for on the drawings, these 
specifications and/or as required by the JEA Facilities Standards Manual. The manual is 

available on the JEA website, 
www.jea.com/engineering_and_construction/jea_facilities_standards/, or Coordinate with 
the JEA Project Representative to obtain a copy 

• Hangers, bars, plates, angles, nuts, screws, clips, cushions, brackets, lugs, fastenings, 
and all other required parts and accessories for complete units which may be 
required to complete the work in this Subsection. 

The Contractor shall furnish all hardware as specified in the Hardware Schedule. The Contractor 
shall supply one locking cylinder to allow him access to the Control House during construction. 
Upon completion of construction, the Contractor will remove his locking cylinder and replace 
with Owner furnished cylinder. 

4.1.1 Fiberglass Doors with Aluminum Frames 
Special Lite Fiberglass Reinforced Polyester Door System (FRP) with Aluminum Frame or JEA 
approved equal 
Features: 
1. FRP skin - 0.12” thick 
2. Class “C” exterior skin 
3. Uses Corbin Russwin ML2000 mortise lockset – JEA standard 
4. Hinges – 4.5” butt, continuous and offset pivots 
5. 6063-T6 aluminum alloy door perimeter extrusions 
6. Frame – 6063 -T6 hardened aluminum alloy 
7. Options – fire rated and hurricane resistant 
8. Core – water blown polyurethane foam. 

4.1.2 Hollow Metal Doors and Frames 
Steel door shall be manufactured by Curries ASSA BLOY, series 707.  
Cold rolled, A60 galvannealed steel, polystyrene core, 18 gauge, seamless edge – continuously 
welded. 
Steel frame shall be seam welded (KD Corner), three (3) sided frame. A60 Galvannealed steel, 16 
gauge, with 2-inch face head and 2” face jambs, for masonry profile with masonry wire anchor. 
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4.2. Metals (General) 
Metals used in this section shall be free from defects impairing strength, durability or 
appearance, and shall be of best commercial grade for their particular function and situation in 
structure and location. 

4.3. Erection and Workmanship 
Frames shall be installed by the Contractor in correctly prepared openings according to the 
manufacturer's recommended installation instructions. They shall be set plumb, square and level 
in correct alignment with floors, ceilings, walls and other work. They shall be securely anchored 
and completely ready for operation. To produce a watertight job, all joints between frames and 
masonry shall be tightly caulked and neatly painted. Excess caulking materials shall be removed. 
It shall be the Contractor's responsibility to protect frame members from harm during 
construction. 
 
All doors are to remain in original cartons until ready for installation. This will protect the finish 
and facings from the pitting corrosion action of plaster, concrete, cement, or other highly alkaline 
materials. 

Like metals in contact or metals in contact with unlike metals, where necessary to prevent 
corrosion by electrolytic action and other causes, shall be effectively insulated. 
 
Anchors, bolts, and other fastenings into masonry shall be as per manufacturer's 
recommendations. Except as detailed, no member shall project beyond the normal face or planes 
of wall line. 
 

4.4. Adjustments Upon Completion 
Upon substantial completion of the work of this Subsection, the Contractor shall go over all his 
work and put it in first‐class condition. He shall adjust and condition all movable and fixed parts 
and make good any loose or damaged work and put hardware in proper operating condition. 

4.5. Templates 
The door manufacturer shall be furnished templates by the hardware supplier and extreme care 
and precision shall be used in the hardware layout and mortising so as to assure an accurate fit to 
frames. 

4.6. Shop Drawings 
When laying out shop drawings, the Contractor shall carefully verify all conditions at the site of 
operations, and shall promptly report to the JEA field representative any variation or digression 
from contract document affecting his work, that proper and prompt adjustment may be made on 
the shop drawings or otherwise. 
 
Provide necessary symbol key seating plans for easily and quickly identifying units and parts and 
assigning them to their proper locations in the building. 
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4.7. Finish Hardware 
Hardware shall be free from defects affecting appearance and serviceability. Working parts shall 
be well fitted and smooth working without unnecessary play.  All items of hardware shall be 
delivered to the building site in sufficient time in advance of its requirement for use for 
inspection prior to installation. All items of finishing hardware shall be placed in separate 
packages and definitely numbered and marked for each opening for which it is intended. 
Hardware for application to metal shall be made to standard templates.  Template information 
shall be furnished to door and frame fabricators and all other trades requiring same, in order that 
they may cut, reinforce or otherwise prepare in the shop, materials for the reception of 
hardware. 

4.7.1 Installation 
Install finishing hardware and adjust for intended operation. Cover doorknobs and other surfaces 
while the area is being finished. Clean paint from all exposed surfaces thoroughly before the 
building is turned over to the Owner. Hinges shall be located 10 inches from the top of the door, 
10 inches from the bottom of the door and other hinge(s) centered between the top and bottom 
hinges. Where locations of knobs are not indicated on the drawings, they shall center 39 inches 
above the floor. 

4.7.2 Door Hardware Schedule 
Hardware for this project shall be provided by the Contractor as specified: 
Door label E1.  2-3’-0” x 8’-8” x 1 3/4” FRPD/ALF   Exterior from Control Building, RHRA/LHR 
  
2 EA 

 
1 EA 

Continuous Hinge 

 
Electrified SVR Exit 

CFM108SLF-HD1 SER12 Tek MxM 
Cut to 

 
ED5470 PR9905ET H0900 M51 M54 
M92 

" 

 
CT6R 

 

 
630 

(HC-3) Pemko 

 
(ED-3) Corbin 
Russwin 

1 EA Surface Vert Rod 
Exit 

ED5470 PR950ET H0900 M51 M54 
M92 

 
630 (ED-4) Corbin 

Russwin 

2 EA Surface Closer DC6210 W33 AII 
 

689 (CL-2) Corbin 
Russwin 

2 EA 

 
2 EA 

 
2 EA 

Kick Plate 

Gasketing 

Astragal 

190S 8" x 34" 

 
2891APK x 36" 

 
802S x 104" 

 
US32D 

 
 
 

 
MIL 

(KP-2) Hager 

(GA-4) 

Pemko (AS-

2) Hager 

2 EA ElectroLynx Harness QC-C006P 
  

(EA-1) McKinney 

2 EA ElectroLynx 
Harness 

QC-C1500P   (EA-2) McKinney 
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Door label E2.  2’-8” x 6’-8” x 1 3/4” HMD/HMF   Control Room From Battery Room, LHR  

 
3 EA Hinge, Full Mortise ECBB1101NRP 4-1/2" x 4-1/2" US32D (HI-3) Hager 

1 EA Push Plate 30S-8”x16" US32D (PP-1) Hager 

1 EA Pull Plate 33E-4"x16” US32D (PP-2) Hager 

1 EA Surface Closer DC6210 W28 AII 689 (CL-4) Corbin 
Russwin 

1 EA Kick Plate 190S 8” x 30" US32D (KP-1) Hager 

 
Door label E3.  3’-0” x 6’-8” x 1 3/4” FRPD/ALF   Exterior From Restroom, RHR 
  
1 EA Continuous Hinge CFM83SLF-HD1  (HC-1) Pemko 

1 EA Storeroom 
Deadbolt 

ML2049 PSM CT6R 626 (LO-1) Corbin 
Russwin 

1 EA Surface Gloser DC6210 W33 AII 689 (CL-2) Corbin 
Russwin 

1 EA Kick Plate 190S 8" x 34" US32D (KP-2) Hager 

1 EA Gasketing 2891APK x 36"  (GA-4) Pemko 
 

Door label E4.  4’-0” x 6’-8” x 1 3/4” FRPD/ALF   Exterior From Control Building, RHR 
 
1 EA Continuous Hinge CFM83SLF-HD1 SER12 Tek MxM  (HC-4) Pemko 

1 EA Mortise Exit Device ED5657L PR9M57ET W048 M51 M54 M92 MELR 
CT6R 

630 (ED-5) Corbin 
Russwin 

1 EA Surface Closer DC6210 W42 AII 689 (CL-3) Corbin 
Russwin 

1 EA Kick Plate 190S 8" x 46" US32D (KP-3) Hager 

1 EA 

 
1 EA 

Gasketing 

 
ElectroLynx 
Harness 

2891APK x 48" 

 
QC-C006P 

 
(GA-5) Pemko 

 
(EA-1) McKinney 

1 EA ElectroLynx 
Harness 

QC-C1500P  (EA-2) McKinney 

  

4.7.3 Lock Guards 

If required, stainless steel lock guards shall be installed.  Lock guards shall be manufactured by 
Lock Guard Manufacturing Company and available from George P. Coyle & Sons, Inc., 
Jacksonville, Florida (904‐ 356‐4821). 
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5. Windows 
The Contractor shall furnish and install two (2) fixed‐pane windows as manufactured by Kawneer 
Products, and distributed by All Purpose Glass and Mirror, 5555 W. Beaver Street, Jacksonville, 
Florida. Windows shall be Model designation IR501; with 1‐5/16” overall glass, which is impact 
resistant, laminated insulated and tinted. Window frames shall be Bronze in color. Windows shall 
face towards the substation yard. 

6. Painting and Finishing 

6.1. Materials 
All paint materials shall be delivered to the job in their original unbroken packages. For the 
various paints to be used, the Contractor shall submit for approval specification data in 
accordance with the paragraph for same, both as covered in "General Conditions." All paint shall 
be applied in strict accordance with the manufacturer's printed instructions. All paint materials 
shall be the manufacturer's first quality for the type specified. Approved manufacturers are: 

• Sherwin Williams 

6.2. Colors 
The final colors and finish shall be determined by site conditions and requirements. The 
contractor shall coordinate with the Project Representative for final color and finish. The 
following colors are provided for bidding purposes. 

 

Description Color 

Interior Ceilings White 

Outside Walls SW6133 – Muslin 

Inside Walls SW6126 – Navajo White 

Doors SW6129 – Restrained Gold 

Epoxy Floors Haze Gray 

6.3. Workmanship 
All finish surfaces shall be smooth, even and free from defects and shall show even coatings. 
Paint shall be applied to dry surfaces only and no succeeding coat of paint shall be applied until 
the preceding coat is thoroughly dry. 
Paint shall be thoroughly worked into all joints, crevices and open spaces. There shall be a 
perceptible difference in the shades of successive coats of paint. All freshly painted surfaces shall 
be adequately protected. 

6.4. Finish Painting 

6.4.1 Exterior Wall 
Exposed surfaces, including entryway ceiling, shall receive a paint application as follows: 

• Number of coats of paint per manufacturer recommendation of Sherwin Williams BLOXFIL 
4000 to which has been added one (1) quart of Sherwin Williams Exterior Masonry Paint 
color SW6133 per gallon of Blox Fill. 

• Two (2) finish coats of Sherwin Williams Acrylic Exterior Flat Masonry Paint No. 2210 
Wonder‐Guard color No. SW6133. 

6.4.2 Interior Wall 
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Exposed surfaces shall receive a paint application as follows: 

• Two (2) coats of Sherwin Williams BLOXFIL 4000 to which has been added one (1) quart of 
Sherwin Williams Interior Vinyl No. 506 color No. SW6126 per gallon. 

• One (1) coat of Sherwin Williams ULTRA‐HIDE PVA Interior primer‐sealer 1030 tinted to 
color No. SW6126. 

• One (1) coat of Sherwin Williams DEVSHIELD 4328 color No. SW6126. 

6.4.3 Interior Ceiling 

Interior ceiling of Control House (underside of concrete roof slabs) shall receive a paint 
application as follows: 

• One (1) coat of Sherwin Williams BOND‐PREP Interior/Exterior Waterborne Pigmented 
Bonding Primer 3030 (White). 

• Two (2) coats of acrylic white. 

6.5. Caulking 
Caulking compound shall be furnished and applied at all locations indicated on the drawings and 
where required to close joints and similar openings. The compound shall be silicone or 
polysulfide type produced by a manufacturer regularly engaged in the manufacture of caulking 
compounds. 

6.6. Cleaning 
Upon completion of the work, paint, caulking compound, etc., shall be cleaned from all surfaces 
for which the material was not intended for application. All damaged places shall be touched up 
and the job shall be left in a first‐class workmanlike condition. Particular attention shall be given 
to surface areas which have been sprayed with paint to see that all dust from spraying operation 
is thoroughly removed. 

6.7. Touch‐Up Paint 
Provide one (1) extra gallon of each color to be used for touch‐up. The extra gallon must come 
from the same batch as the original paint. 

 

7. Heating and Air Conditioning System 

7.1. Heat Pump System 
The Contractor shall furnish and install the whole heat pump system as shown in the Drawings. 

7.1.1 Safety Disconnect Switch 
Each unit shall have the following disconnect switches installed: 

• Indoor Unit: Square D 240VAC, 60‐Amp, 2-P, non‐fusible, NEMA 1 heavy‐duty disconnect safety 
switch 

• Outdoor Unit: Square D 240VAC, 60‐Amp, 2-P, non‐fusible, NEMA 3R heavy‐duty disconnect 
safety switch Connection between condensers and safety disconnect switches shall be liquid‐
tight flexible conduit. 

7.1.2 Air Handler 
The Contractor shall furnish and install the air handler inside the Control House in the location 
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shown on the Drawings and at a distance of two (2) feet above the floor. The Contractor shall 
furnish and install all structural steel supporting members, as well as all fasteners necessary for a 
secure mounting of the unit. The Contractor shall then install the conduit and cables between the 
handler and the indoor disconnect safety switch. 

7.1.3 Condenser 
The Contractor shall furnish and install the outdoor condenser unit outside the Control House in 
the location shown on the Drawings. The unit shall be mounted on a contractor‐furnished and 
installed concrete pad of the size and in the location shown on the Drawings. The pad shall be 
level. After the Contractor has completed installing the outdoor unit the Contractor shall then 
complete the electrical conduit connections between the unit and the disconnect safety switch 
and complete the power wiring to the unit. 

7.1.4 Other 
The Contractor shall furnish and install ducting, return and supply air grills, and permanent type 
filters associated with the heat pumps above. The Contractor shall also furnish and install a 
turning vane to efficiently project air into the Control House. The Contractor shall install a 
programmable controlled thermostat. The Contractor shall furnish and install an insulated sheet 
metal duct, with grille, to direct air flow toward the center of the Control House. 

 

8. Battery Room 
The Manufacturer shall install the batteries and racks. The Contractor shall install the ventilation, 
lights, battery chargers, conduits, grounding, and wiring as shown in the Contract Drawings and 
as indicated below: 

8.1. Batteries and Rack 
Batteries shall be properly stored indoors according to the Manufacturer’s instructions. The 
delivery of batteries should be coordinated to avoid additional charging requirements for long‐
term storage; otherwise, the batteries shall be placed on charge during storage per 
Manufacturer’s instructions. 
 
The battery rack shall be firmly anchored to the battery room’s floor only. Racks made of metal 
shall be grounded. The Manufacturer shall install the batteries, battery racks, float charge, test, 
and approve the battery banks for in-service operation. 

8.2. Battery Chargers 
The Contractor shall install the battery chargers, conduits, and wiring as required by the 
Drawings. The chargers shall not be installed inside the battery room. 

8.3. Ventilation 
The Contractor shall furnish and install the ventilation system (thru wall exhaust fan) per the 
Drawings and Manufacturer’s instructions. Fan shall be as indicated on the drawings. The 
Contractor shall submit for approval the battery room exhaust fan and associated equipment. 
Exhaust fan motor(s) shall be suitable for 120V, single phase, 60Hz operation. 

8.4. Lighting 
Lighting fixtures shall be protected from physical damage by guards or isolation. Light switches 
shall be located outside of battery room. 
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8.5. Safety Signs 
Safety signs inside and outside of battery room (both sides of battery room door), prohibiting 
smoking, sparks, or flame shall be provided. Signs shall be in accordance with latest additions of 
ANSI Z535.1, ANSI Z535.2, ANSI Z535.3, ANSI Z535.4, and ANSI Z535.5. 

8.6. Battery Cart Cable Entrance 
The Contractor shall furnish and install a 6‐inch diameter PVC pipe protruding through the 
Control House wall to be used as a battery cart cable entrance. The pipe shall be located 2 feet 
above the Control House floor, in a field‐ located position convenient to the D.C. panel(s). The 
pipe shall be caulked on both sides of the wall for weatherproofing and shall be capped with a 
clean‐out plug on each end. 

9. Lighting 
The Contractor shall furnish and install the lighting fixtures for the control house as shown in the 
Drawings. All lighting shall operate at 120 VAC. 

 
Each exterior lighting circuit shall be dawn‐dusk controlled by a single photocell mounted on the 
exterior of the control house. 

10. Raceways 
The Contractor shall furnish and install all raceways and associated materials as shown in the 
Drawings and as specified herein. 

10.1. Cable Tray 
The Contractor shall furnish and install the cable tray system as shown on the Drawings.  
 
The Contractor shall submit the Manufacturer’s layout drawings to the JEA Project Manager for 
approval. These drawings shall include certified flexural and loading data with the 
Manufacturer's recommendation of maximum span for the design load. 
 
Indoor cable trays shall be fabricated from extrusions of aluminum alloy 6063‐T5 or 6063‐T6. 
Application shall be in accordance with the ASCE Specifications and AWS Standards. The trays 
shall be furnished with a six (6”) inch depth or four (4”) inch depth, as indicated on the Drawings 
and in nominal twelve (12’) foot lengths. Splices shall be of the high pressure bolted type. The 
design load for the tray installation shall be a minimum 200 lbs. per linear foot for the maximum 
tray width of thirty‐six (36”) inches or nine (9”) inches, as described on the Drawings, when 
supported on twelve (12’) foot centers. 
 
Indoor cable trays shall be of the aluminum ladder type with cross rungs spaced six (6”) inches 
maximum center to center. 

All rungs, dropouts and other metal surfaces in contact with the cable shall have smooth, 
rounded edges. The rungs shall be joined to the sides by a homogeneous union method, weld 
on swage. 

Cable tray supports shall be provided at intervals not to exceed the Manufacturer's 



SJRPP SUBSTATION CONSTRUCTION SPECIFICATIONS |OTHER ‐ 85  

recommendations for maximum span for the design load and type of tray being supported. In 
no case shall the spans exceed that shown on the Drawings. 

All necessary splice plates, bolts, nuts, lock washers, etc., shall be furnished compatible for use 
with the type metal tray provided. 

Provide ground wire lugs and hardware as required. The cable tray shall NOT be used as 
a ground path. Grounding of the cable tray shall conform to the requirements of these 
Specifications. 

10.2. Labeling 
The Contractor shall provide and install stick‐on labels on all newly installed conduits at both 
ends. The label shall have black text with a white background. The text shall correspond to the 
conduit # as shown on the Drawings. The labels shall be placed and reasonably sized to be 
visible by the average person. 
 

11. Electrical Panels 
The Contractor shall furnish and install the electrical panels as shown in the Drawings. The 
Contractor shall submit the Manufacturer’s layout drawings to the JEA Project Manager for 
approval. 

11.1. Labeling 
The Contractor shall provide and install all labeling of all newly‐installed electrical panels. 
 
The front outside cover shall be labeled as shown on the Conduit Plan or Low Voltage Drawing. 
The paint shall be Rust‐oleum spray on #7777‐830, flat black. The labels shall be with a block 
stencil with three (3”) inch high letters. The labeling shall be applied, at approximately eye level, 
centered on the cover. 
 
The Contractor shall apply electrical labels to the branch circuits as shown on the Drawings. The 
label should be adjacent to the corresponding breaker. 
 
The Contractor shall clearly fill out the manufacturer‐provided circuit directory index with a ball‐
point pen. The index shall be stored inside the panel. 

12. Receptacles 
The Contractor shall furnish all receptacles, switches, and conduit accessories as needed based 
on the Drawings. All receptacles, switches, and other materials shall be surface mounted, unless 
specified in the Drawings. 
 
Receptacles and switches exposed to outdoor environment shall have weatherproof covers. 
 
The Contractor shall furnish and install three (3) Class 123 (ABC) dry chemical fire extinguishers, 
10 lbs. in the Control House. Fire extinguishers shall be wall‐mounted at a location to be field 
determined. 
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13. Control Relay Panels 
The Owner will furnish and install all communications, network, and security switchboard panels 
within the control house. The Owner will only furnish the relay panels. The quantity and location 
are shown on the Drawings. 
 
The Contractor shall off‐load, and install the relay panels by setting them in the correct location, 
anchor to the floor, and properly ground them. The Contractor shall be responsible for properly 
leveling the panels and ensuring that all access doors are operable. The panels should be 
installed only after the Control House is substantially complete, including the installation of the 
floor sealant. 
 
The Contractor shall be responsible for all additional incurred cost by JEA if the Contractor is 
unable to unload and place the relay panels into the control house upon delivery from the 
Manufacturer. 

14. Bathroom 
The Contractor shall furnish and install one (1) thru wall mounted exhaust fan (as indicated on 
the drawings) in the bathroom. 

14.1. Plumbing Fixtures 
Lavatory: Wall-Hung Lavatory shall be American Standard, Model 0346.421, Vitreous China, 
modified to omit hot water trim and furnish with C.P. hole cover. 
 
Water Closet: Water closet shall be American Standard Cadet Pro, Chair Height Elongated Toilet. 
Model: 3517A.101. (Toilet shall be installed with the rim at ADA height, 17” – 19”.) Toilet Tank 
shall be American Standard, Cadet Pro, 4188A.104. Toilet seat shall be Elongated Heavy Duty 
Plastic, Bemis Model 1655CT.    
 
Eye/Face Wash Head & Shower: Eye/Face Wash Head (wall mounted) shall be installed in the 
location shown on the drawings. Unit shall be Model SE‐693‐SSH, with p‐trap as manufactured by 
the Speakman Co. Contractor shall furnish and install a sign, mounted on the wall above the 
eye/face wash head. The sign shall be plastic, with one‐ inch white letters on a red background, 
and shall read "Eye Wash ‐ Emergency Use Only.” 
 
Hose Bibbs: Anti-Siphon, 3/4”, Quarter Turn, Brass Lead-Free Ball Valve. 

14.2. Toilet Room Accessories: 
Furnish and install accessories as specified: 

• Toilet Paper Dispenser: Tork Twin Jumbo Bath Tissue Roll Dispenser, article 
247549A, Color Black, SCC: 10073286622393 

• Hand Towel Dispenser: Tork Elevation Matic Model 5510282 

• Hand Dryer: Excel Dryer Inc. Model Xlerator XL‐W 

• Mirror Options: 
o Bradley – Bradex Stnadard Model Series 7805 
o Brey – Krause Model Series T‐10XX‐XX‐SS with shelf option 
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o Bobrick B‐166 series 

• Waste Paper Basket: Bobrick B‐2270 

15. Fire Alarm System 

15.1. Smoke Detector 
Provide ceiling mounted 120 VAC smoke detectors and relays as indicated on the Contract 
Drawings.  Coordinate with JEA’s Security and Facilities group. 

15.2. Fire Extinguisher 
Provide two (2) wall mounted 10# Dry Chemical ABC Rated Fire Extinguishers in a convenient 
location, with one at each doorway. 

16. Miscellaneous Items 
The Contractor shall furnish and install miscellaneous items as specified in the Drawings. The 
lateral file cabinet shall be secured to the floor and wall. 

 
 
 
 

17. Exterior Insulation and Finish Systems (EIFS) 

17.1. System Description and Requirements 
The exterior insulation and finish system (EIFS) is a continuously insulated (CI) Exterior Insulation 
and Finish System, Class PB (polymer-based), consisting of adhesive or mechanical fasteners, 
expanded polystyrene insulation board, base coat, reinforcing mesh(es) and finish.  The System 
shall be attached to an approved substrate and air/water barrier. The system components must be 
compatible with each other and with the substrate as recommended or approved by the system 
manufacturer.  EIFS system shall include a minimum 1-1/2” thick rigid insulation with a minimum 
insulation rating of R5.7. EIFS system shall have a Florida Product Approval for direct adhered 
installation on CMU rated to the components & cladding design wind pressures included in the 
construction drawings. 

17.2. Submittals 
 
A. Manufacturer's specifications, details, installation instructions and product data 
B. Manufacturer’s code compliance report  
C. Manufacturer's standard warranty 
D. Applicator's industry training credentials 
E. Samples for approval as directed by architect or owner 
F. Sealant manufacturer's certificate of compliance with ASTM C 1382 
G. Prepare and submit project-specific details (when required by contract documents) 
H. Florida Product Approval including wind rating for direct adhered installation on CMU. 

 

17.3. Quality Control 

17.3.1 Qualifications of EIFS Manufacturer 
The EIFS must be the product of a manufacturer who has been in the practice of manufacturing 
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and designing EIFS for a period of not less than three (3) years and has been involved in at least five 
projects similar this project in size, scope, and complexity, in the same or a similar climate. The 
system shall be “Master Wall Inc. Aggre-Flex EIFS” or approved equal. 

17.3.2 Qualifications of Sealant Applicator 
The sealant applicator must be experienced and competent in the installation of high performance 
industrial and commercial sealants and must have successfully installed at least five projects at or 
near the size and complexity of this project. Also provide certification that sealant applicator is 
approved by the EIFS Manufacturer. 
 

17.3.3 Installation 
Install EIFS as indicated, comply with manufacturer's instructions except as otherwise specified, 
and in accordance with the shop drawings. Submit manufacturer's standard printed instructions 
and details for the installation of the EIFS; include requirements for condition and preparation of 
substrate, installation of EIFS, and requirements for sealants and sealing. Also include detailed 
finish repair procedures and information regarding compatibility of sealants with base and finish 
coatings. 
EIFS must be installed only by an applicator trained by the EIFS manufacturer. Specifically, include 
all manufacturers’ recommended provisions regarding flashing and treatment of wall 
penetrations. Any materials that show visual evidence of biological growth due to the presence of 
moisture must not be installed on the building project. All materials must be installed by an 
applicator approved by the system manufacturer. Finish coat shall be Sherwin Williams SW6133 
Muslin color and Fine Sand Finish. 

 

XII. OTHER 
 

This section covers other general requirements JEA substations. 
 

1. Signage 
The Contractor shall install the following signage on the substation fence, wall, or partitions, and 
control house entry point(s) as a part of this Work. The signage shall consist of four (4) 
components, the signs which shall be used on the Perimeter Security Boundary (which shall 
normally be a fence or a wall), the Perimeter Entry Points (gates, doors, etc.), the Control House 
Entry Points (typically doors) and inside substation perimeter road (near live equipment, bus, 
switches etc.). 
Perimeter Signage: The perimeter signage shall consist of signs labeled “WARNING HAZARDOUS 
VOLTAGE KEEP OUT”, placed at approximately Forty (40’) foot spacing around the entire 
perimeter boundary (fence, wall, etc.) and at a conspicuous height, approximately Six (6’) feet. 

• “Warning Hazardous Voltage Keep Out” (JEA Item ID# sigda010) 
 

Substation Entry Points Signage: Each entryway shall have signage in addition to the 
requirements of the perimeter signage. Entryways include the fence gates and wall entryways. 
The entryways shall each have the following four (4) signs: 

• “WARNING HAZARDOUS VOLTAGE KEEP OUT” (JEA Item ID# SIGDA003) 
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• “SAFETY INSTRUCTIONS / PPE” (JEA Item ID# SIGDA004) 

• “NOTICE CONTACT SYSTEM DISPATCH BEFORE ENTERING/AFTER SECURING” (JEA Item 
ID# SIGDA005) 

• “NOTICE PRIVATE PROPERTY NO TRESPASSING” (JEA ITEM ID# SIGDA012) 
 

Control House Entry Point Signage: Each Control House Entry Point (door, roll up doors, or any 
other appurtenance for the admission of persons under reasonable conditions) shall have 
signage in addition to the requirements mentioned above. For this paragraph, the “Control 
House” shall be any and every humanly‐ accessible building within or adjoining to the substation 
property that contains any electrical apparatus that monitors, controls, or otherwise is essential 
to the operation of the substation, and is not otherwise designed for novice/public entry and 
occupancy. Each Control House Entry Point shall each have the following sign: 

• “NOTICE CONTACT SYSTEM DISPATCH BEFORE ENTERING/AFTER SECURING” (JEA Item 
ID# SIGDA005) 

 
Interior Substation Signage: Danger signs to be placed inside substation (at inner perimeter of 
road, by side of switchgear, near transformers, breakers, capacitor banks, bus, and feeders. The 
following sign and fiberglass post shall be used: 

• DANGER HAZARDOUS VOLTAGE KEEP OUT (JEA Item ID# SIGDA011) 

• FIBERGLASS POST (JEA Item ID# SIGPO014) 
 

Exact location of the signage may be reviewed and modified with the concurrence of the on‐site 
JEA Project Representative. 
All signs for this Work shall be provided by JEA. The Contractor shall request the signage 
indicating type and quantity, in writing (by email or other typewritten instrument) from the JEA 
Project Representative approximately two (2) weeks in advance of need. 
 
The Contractor may assume that all signs for this Work shall include corner holes riveted with a 
non‐corroding grommet or eyelet. The Contractor shall fasten the signs to the perimeter fence or 
wall, or control house door, in a manner that is to be submitted in writing (by email or other 
typewritten instrument) to, and approved by, the JEA Project Representative. 
 

2. Safety 

2.1. Bollards 
The Contractor shall furnish and install bollards as shown on the Drawings. 

 

3. Equipment Removal 
Contractor shall be responsible for proper disposal of all removed materials, equipment, soils, 
and construction waste.  Consult with JEA Project Representative to determine which removed 
equipment (if any) JEA will retain possession of.     
 
All Contractor removed equipment that JEA will retain shall be stored on-site and protected until 
it can be removed by JEA to stores.   



SJRPP SUBSTATION CONSTRUCTION SPECIFICATIONS |OTHER ‐ 90  

 
All removals that contain hazardous waste shall be disposed of in an appropriate manner 
according to all legal and regulatory requirements.  Consult with JEA Project Representative for 
appropriate disposal methods/sites.  
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XIII. REFERENCES 
 

Where the codes and standards referenced herein contain recommendations in addition to 
requirements, consider the recommendations as requirements and follow unless stated 
otherwise by this Specification. 
 
In the event of any conflict between codes, or this Specification and codes, the more stringent 
requirement applies. 
 
The latest edition and published addenda of the referenced publications herein effect on the 
date of Contract Award are a part of this Section and, where referred to by title or by basic 
designation only, are applicable to the extent indicated by the specific reference: 
 

1. American Association of State Highway and Transportation Officials (AASHTO) 
    M 43 ‐ Standard Specification for Sizes of Aggregate for Road and Bridge Construction 

    M 145 ‐ Standard Specification for Classification of Soils and Soil‐Aggregate Mixtures for 
Highway Construction Purposes 

    T 99 – Moisture‐Density Relations of Soils Using a 2.5‐kg (5.5‐lb) Rammer and a 305‐
mm (12‐in.) Drop     T 180 ‐ Moisture‐Density Relations of Soils Using a 10‐lb Rammer 
and 18‐inch Drop 

    T 191 ‐ Standard Method of Test for Density of Soil In‐Place by the Sand Cone Method 

2. American Concrete Institute (ACI) 
    117 – Specification for Tolerances for Concrete Construction 

and Materials     229R ‐ Report on Controlled Low‐Strength 
Materials 

    301 ‐ Specifications for Structural Concrete 

    304R ‐ Guide for Measuring, Mixing, Transporting and 
Placing Concrete     305R ‐ Hot Weather Concreting 

    306R ‐ Cold Weather Concreting 

    309R ‐ Guide for Consolidation of Concrete 

    318 ‐ Building Code Requirements for 
Structural Concrete     347 ‐ Guide to Formwork 
for Concrete 

  530/530.1 – Building Code Requirements and Specification for Masonry Structures 

3. American Institute of Steel Construction (AISC) 
    303 ‐ Code of Standard Practice for Steel Buildings and Bridges 

4. American National Standards Institute (ANSI) 
    A 185/A185M ‐ Standard Specification for Steel Welded Wire Reinforcement, Plain, for 

Concrete 
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5. American Society for Testing and Materials (ASTM) International 
    A 36 ‐ Standard Specification for Carbon Structural Steel 

    A 53 ‐ Standard Specification for Pipe, Steel, Black and Hot‐Dipped, Zinc‐Coated, 
Welded and Seamless     A 123 ‐ Standard Specification for Zinc (Hot‐Dip Galvanized) 
Coatings on Iron and Steel Products 

    A 153 ‐ Specification for Zinc Coating (Hot‐Dip) on iron and Steel Hardware 

    A 185 ‐ Standard Specification for Steel Welded Wire Reinforcement, 
Plain, for Concrete     A 370 ‐ Standard Test Methods and Definitions for 
Mechanical Testing of Steel Products 

    A 497 ‐ Standard Specification for Steel Welded Wire Reinforcement, 
Deformed, for Concrete.     A 563 ‐ Standard Specification for Carbons and Alloy 
Steel Nuts 

    A 615/A615M ‐ Standard Specification for Deformed and Plain Carbon Steel 
Bars for Concrete Reinforcement 

  A 653 – Standard Specification for Steel Sheet, Zinc‐Coated (Galvanized) or Zinc‐Iron Alloy‐
Coated (Galvannealed) by the Hot‐Dip Process 

  A 706 ‐ Standard Specification for Low‐Alloy Steel Deformed and Plain Bars for 
Concrete Reinforcement   A 780 ‐ Standard Practice for Repair of Damaged and 
Uncoated Areas of Hot‐Dip Galvanized Coatings 

  A 924/A 924M ‐ Standard Specification for General Requirements for Steel Sheet, 
Metallic‐Coated by the Hot‐Dip Process 

  A 992 ‐ Standard Specification for Structural Steel Shapes 

  B 695 ‐ Standard Specification for Coatings of Zinc Mechanically Deposited 
on Iron and Steel   C 5 – Standard Specification for Quicklime for Structural 
Purposes 

  C 29 ‐ Standard Test Method for Bulk Density (Unit Weight) and Voids 
in Aggregate   C 31 ‐ Standard Practice for Making and Curing Concrete 
Test Specimens in the Field   C 33 ‐ Standard Specification for Concrete 
Aggregates 

  C 39 ‐ Standard Test Method for Compressive Strength of Cylindrical 
Concrete Specimens   C 40 ‐ Standard Test Method for Organic Impurities in 
Fine Aggregates for Concrete 

  C 42 ‐ Standard Test Method for Obtaining and Testing Drilled Cores and Sawed Beams of 
Concrete 

  C 88 ‐ Standard Test Method for Soundness of Aggregates by Use of Sodium Sulfate or 
Magnesium Sulfate   C 90 – Standard Specification for Loadbearing Concrete Masonry 
Units 

  C 91 – Standard Specification for Masonry Cement 

  C 94 / C94M ‐ Standard Specification for Ready Mixed Concrete 

  C 109 ‐ Standard Test Method for Compressive Strength of Hydraulic Cement Mortars 
(Using 2 in. or 50 mm Cube Specimens) 

  C 117 ‐ Standard Test Method for Materials Finer Than 75 μm (No. 200) Sieve in 
Mineral Aggregates by Washing 

  C 123 ‐ Standard Test Method for Lightweight Particles in Aggregate 
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  C 127 ‐ Standard Test Method for Density, Relative Density (Specific Gravity), and 
Absorption of Coarse Aggregate 

  C 128 ‐ Standard Test Method for Density, Relative Density (Specific Gravity), and 
Absorption of Fine Aggregate 

  C 131 ‐ Standard Test Method for Resistance to Degradation of Small Size Coarse 
Aggregate by Abrasion and Impact in the Los Angeles Machine 

  C 136 ‐ Standard Test Method for Sieve Analysis of Fine and Coarse Aggregates 

  C 138 ‐ Standard Test Method for Density (Unit Weight), Yield, and Air Content 
(Gravimetric) of Concrete   C 142 ‐ Standard Test Method for Clay Lumps and Friable 
Particles in Aggregates 

  C 143 ‐ Standard Test Method for Slump of Hydraulic 
Cement Concrete   C 144 – Standard Specification for 
Aggregate for Masonry Mortar 

  C 150 ‐ Standard Specification for Portland Cement 

  C 172 ‐ Standard Practice for Sampling Freshly Mixed Concrete 

  C 173 ‐ Standard Test Method for Air Content of Freshly Mixed Concrete by the 
Volumetric Method   C 192 ‐ Standard Practice for Making and Curing Concrete Test 
Specimens in the Laboratory 

  C 207 – Standard Specification for Hydrated Lime for Masonry Purposes 

  C 231 ‐ Standard Test Method for Air Content of Freshly Mixed Concrete by the 
Pressure Method   C 260 ‐ Standard Specification for Air Entraining Admixtures for 
Concrete 

  C 270 – Standard Specification for Mortar for Unit Masonry 

  C 289 ‐ Standard Test Method for Potential Alkali‐Silica Reactivity of Aggregates 
(Chemical Method)   C 309 ‐ Standard Specification for Liquid Membrane‐Forming 
Compounds for Curing Concrete 

  C 403 – Standard Test Method for Time of Setting of Concrete Mixtures by 
Penetration Resistance   C 404 – Standard Specification for Aggregates for Masonry 
Grout 

  C 451 ‐ Standard Test Method for Early Stiffening of Hydraulic Cement 
(Paste Method)   C 470 ‐ Standard Specification for Molds for Forming 
Concrete Test Cylinders Vertically   C 476 – Standard Specification for 
Grout for Masonry 

  C 494/C494M ‐ Standard Specification for Chemical Admixtures for Concrete 

  C 535 ‐ Standard Test Method for Resistance to Degradation of Large Size Coarse 
Aggregate by Abrasion and Impact in the Los Angeles Machine 

  C 566 ‐ Standard Test Method for Total Evaporable Moisture Content of 
Aggregate by Drying   C 617 ‐ Standard Practice for Capping Cylindrical 
Concrete Specimens 

  C 618 ‐ Standard Specification for Coal Fly Ash and Raw or Calcined Natural Pozzolan for 
Use in Concrete   C 920 ‐ Standard Specification for Elastomeric Joint Sealants 

  D 994 ‐ Standard Specification for Preformed Expansion Joint Filler for Concrete 
(Bituminous Type)   C 1064 – Standard Test Method for Temperature of Freshly 
Mixed Hydraulic‐Cement Concrete 
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  C 1077 ‐ Standard Practice for Laboratories Testing Concrete, and Concrete 
Aggregates for Use in Construction and Criteria for Laboratory Evaluation 

  C 1218 ‐ Standard Test Method for Water‐Soluble Chloride in Mortar and Concrete 

   1602 ‐ Standard Specification for Mixing Water Used in the Production of Hydraulic 
Cement Concrete   D 422 ‐ Standard Test Method for Particle‐Size Analysis of Soils 

  D 448 ‐ Standard Classification for Sizes of Aggregate for Road and Bridge Construction 

  D 698 ‐ Standard Test Methods for Laboratory Compaction Characteristics of Soil 
Using Standard Effort (12,400 ft‐lbf/ft3 (600 kN‐m/m3)) 

  D 854 – Standard Test Methods for Specific Gravity of Soil Solids by Water Pycnometer 

  D 994 – Standard Specification for Preformed Expansion Joint Filler for Concrete 
(Bituminous Type)   D 1140 ‐ Standard Test Methods for Determining the Amount of 
Material Finer Than 75 ¾m (No. 200 

Sieve) in Soils by Washing 

  D 1556 – Standard Test Method for Density and Unit Weight of Soil in Place by Sand‐Cone 
Method 

  D 1557 – Standard Test Methods for Laboratory Compaction Characteristics of Soil 
Using Modified Effort (56,000 ft‐lbf/ft3 (2,700 kN‐m/m3)) 

  D 1751 ‐ Standard Specification for Preformed Expansion Joint Fillers for Concrete 
Paving and Structural Construction (Nonextruding and Resilient Bituminous Types) 

  D 1752 ‐ Standard Specification for Preformed Sponge Rubber Cork and Recycled 
PVC Expansion Joint Fillers for Concrete Paving and Structural Construction 

  D 2167 ‐ Standard Test Method for Density and Unit Weight of Soil in Place by the Rubber 
Balloon Method   D 2487 ‐ Standard Practice for Classification of Soils for Engineering 
Purposes (Unified Soil Classification 

System) 

  D 2488 ‐ Standard Practice for Description and Identification of Soils (Visual‐Manual 
Procedure) 

  D 2940 ‐ Standard Specification Graded Aggregate Material for Bases or Subbases for 
Highways or Airports   D 3282 ‐ Standard Practice for Classification of Soils and Soil‐
Aggregate Mixtures for Highway Construction 

Purposes 

  D 3740 – Standard Practice for Minimum Requirements for Agencies Engaged in Testing 
and/or Inspection of Soil and Rock as Used in Engineering Design and Construction 

  D 4318 ‐ Standard Test Methods for Liquid Limit, Plastic Limit, and Plasticity Index of Soils 

  D 4355 ‐ Standard Test Method for Deterioration of Geotextiles by Exposure to Light, 
Moisture and Heat in a Xenon Arc Type Apparatus 

  D 4533 ‐ Standard Test Method for Trapezoid Tearing Strength of Geotextiles 

  D 4595 ‐ Standard Test Method for Tensile Properties of Geotextiles by the Wide‐
Width Strip Method   D 4632 ‐ Standard Test Method for Grab Breaking Load and 
Elongation of Geotextiles 

  D 4751 – Standard Test Method for Determining Apparent Opening Size of a Geotextile 

  D 4832 – Standard Test Method for Preparation and Testing of Controlled Low 
Strength Material (CLSM) Test Cylinders 

  D 5199 – Standard Test Method for Measuring the Nominal Thickness of 
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Geosynthetics   D 5261 – Standard Test Method for Measuring Mass per 
Unit Area of Geotextiles 

  D 6241 – Standard Test Method for the Static Puncture Strength of Geotextiles and 
Geotextile‐Related Products Using a 50‐mm Probe 

  D 6938 – Standard Test Method for In‐Place Density and Water Content of Soil and 
Soil‐Aggregate by Nuclear Methods (Shallow Depth) 

  E 4 ‐ Standard Practices for Force Verification of 
Testing Machines   F 436 ‐ Standard Specification for 
Hardened Steel Washers 

  F 1554 ‐ Standard Specification for Anchor Rods, Steel, 36, 55, and 105‐ksi Yield Strength 

6. American Society of Civil Engineers (ASCE) 
    5‐11/6‐11 ‐ Building Code Requirements and Specifications for 

Masonry Structures.     7‐10 – Minimum Design Loads for Building and 
Other Structures 

7. American Welding Society (AWS) 
    D1.1 ‐ Structural Welding Code ‐ Steel 

8. Concrete Reinforcing Steel Institute (CRSI) 
    MSP‐2‐01 ‐ Manual of Standard Practice 

9. National Ready Mixed Concrete Association: 
    Certification of Ready‐Mixed Concrete Production Facilities 

10. The Society for Protective Coatings (SSPC) 
    PA‐1 ‐ Shop, Field, and Maintenance 

Painting of Steel     SP‐6 ‐ Commercial Blast 
Cleaning 

11. U.S. Army Corps of Engineers 
    CRD‐C572 ‐ Specifications for Polyvinyl Chloride Waterstops 

12. U.S. Department of Labor, Occupational Safety and Health Administration 
Standards (OSHA) 

    29 CFR, Part 1926, Safety and Health Regulations for Construction, Standard 
Number: 1926.652, Requirements for Protective Systems, Subpart P – 
Excavations 

    29 CFR, Part 1926, Safety and Health Regulations for Construction, Standard 
Number: 1926.652, Requirements for Protective Systems, Subpart T – 
Demolition 

13.  2010 Florida Building Code 

13.1. City of Jacksonville, Florida (COJ) 
    Land Development Procedures Manual 

    City Standard Specifications, Department of Public Works3 
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13.2. Florida Department of Environmental Protection 
    Florida Stormwater Erosion and Sedimentation Control Inspector’s Manual 

    State of Florida, Erosion and Sediment Control, Designer and Reviewer Manual 

13.3. Florida Department of Transportation 
    FM 5‐515 ‐ Florida Method of Test for Limerock Bearing 

Ratio (LBR)     Standard Specifications for Road and Bridge 

Construction 

13.4. Florida Administrative Code 
    62‐621 – Generic Permits 

    62‐701 – Solid Waste Management 

Facilities     62‐710 – Used Oil 

Management 
    62‐711 – Waste Tire Rule 

    62‐730 – Hazardous Waste 


