

Procurement Bid Office Customer Center 1st Floor, Room 002 21 W. Church Street Jacksonville, FL 32202

October 31, 2018

Addendum Number: One (1)
Title: Biosolids Management Services
JEA Solicitation Number: 157-18
Response Due Date: January 15, 2018
Due Date Time: 12:00 PM
Time of Opening: 2:00 PM

This addendum is for the purpose of making the following changes:

<u>Change</u>: The Mandatory Pre-Response Meeting has been changed to December 5, 2018, 9:00 AM at the JEA Customer Center, Room 002, First Floor, Jacksonville, FL 32202. Participants may attend the pre-response meeting in person or by teleconference. All meeting attendees are encouraged to email lovgrd@jea.com, with the following subject line "ITN 157-18 Pre-Response Company Information". In the body of the email provide; company corporate name, company representative's name, phone and email for the development of communication list for this ITN and future Solicitation.

Pre-Response Meeting Location: JEA, Customer Center, First Floor, Room 002, 21 West Church Street, Jacksonville, FL 32202.

Pre-Response Meeting Time: 9:00 AM

Pre-Response Call in Number: 1-888-714-6484, Participation Code: 992663

Change: The Response Due Date for Step 1 has been changed to January 15, 2018.

<u>Change:</u> The following section 1.2 Proposed Project Schedule Milestones replaces the section 1.2 Proposed Project Schedule Milestones issued with the original solicitation:

1.2 PROPOSED PROJECT SCHEDULE MILESTONES

The proposed dates for this ITN are as outlined below. JEA reserves the right, at its own discretion, to alter this schedule prior to the execution of a Contract.

o Mandatory Pre-Response Meeting

o Step 1 Unpriced Responses Due

- o Evaluation Time Period & First Step Discussions
- o Step 2 ITN Addendum issued by JEA
- o Step 2 Priced Responses Due
- o Contract Award
- o Operational Start Date

<u>December 5, 2018, November 7, 2018</u>

January 15, 2018 November 20, 2018

Through February 15, 2019 December 18, 2018

February 15, 2019 December 18, 2019

March 20, 2019 January 22, 2019

April 5, 2019 February 12, 2019

Not to exceed 2 years from Award