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SIPS - Deerwood - Southside Blvd Intertie to Deerwood III WTP - Segment 2 Construction April August 15 Installation of 15,510 LF of 30-inch WM including 200 LF auger bore and 880 LF of HDD 36-inch HDPE. $11,000,000 - $12,000,000 5%
Mandarin WRF - Sludge Holding Tanks Rehabilitation Construction April September 11 Installation of temporary tank, repair of waste tank and thickened waste tank. $3,000,000 - $4,000,000 5%
Arlington East WRF - Parallel Sludge Line - East of St. Johns River Design (CCNA) April November 16 Design of 24,800 LF open cut, 150 LF  Jack & Bore of 8-inch DR-18 PVC and 1,650 LF via HDD of 10-inch. $900,00 - $1,000,000 5%

Nassau Regional WRF - Effluent Management Construction April December 7 Installation of a well that serves as an effluent outfall for Nassau Regional WRF. $6,000,000 - $7,000,000 5%

9247 Baymeadows Rd - Class III/IV - Pump Upgrade Construction May October 18 Installation of a new triplex Class III pump station next to the existing station. $1,000,000 - $2,000,000 5%

Southwest - Robitzsch Lane - Class III/IV Construction May October 12 Installation of a triplex Class III pump station. $2,000,000 - $3,000,000 5%

Southwest - 7703 Blanding Bv - Class III/IV Construction May October 7 Upgrade of the electrical equipment of an existing pump station. $500,00 - $600,000 5%

Monterey - 5838 Pompano - Class III/IV - Pump Upgrade Construction May October 18 Installation of a triplex Class III pump station. $2,000,000 - $3,000,000 5%

Oakridge WTP - Upgrades Design (CCNA) May December 9 Design of replacement and expansion of the upgrades at Oakridge WTP. $800,00 - $900,000 5%

Royal Lakes WTP HSP Expansion Design (CCNA) May December 9 Design of replacement and expansion of the Royal Lakes WTP. $2,000,000 - $3,000,000 5%

Ridenour WTP - Storage and Repump - R Design (CCNA) May January 10 Design of a reclaimed water storage and re-pump facility on an existing WTP site. $1,000,000 - $2,000,000 5%
Arlington East WRF - Parallel Sludge Line - Crossing St. Johns River Construction (P-D-B) May February 13 Progressive-Design-Build of 4,700 LF 10-inch sludge force main under the St. Johns River. $5,000,000 - $6,000,000 5%

Lakeshore WTP - Reservoir Rehabilitation - Phase 2 Construction June November 14 Rehabilitation of two WTP reservoirs. $2,000,000 - $3,000,000 5%

North Grid THM Mitigation Project - PH Design (CCNA) June February 15 Pilot Study and design of a THM mitigation project. $3,000,000 - $4,000,000 5%

CR210 - Longleaf Pine Pkwy to Shearwater Rd - Trans – RW Construction August January 9 Installation of 12,000 LF of 24-inch CLDI RWM. $5,000,000 - $6,000,000 5%

Southeast WTP - Ground Storage Tank Design (CCNA) August February 7 Design of a second ground storage tank at existing WTP. $100,000 - $200,000 5%

LDP - McDuff - Olga to Park WM Construction August February 5 Installation of 1,300 LF of 20-inch cast iron water main. $1,000,000 - $1,500,000 5%

Southeast WTP - Well No. 4 Design (CCNA) August March 8 Design of a 2,000 GPM replacement well and wellhead. $400,00 - $500,000 5%

Mandarin - 106 Twin Creeks - Class III/IV - Booster Pump Station Construction September February 11 Rehabilitation of a Class III booster pump station. $2,000,000 - $3,000,000 5%

Lovegrove WTP - Electric System Upgrade Design (CCNA) September April 10 Design of a new conditioned electrical building and electrical equipment. $500,00 - $600,000 5%

7732 Merrill Rd - Class III/IV - PS Upgrades Construction September March 22 Construction of a new Class III pump station. $3,000,000 - $4,000,000 5%

LDP Program - South Shores Sub-Aqueous FM Rehabilitation Construction September February 5 Installation of 600 LF of piping armor. $500,00 - $1,000,000 5%

Buckman WRF - Aeration Basin Air Header and Diffuser Replacement Design (CCNA) September May 14 Design to replace the aeration header system. $500,00 - $600,000 5%

Upcoming Procurement Opportunities at JEA
The following contract opportunities will be advertised in the next six months. JEA anticipates the associated schedule and reserves the right to add, change or eliminate offerings as required.

If you have any procurement-related questions, please email bids@jea.com.


