

Upcoming Procurement Opportunities at JEA

The following contract opportunities will be advertised in the next six months. JEA anticipates the associated schedule and reserves the right to add, change or eliminate offerings as required.

If you have any procurement-related questions, please email bids@jea.com.

Project Name	Activity Name	Estimated Advertisement	Estimated Project Start	Estimated Project Duration (Months)	Scope	Estimated Contract Value
Lakeshore WTP - Reservoir Rehabilitation	Construction	May 2019	19-Aug-19	4	Upgrade Wellhead and Replace Pump	\$100,000-\$500,000
St. Johns Forest Wells	Engineering (CCNA)	May 2019	11-Oct-19	9	Design of 4,500 lf of 30" Raw WM	\$800,000 - \$1,300,000
LDP Program - Walnut St Trunkline Replacement: 32nd St PS to 16th St E	Construction	May 2019	16-Jul-19	19	Installation of 3000 LF of 36" PVC Gravity Sewer	\$5,000,000-\$6,000,000
LDP Program - Palm Avenue WM Replacement	Construction	May 2019	25-Jul-19	6	Installation of 640 LF 8" CLDI WM Open Cut / 1120 LF 12" CLDI WM Open Cut	\$500,000 - \$1,000,000
Emory Circle - From Cornell Rd along Rollins Ave and Tulane Ave to Emory Circle	Construction	May 2019	1-Aug-19	6	Installation of 2322 LF 8" PVC WM Open Cut / 4435 LF PVC WM Open Cut	\$500,000 - \$1,000,000
Greenland WRF - 6.0 MGD	Construction (CMAR)	May 2019	2-Oct-19	6	CMAR - Pre-Construction and Construction Services	\$60,000,000 - \$70,000,000
Nassau Regional WRF Projects	Construction (CMAR)	May 2019	23-Oct-19	20	CMAR - Pre-Construction and Construction Services	\$40,000,000 - \$50,000,000
LDP Program - King St and Shircliff Way WM Replacement	Construction	May 2019	21-Aug-19	6	Installation of 1000 LF 8" CLDI WM Open Cut / 300 LF 10" CLDI WM Open Cut	\$100,000 - \$300,000
Bradley Road Pump Station Electrical & Associated Improvements	Construction	May 2019	21-Aug-19	21	Installation of 30 MGD Booster Pump Station Improvements	\$6,000,000 - \$7,000,000
Buckman - 5307 Buffalo Ave - Class III/IV	Construction	June 2019	3-Sep-19	18	Rehabilitation of 7 MGD Pump Station	\$4,000,000 - \$5,000,000
Lofton Oaks WTP Improvements	Construction	June 2019	12-Sep-19	11	Installation of 2,000,00G GST / HSP / Yard Piping	\$2,000,000 - \$3,000,000
Southwest WWTF Expansion from 14 to 18 MGD	Construction (CMAR)	June 2019	30-Apr-19	21	CMAR - Pre-Construction and Construction Services	\$50,000,000 - \$55,000,000
Buckman Biosolids Conversion Projects	Construction (CMAR)	June 2019	6-Dec-19	23	CMAR - Pre-Construction and Construction Services	\$70,000,000 - \$80,000,000
Owens Rd - Ranch Rd to Max Leggett Pkwy - New - W	Construction	July 2019	3-Oct-19	8	Design of 5000 LF 16" PVC Water Main Open Cut / 1200 18" HDPE Directional Drill	\$800,000 - \$1,300,000
AE WRF Upgrades	Construction (CMAR)	July 2019	20-Dec-19	15	CMAR - Pre-Construction and Construction Services	\$20,000,000 - \$25,000,000
Gate Parkway to Burnt Mill Rd - Trans - R	Construction	July 2019	10-Oct-19	9	Installation of 7400 LF 8" PVC RWM Open Cut / 500 LF 4" PVC RWM Open Cut	\$1,000,000 - \$2,000,000
E 1st St Main St to E 4th St - Raw Water - New - W	Construction	July 2019	23-Oct-19	21	Installation of 4000 LF 30" CLDI Pipe Class 150 Open Cut	\$3,000,000 - \$4,000,000
TWMP - Main St WTP - 1st St to Franklin St - Trans - W	Construction	July 2019	23-Oct-19	21	Installation of 7500 LF of 36" TWMP WM / 3000 LF of 30" Raw WM / 1200 LF of 20" Raw WM	\$6,000,000 - \$7,000,000
4511 Spring Park Rd Lift Station	Construction	August 2019	30-Oct-19	14	Installation of Odor Control Sys: Biotrickling Filter / Aux Diesel Pump / Electrical Resiliency / 14" Mag Meter with Bypass	\$3,000,000 - \$4,000,000
Greenland WTP - Expansion from 6.0 to 9.0 MGD	Construction	August 2019	16-May-19	4	Installation of WTP Improvements / 1-HSP / 1 MG GST / 750 KW Generator	\$3,000,000 - \$4,000,000
DII - 11308 Harts Rd	Construction	August 2019	30-Oct-19	13	Installation of 600amp 480V 3-Phase Main Breaker / 7 Section MCC / Transfer Switch / Control-Comm Equipment	\$1,000,000 - \$2,000,000
DII - Robena Rd Booster WW PS	Construction	August 2019	30-Oct-19	13	Installation of 3500 gpm Booster Pump Station / 800 LF 20" PVC FM Open Cut	\$2,000,000 - \$3,000,000
Buckman Biosolids Conversion -Vacuum Truck Unloading Facility	Construction	August 2019	31-Oct-19	12	Installation of Vacuum Truck Unloading Facility	\$3,000,000 - \$4,000,000
Buckman WRF - Blower System Improvements	Construction	September 2019	16-Dec-19	12	Installation of Aeration Blowers and Aeration Aystem	\$4,000,000 - \$5,000,000
Ponte Vedra Blvd 6" Cast Iron Replacement	Construction	September 2019	16-Dec-19	6	Installation of 9400 LF 10" HDPE WM by Pipe Bursting	\$2,000,000 - \$3,000,000