

Upcoming Procurement Opportunities at JEA

The following contract opportunities will be advertised in the next six months. JEA anticipates the associated schedule and reserves the right to add, change or eliminate offerings as required.
If you have any procurement-related questions, please email bids@jea.com.

Project Name	Contract Type	Estimated Advertisement	Estimated Project Start	Estimated Project Duration (Months)	Scope	Estimated Contract Value
Bradley Road Pump Station Electrical & Associated Improvements	Construction	June 2019	September 2019	20	Installation of 30 MGD Booster Pump Station Improvements.	\$6,000,000 - \$7,000,000
Lakeshore WTP - Wellhead Rehabilitation	Construction	June 2019	September 2019	6	Upgrade Wellhead and replace pump.	\$100,000 - \$500,000
Emory Circle - Cornell Rd along Rollins Ave & Tulane Ave to Emory Circle	Construction	June 2019	September 2019	6	Installation of 2322 LF 8" PVC WM Open Cut and 4435 LF PVC WM Open Cut.	\$500,000 - \$1,000,000
Highlands WTP - Alternative Treatment - ENV	Construction (P-D-B)	June 2019	January 2020	24	Progressive Design-Build of WTP disinfection control system.	\$13,000,000 - \$14,000,000
Water Purification Demonstration Facility (Phase II)	Construction (P-D-B)	July 2019	December 2019	18	Up to 1 MGD Demonstration Facility (UF/RO/AOP), Education Center	\$15,000,000 - \$20,000,000
Nassau Regional WTP - Well No. 3	Construction	July 2019	October 2019	8	Installation of Wellhead assembly and WM.	\$1,000,000 - \$2,000,000
Owens Rd - Ranch Rd to Max Leggett Pkwy - New - W	Construction	July 2019	September 2019	8	Design of 5000 LF 16" PVC Water Main Open Cut and 1200 18" HDPE Directional Drill.	\$800,000 - \$1,300,000
Southwest WRF - Expansion from 14 to 18 MGD	Construction (CMAR)	July 2019	January 2021	21	CMAR - Pre-Construction and Construction Services.	\$50,000,000 - \$55,000,000
LDP Program - King St and Shircliff Way WM Replacement	Construction	August 2019	October 2019	6	Installation of 1000 LF 8" CLDI WM Open Cut and 300 LF 10" CLDI WM Open Cut.	\$100,000 - \$300,000
Greenland WTP - Expansion from 6.0 to 9.0 MGD	Construction	August 2019	November 2019	11	Installation of WTP Improvements: HSP, 1 MG GST and 750 KW Generator.	\$3,000,000 - \$4,000,000
Nassau Regional WRF Projects	Construction (CMAR)	August 2019	January 2020	60	CMAR - Pre-Construction and Construction Services.	\$40,000,000 - \$50,000,000
Gate Parkway to Burnt Mill Rd - Trans - R	Construction	September 2019	December 2019	9	Installation of 7400 LF 8" PVC RWM Open Cut and 500 LF 4" PVC RWM Open Cut.	\$1,000,000 - \$2,000,000
AE WRF Upgrades	Construction (CMAR)	September 2019	February 2020	36	CMAR - Pre-Construction and Construction Services.	\$20,000,000 - \$25,000,000
4511 Spring Park Rd Lift Station	Construction	October 2019	January 2020	14	Installation of Odor Control Sys: Biotrickling Filter / Aux Diesel Pump / Electrical Resiliency	\$3,000,000 - \$4,000,000
Lofton Oaks WTP Improvements	Construction	October 2019	November 2019	9	Installation of new WTP with GST and facilities	\$2,000,000 - \$3,000,000
E 1st St Main St to E 4th St - Raw Water - New - W	Construction	October 2019	March 2020	23	Installation of 4000 LF 30" CLDI Pipe Class 150 Open Cut.	\$3,000,000 - \$4,000,000
TWMP - Main St WTP - 1st St to Franklin St - Trans - W	Construction	October 2019	March 2020	21	Installation of 7500 LF of 36" TWMP WM, 3000 LF of 30" Raw WM and 1200 LF of 20" Raw WM.	\$6,000,000 - \$7,000,000
East Grid PS Upgrade Program	Construction	November 2019	February 2020	48	Rehabilitation of five Class III/IV pump stations and installation of 2 FMs.	\$12,000,000 - \$13,000,000
DII - 11308 Harts Rd	Construction	November 2019	February 2020	13	Rehabilitation of Class III/IV pump station and new electrical building.	\$1,000,000 - \$2,000,000
Ponte Vedra Blvd 6" Cast Iron Replacement	Construction	November 2019	December 2019	6	Installation of 9400 LF 10" HDPE WM by Pipe Bursting	\$2,000,000 - \$3,000,000
DII - Robena Rd Booster WW PS	Construction	November 2019	February 2020	13	Installation of 3500 gpm Booster Pump Station / 800 LF 20" PVC FM Open Cut.	\$2,000,000 - \$3,000,000
District II - 10800 Key Haven Blvd. Class III/IV Reconstruction to Class II	Construction	November 2019	February 2020	15	Demolish PS. Install Class III Submersible PS. Improve three PSs. Modify two FMs.	\$4,000,000 - \$5,000,000
LDP Program - Arlington East WRF - Parallel Sludge Transfer Line	Design (CCNA)	October 2019	February 2020	8	Design of 3200 feet of parallel 8" ID / 10" OD DR 9 HDPE FM.	\$200,000 - \$300,000
RiverTown WTP - New 6.0 MGD WTP	Construction	November 2019	February 2020	14	Installation of three production wells.	\$1,000,000 - \$2,000,000
Nocatee South RW Storage Tank and Booster PS - R	Construction	November 2019	February 2020	16	Installation of 3000-10000 GPM RW BPS and 1.5 MG GST (south) / 10000 GPM RW BPS (north)	\$7,000,000 - \$8,000,000
LDP Program - Boulevard St FM/WM Replacement - 7th St to 11th St	Construction	December 2019	March 2020	8	Installation of 1400 LF 8" WM / 450 LF 12" CI WM / 3035 LF 16" PVC FM.	\$2,000,000 - \$3,000,000