



Procurement Department Bid Section
Customer Center 1st Floor, Room 002
21 W. Church Street
Jacksonville, Florida 32202

June 2, 2022

ADDENDUM NUMBER: ONE (1)

TITLE: 1410742846 (RFQ) Construction Services for Craven Road 8C1 Cap Bank

QUOTE DUE DATE: June 10, 2022

TIME OF RECEIPT: 11:59 PM EST

THIS ADDENDUM IS FOR THE PURPOSE OF MAKING THE FOLLOWING CHANGES OR CLARIFICATIONS:

1. Question: Can the bid/site visit be extended out a week?

Answer: Due to timing of work, the bid/site visit will not be changed at this time.

2. Clarifications:

- Contractor shall estimate for two trips to pick up cable from Normandy Substation (9801 Crystal Springs Road, Jacksonville, FL, 32221) and Beeghly Heights (14153 Urn Road, Jacksonville, FL, 32218)
- Contractor shall estimate to provide the low voltage cables for the AC and DC runs (See Cable Schedule for further information)
- Contractor shall estimate for the material and labor to install 3" conduits for the new cable runs (See Cable Schedule for further information)
- Contractor shall estimate for work to take place during normal business hours and the expectation that the outage will occur over a couple days

ACKNOWLEDGE RECEIPT OF THIS ADDENDUM ON THE PROPOSAL FORM.