



Procurement Department Bid Office  
Customer Center – 1<sup>st</sup> Floor, Room 002  
21 W. Church Street  
Jacksonville, Florida 32202

September 14, 2018

ADDENDUM NUMBER: One (1)

TITLE: Rogers Avenue Water Main Extension

JEA RFQ NUMBER: 95542

PROPOSAL DUE DATE: October 4, 2018

TIME OF RECEIPT: 12:00 PM

**THIS ADDENDUM IS FOR THE PURPOSE OF MAKING THE FOLLOWING CHANGES OR CLARIFICATIONS:**

1. JEA is updating section 1.1 Scope of Work as shown below.

1.1 This request is to procure construction services to provide all labor and material to install approx. ~~1750~~ 1850 LF of 8" PVC water main by open cut method along Rogers Avenue. JEA will furnish and install the limited space fire hydrant assemblies.

**Acknowledge receipt of this Addendum on the Proposal Form (Appendix B)**